
 
 

 

 
CITY OF NAPLES, FLORIDA 

 
AGREEMENT 

(PROFESSIONAL SERVICES) 
Bid/Proposal No.  RFP 009-12 
 
Contract No.        ________ 
 
Project Name     Pavement Maintenance Striping and Repair Services   
  
 THIS AGREEMENT (the “Agreement”) is made and entered into this  7th day of March 2012, by and 
between the City of Naples, a Florida municipal corporation, (the "CITY") and Ajax Paving Industries of 
Florida, LLC, a Florida corporation located at 510 Gene Green Road, Nokomis, Florida 34275 .  

 
 W I T N E S S E T H: 
 
 WHEREAS, the CITY desires to obtain the services of the CONTRACTOR concerning certain services 
specified in this Agreement (referred to as the "Project"); and 
 
 WHEREAS, the CONTRACTOR has submitted a proposal for provision of those services; and 
 
 WHEREAS, the CONTRACTOR represents that it has expertise in the type of professional services 
that will be required for the Project. 
 
NOW, THEREFORE, in consideration of the mutual covenants and provisions contained herein, the parties 
hereto agree as follows: 
 
 ARTICLE ONE 
 CONTRACTOR'S RESPONSIBILITY 
 
1.1. The Services to be performed by CONTRACTOR are generally described as professional contracting 
services for pavement maintenance striping and repair services, and may be more fully described in the 
Scope of Services attached as Exhibit A and made a part of this Agreement. 
 
1.1.1 All Services to be performed by CONSULTANT pursuant to this Agreement shall be in conformance 
with the scope of services, which shall be described in a Work Order issued pursuant to the procedures 
described herein.  The form of the Work Order is set forth in attached Schedule A.  Reference to the term “Work 
Order” herein, with respect to authorization of Services, includes all written Amendments or Change Orders to 
any particular Work Order.  CONSULTANT acknowledges and agrees that each individual Work Order shall 
not exceed the current amount allowable in accordance with Florida Statute 287.055. 
 
1.1.2 All Services must be authorized in writing by OWNER in the form of a Work Order (EXHIBIT E).  
CONSULTANT shall not provide any Services to OWNER unless and to the extent they are required in a 
written Work Order.  Any Services provided by CONSULTANT without a written Work Order shall be at 
CONSULTANT’S own risk and OWNER shall have no liability for such Services. 
 
1.1.3 As OWNER identifies certain Services it wishes CONSULTANT to provide pursuant to the terms of 
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this Agreement, OWNER shall request a proposal from CONSULTANT for such Services, said proposal to be 
in compliance with the terms of this Agreement.  If the parties reach an agreement with respect to such Services, 
including, but not limited to the scope, compensation and schedule for performance of those Services, a Work 
Order shall be prepared which incorporates the terms of the understanding reached by the parties with respect to 
such Services and if both parties are in agreement therewith, they shall jointly execute the Work Order. 
 
1.1.4 Upon execution of a Work Order as aforesaid, CONSULTANT agrees to promptly provide the Services 
required thereby, in accordance with the terms of this Agreement and the subject Work Order. 
 
1.1.5 It is mutually understood and agreed that the nature, amount and frequency of the Services shall be 
determined solely by OWNER and that OWNER does not represent or guarantee unto CONSULTANT that any 
specific amount of Services will be requested or required of CONSULTANT pursuant to this Agreement. 
 
1.1.6 CONSULTANT shall have no authority to act as the agent of OWNER under this Agreement or any 
Work Order, or to obligate OWNER in any manner or way. 
 
1.1.7 All duly executed Work Orders (including all written Amendments or Change Orders thereto) are 
hereby incorporated into and made a part of this Agreement by reference. 
 
1.2. The CONTRACTOR agrees to obtain and maintain throughout the period of this Agreement all such 
licenses as are required to do business in the State of Florida, the City of Naples, and in Collier County, Florida, 
including, but not limited to, all licenses required by the respective state boards and other governmental agencies 
responsible for regulating and licensing the professional services to be provided and performed by the 
CONTRACTOR pursuant to this Agreement. 
 
1.3.  The CONTRACTOR agrees that, when the services to be provided hereunder relate to a professional 
service which, under Florida Statutes, requires a license, certificate of authorization or other form of legal 
entitlement to practice such services, it shall employ or retain only qualified personnel to provide such services. 
 
1.4. CONTRACTOR agrees to employ and designate, in writing, within 5 calendar days after receiving its 
Notice to Proceed, or other directive from the CITY, a qualified licensed professional to serve as the 
CONTRACTOR's project manager (the "Project Manager").  The Project Manager shall be authorized and 
responsible to act on behalf of the CONTRACTOR with respect to directing, coordinating and administering all 
aspects of the services to be provided and performed under this Agreement. 
  
1.5. The CONTRACTOR has represented to the CITY that it has expertise in the type of professional 
services that will be required for the Project.  The CONTRACTOR agrees that all services to be provided by 
CONTRACTOR pursuant to this Agreement shall be subject to the CITY's review and approval and shall be in 
accordance with the generally accepted standards of professional practice in the State of Florida, as may be 
applied to the type of services to be rendered, as well as in accordance with all published laws, statutes, 
ordinances, codes, rules, regulations and requirements of any governmental agencies which regulate or have 
jurisdiction over the Project or the services to be provided and performed by CONTRACTOR.  In the event of 
any conflicts in these requirements, the CONTRACTOR shall notify the CITY of such conflict and utilize its 
best professional judgment to advise CITY regarding resolution of the conflict. 
 
1.6. The CONTRACTOR agrees not to divulge, furnish or make available to any third person, firm or 
organization, without CITY's prior written consent, or unless incident to the proper performance of the 
CONTRACTOR's obligations hereunder, or in the course of judicial or legislative proceedings where such 
information has been properly subpoenaed, any non-public information concerning the services to be rendered 
by CONTRACTOR hereunder, and CONTRACTOR shall require all of its employees, agents, subconsultants 
and subcontractors to comply with the provisions of this paragraph.  However, the CONTRACTOR shall 
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comply with the Florida Public Records laws. 
 
1.7 The CONTRACTOR agrees not to employ or offer to employ any Elected Officer or City Managerial 
Employee of the CITY who in any way deals with, coordinates on, or assists with, the professional services 
provided in this Agreement, for a period of 2 years after termination of all provisions of this Agreement.  For 
purposes of this paragraph, the term "Elected Officer" shall mean any member of the City Council.  For 
purposes of this paragraph, the term "City Managerial Employee" shall mean the City Manager, the Assistant 
City Manager, the City Clerk, and any City department head or director.  If the CONTRACTOR violates the 
provisions of this paragraph, the CONTRACTOR shall be required to pay damages to the CITY in an amount 
equal to any and all compensation which is received by the former Elected Officer or City Managerial Employee 
of the CITY from or on behalf of the contracting person or entity, or an amount equal to the former Elected 
Officer's or City Managerial Employee's last 2 years of gross compensation from the CITY, whichever is 
greater.   
 
1.8 The CONTRACTOR agrees not to provide services for compensation to any other party other than the 
CITY on the same subject matter, same project, or scope of services as set forth in this Agreement without 
approval from the City Council of the CITY. 
 
1.9. Except as otherwise provided in this Agreement, the CONTRACTOR agrees not to disclose or use any 
information not available to members of the general public and gained by reason of the CONTRACTOR's 
contractual relationship with the CITY for the special gain or benefit of the CONTRACTOR or for the special 
gain or benefit of any other person or entity.  
 
 ARTICLE TWO 
 CITY'S RESPONSIBILITIES 
 
2.1. The CITY shall designate in writing a project coordinator to act as the CITY's representative with 
respect to the services to be rendered under this Agreement (the "Project Coordinator").  The Project 
Coordinator shall have authority to transmit instructions, receive information, interpret and define the CITY's 
policies and decisions with respect to the CONTRACTOR's services for the Project.  However, the Project 
Coordinator is not authorized to issue any verbal or written orders or instructions to the CONTRACTOR that 
would have the effect, or be interpreted to have the effect, of modifying or changing in any way whatever: 
 
 (a) The scope of services to be provided and performed by the CONTRACTOR; 
  
 (b) The time the CONTRACTOR is obligated to commence and complete all such services; or 
 
 (c) The amount of compensation the CITY is obligated or committed to pay the CONTRACTOR.  
 
Any such modifications or changes ((a) (b) or (c)) shall only be made by or upon the authorization of the 
CITY’s city manager as authorized by city council in the enabling legislation or in the CITY’s procurement 
policies. 
 
2.2. The Project Coordinator shall: 
 
 (a) Review and make appropriate recommendations on all requests submitted by the 
CONTRACTOR for payment for services and work provided and performed in accordance with this 
Agreement; 
 
 (b) Arrange for access to and make all provisions for the CONTRACTOR to enter the Project site 
to perform the services to be provided by the CONTRACTOR under this Agreement; and 
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 (c) Provide notice to the CONTRACTOR of any deficiencies or defects discovered by the CITY 
with respect to the services to be rendered by the CONTRACTOR hereunder. 
 
2.3. The CONTRACTOR acknowledges that access to the Project Site, to be arranged by the CITY for the 
CONTRACTOR, may be provided during times that are not the normal business hours of the CONTRACTOR. 
 

ARTICLE THREE 
 TIME 
 
3.1. Services to be rendered by the CONTRACTOR shall be commenced subsequent to the execution of this 
Agreement upon written Notice to Proceed from the CITY for all or any designated portion of the Project and 
shall be for a three (3) year period with the option for both the City and Contractor to extend the contract 
for two (2) additional one (1) year periods. Time is of the essence with respect to the performance of this 
Agreement. 
 
3.2. Should the CONTRACTOR be obstructed or delayed in the prosecution or completion of its services as 
a result of unforeseeable causes beyond the control of the CONTRACTOR, and not due to its own fault or 
neglect, including but not restricted to acts of God or of public enemy, acts of government or of the CITY, fires, 
floods, epidemics, quarantine regulations, strikes or lock-outs, then the CONTRACTOR shall notify the CITY 
in writing within 5 working days after commencement of such delay, stating the cause or causes thereof, or be 
deemed to have waived any right which the CONTRACTOR may have had to request a time extension. 
 
3.3. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the 
CONTRACTOR's services from any cause whatsoever, including those for which the CITY may be responsible 
in whole or in part, shall relieve the CONTRACTOR of its duty to perform or give rise to any right to damages 
or additional compensation from the CITY.  The CONTRACTOR's sole remedy against the CITY will be the 
right to seek an extension of time to its schedule.  This paragraph shall expressly apply to claims for early 
completion, as well as claims based on late completion. 
 
3.4. Should the CONTRACTOR fail to commence, provide, perform or complete any of the services to be 
provided hereunder in a timely and reasonable manner, in addition to any other rights or remedies available to 
the CITY hereunder, the CITY at its sole discretion and option may withhold any and all payments due and 
owing to the CONTRACTOR until such time as the CONTRACTOR resumes performance of its obligations 
hereunder in such a manner so as to reasonably establish to the CITY's satisfaction that the CONTRACTOR's 
performance is or will shortly be back on schedule. 
  

ARTICLE FOUR 
COMPENSATION 

 
4.1. The total compensation to be paid the CONTRACTOR by the CITY for all Services shall not exceed 
$150,000.00 per project assignment and shall be paid in the manner set forth in the "Basis of Compensation", 
which is attached as Exhibit B and made a part of this Agreement. 
 
 ARTICLE FIVE 
 MAINTENANCE OF RECORDS 
 
5.1. The CONTRACTOR will keep adequate records and supporting documentation which concern or 
reflect its services hereunder.  The records and documentation will be retained by the CONTRACTOR for a 
minimum of five 5 years from the date of termination of this Agreement or the date the Project is completed, 
whichever is later.  the CITY, or any duly authorized agents or representatives of the CITY, shall have the right 
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to audit, inspect and copy all such records and documentation as often as they deem necessary during the period 
of this Agreement and during the 5 year period noted above; provided, however, such activity shall be conducted 
only during normal business hours.  If the CONTRACTOR  desires to destroy records prior to the minimum 
period, it shall first obtain permission from the CITY in accordance with the Florida Public Records laws. 
 
 ARTICLE SIX 
 INDEMNIFICATION 
 
6.1. The CONTRACTOR agrees to indemnify and hold harmless the City from liabilities, damages, 
losses and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the 
negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR and persons employer 
or utilized by the CONTRACTOR in the performance of the Contract. 
 
 ARTICLE SEVEN 
 INSURANCE 
 
7.1. CONTRACTOR shall obtain and carry, at all times during its performance under  this Agreement, 
insurance of the types and in the amounts set forth in the document titled General Insurance Requirements, 
which is attached as Exhibit C and made a part of this Agreement. 
 

ARTICLE EIGHT 
 SERVICES BY CONTRACTOR'S OWN STAFF 
 
8.1. The services to be performed hereunder shall be performed by the CONTRACTOR's own staff, unless 
otherwise authorized in writing by the CITY.  The employment of, contract with, or use of the services of any 
other person or firm by the CONTRACTOR, as independent contractor or otherwise, shall be subject to the 
prior written approval of the CITY.  No provision of this Agreement shall, however, be construed as constituting 
an agreement between the CITY and any such other person or firm.  Nor shall anything contained in this 
Agreement be deemed to give any such party or any third party any claim or right of action against the CITY 
beyond such as may otherwise exist without regard to this Agreement. 
 
 ARTICLE NINE 
 WAIVER OF CLAIMS 
 
9.1. The CONTRACTOR's acceptance of final payment shall constitute a full waiver of any and all claims, 
except for insurance company subrogation claims, by it against the CITY arising out of this Agreement or 
otherwise related to the Project, except those previously made in writing and identified by the CONTRACTOR 
as unsettled at the time of the final payment.  Neither the acceptance of the CONTRACTOR's services nor 
payment by the CITY shall be deemed to be a waiver of any of the CITY's rights against the CONTRACTOR. 
 ARTICLE TEN 
 TERMINATION OR SUSPENSION 
 
10.1. The CONTRACTOR shall be considered in material default of this Agreement and such default will be 
considered cause for the CITY to terminate this Agreement, in whole or in part, as further set forth in this 
section, for any of the following reasons:  (a) failure to begin work under the Agreement within the times 
specified under the Notice(s) to Proceed, or (b) failure to properly and timely perform the services to be 
provided hereunder or as directed by the CITY, or (c) the bankruptcy or insolvency or a general assignment for 
the benefit of creditors by the CONTRACTOR or by any of the CONTRACTOR's principals, officers or 
directors, or (d) failure to obey laws, ordinances, regulations or other codes of conduct, or (e) failure to perform 
or abide by the terms or spirit of this Agreement, or (f) for any other just cause.  The CITY may so terminate this 
Agreement, in whole or in part, by giving the CONTRACTOR at least  3 calendar days’ written notice. 
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10.2. If, after notice of termination of this Agreement as provided for in paragraph 10.1 above, it is 
determined for any reason that the CONTRACTOR was not in default, or that its default was excusable, or that 
the CITY otherwise was not entitled to the remedy against the CONTRACTOR provided for in paragraph 10.1, 
then the notice of termination given pursuant to paragraph 10.1 shall be deemed to be the notice of termination 
provided for in paragraph 10.3 below and the CONTRACTOR's remedies against the CITY shall be the same as 
and limited to those afforded the CONTRACTOR under paragraph 10.3 below. 
 
10.3. The CITY shall have the right to terminate this Agreement, in whole or in part, without cause upon 7 
calendar day’s written notice to the CONTRACTOR.  In the event of such termination for convenience, the 
CONTRACTOR's recovery against the CITY shall be limited to that portion of the fee earned through the date 
of termination, together with any retainage withheld and any costs reasonably incurred by the CONTRACTOR 
that are directly attributable to the termination, but the CONTRACTOR shall not be entitled to any other or 
further recovery against the CITY, including, but not limited to, anticipated fees or profits on work not required 
to be performed. 
 
 ARTICLE ELEVEN 
 CONFLICT OF INTEREST 
 
11.1. The CONTRACTOR represents that it presently has no interest and shall acquire no interest, either 
direct or indirect, which would conflict in any manner with the performance of services required hereunder.  The 
CONTRACTOR further represents that no persons having any such interest shall be employed to perform those 
services. 
 
 ARTICLE TWELVE 
 MODIFICATION 
 
12.1. No modification or change in this Agreement shall be valid or binding upon the parties unless in writing 
and executed by the party or parties intended to be bound by it. 
 

ARTICLE THIRTEEN 
 NOTICES AND ADDRESS OF RECORD 
 
13.1. All notices required or made pursuant to this Agreement to be given by the CONTRACTOR to the 
CITY shall be in writing and shall be delivered by hand or by United States Postal Service Department, first 
class mail service, postage prepaid, return receipt requested, addressed to the following CITY's address of 
record: 
 
City of Naples 
735 Eighth Street South  
Naples, Florida 34102-3796 
Attention:  A. William Moss, City Manager 
 
13.2. All notices required or made pursuant to this Agreement to be given by the CITY to the 
CONTRACTOR shall be made in writing and shall be delivered by hand or by the United States Postal Service 
Department, first class mail service, postage prepaid, return receipt requested, addressed to the following 
CONTRACTOR's address of record: 
 
Ajax Paving Industries of Florida, LLC 
510 Gene Green Road  
Nokomis, Florida 34275 
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Attention: Mark O. Minich, Executive Vice President   

13.3. Either party may change its address of record by written notice to the other party given in accordance 
with requirements of this Article. 
 
 ARTICLE FOURTEEN 
 MISCELLANEOUS 
 
14.1. The CONTRACTOR, in representing the CITY, shall promote the best interest of the CITY and assume 
towards the CITY a duty of the highest trust, confidence, and fair dealing. 
 
14.2. No modification, waiver, suspension or termination of the Agreement or of any terms thereof shall 
impair the rights or liabilities of either party. 
 
14.3. This Agreement is not assignable, in whole or in part, by the CONTRACTOR without the prior written 
consent of the CITY. 
 
14.4. Waiver by either party of a breach of any provision of this Agreement shall not be deemed to be a 
waiver of any other breach and shall not be construed to be a modification of the terms of this Agreement. 
 
14.5. The headings of the Articles, Exhibits, Parts and Attachments as contained in this Agreement are for the 
purpose of convenience only and shall not be deemed to expand, limit or change the provisions in such Articles, 
Exhibits, Parts and Attachments. 
 
14.6. This Agreement constitutes the entire agreement between the parties hereto and shall supersede, replace 
and nullify any and all prior agreements or understandings, written or oral, relating to the matter set forth herein, 
and any such prior agreements or understanding shall have no force or effect whatever on this Agreement. 
 
Sec. 14. 7.   The CONTRACTOR shall comply fully with all provisions of state and federal law, including 
without limitation all provisions of the Immigration Reform and Control Act of 1986 (“IRCA”) as amended, 
as well as all related immigration laws, rules, and regulations pertaining to proper employee work 
authorization in the United States. The CONTRACTOR shall execute the Certification of Compliance with 
Immigration Laws, attached hereto as Exhibit “D”. 

 ARTICLE FIFTEEN 
 APPLICABLE LAW 
 
15.1. Unless otherwise specified, this Agreement shall be governed by the laws, rules, and regulations of the 
State of Florida, and by the laws, rules and regulations of the United States when providing services funded by 
the United States government.  Any suit or action brought by either party to this Agreement against the other 
party relating to or arising out of this Agreement must be brought in the appropriate Florida state court in Collier 
County, Florida. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement for the day and year first 
written above. 
 
ATTEST:      CITY: 
 
       CITY OF NAPLES, FLORIDA,  
       A Municipal Corporation 
 
By: ____________________________________  By: ___________________________________ 
 Tara A. Norman, City Clerk    A. William Moss, City Manager 
 
 
Approved as to form  
and legal sufficiency: 
 
 
By: ____________________________________ 
 Robert D. Pritt, City Attorney 
       
 
      CONTRACTOR: Ajax Paving Industries of FL, LLC    
 
       A Florida Corporation  
 
       By: ____________________________________ 
__________________________________    
Witness        Its ______________________________ 
        
 
 
        (CORPORATE SEAL) 
 
   
   
General Contract (not Architects/Engineers) 

Rev. 8/13/08 8 



 
 

 

EXHIBIT A 
 

SCOPE OF SERVICES 
 
The Services to be provided under this Agreement are those set out below, attached and made part of this 
Exhibit A. 

 
SPECIFICATIONS 

 
SECTION 1. SCOPE OF WORK: 
 
The City of Naples desires to enter into a contractual relationship with vendors capable of providing general 
street and right-of-way maintenance, repair and rehabilitation capable of undertaking and completing street 
resurfacing and construction projects of a defined scope and capable of providing a combination of 
manpower, equipment and materials to perform general emergency street repairs.  It is the City’s intent to 
award to multiple contractors.  Contractors may be designated in terms of primary service providers and 
standby service providers based on the selection committees’ overall ranking.  The general routine 
maintenance work, capital improvement work and/or emergency repair work will be included under one or 
more of the following areas of work.  Each Contractor’s submitted qualifications, experience and 
compensation schedule will be utilized in determining the most responsive firms. 
 

SECTION 2. CONTRACT WORK - STREET MAINTENANCE, RESURFACING & 
REHABILITATION 

 (SECTION A OF COMPENSATION SCHEDULE) 
 
Annual road resurfacing and reconstruction typically begins in May of each year in accordance with the 
City’s Pavement Management Program (PMP), while other road maintenance occurs throughout the year.  In 
regards to the PMP, the City will provide the Contractor a list of streets to be serviced, as well as the 
proposed method of maintenance resurfacing, repair or reconstruction.  The total quantity of work associated 
with the PMP for any given year at any one time is not expected to be below 15,000 SY of area.  More likely, 
the total quantity will be well above this minimum level.  Contractors do not need to be qualified in all of the 
maintenance and repair items described in Section 1A, and in that case, the Contractor shall omit a unit price 
for that item.  Although the bulk of the consolidated PMP work shall be performed between May and 
September of each year, there may be resurfacing projects that will be required outside of this time frame, 
primarily alley resurfacing and emergency repairs involving large areas of asphalt.  Other road maintenance 
work such as pot hole repairs, utility patches, and sidewalk and curb repairs will occur on an as needed basis 
throughout the year, see Section 3.   
 

A. Mobilization for any and all contract work shall be included in unit pricing for all projects 
and type of work.   

 
B. Maintenance of traffic cost shall be included in unit pricing for all projects and type of work.  
 

 
2.1 FULL DEPTH RECLAMATION 

 
Work items under this section may include: (1) Mobilization for reclaiming, (2) Reclaimed Asphalt Base 
Course, (3) Furnishing and Applying a Stabilizing Agent, (4) grading and compaction.   

 
RECLAIMING 
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The work item for Reclaimed Asphalt Base Course shall consist of pulverizing an existing bituminous 
pavement and its base course and mixing them together, adding water and new base material as the Public 
Works/Engineering Department may require; injecting the specified stabilizing agent directly into the mixing 
chamber of the reclaiming machine and uniformly mixing it with the pulverized material at the rate and depth 
specified; and watering, shaping, grading, and compacting the blended material to produce a stabilized base 
course, true to the established line and grade of the road.  Areas to be widened shall be excavated and filled 
with new base material prior to the reclaiming operation and the Contractor shall apply the reclaiming 
machine to mix and stabilize the widening area with the existing layers in the same operations. 
 
The Contractor may be required to perform reclaiming work while traffic is maintained in another lane or 
lanes of the road.  The work item for Reclaimed Asphalt Base Course shall include all necessary traffic 
control services provided during the reclaiming operation which are not covered under other work items in 
the Contract.  All traffic control and maintenance of traffic is to be performed in conformity with Agency 
standards with Roadway and Traffic Design Standards, published by the Florida DOT, and with the Manual 
for Traffic Control Devices, published by the U.S. Department of Transportation. 
 
MATERIALS 
 
a.  References:  the abbreviated title, “FDOT Specifications,” used herein refers to the Standard 
Specifications for Roads and Bridges, 1999, of the Florida Department of Transportation. 
 
b.  Stabilizing Agent:  Stabilizing agent shall consist of emulsified asphalt as indicated in the specifications 
Sheet.  The contractor shall manufacture its own emulsion. 
 
When asphalt emulsion treatment is specified, asphalt emulsion, type CSS-1h or CMS-2h mod., meeting the 
requirements of ASTM D2397-98, shall be injected in the base material.   
 
c.  Asphalt Emulsion mix design: Asphalt emulsion is to be used as the stabilizing agent, the Contractor shall 
obtain a mix design study based on the material in the existing layers.  Prior to scheduling the work, the 
Contractor shall obtain the services of a laboratory which shall sample the pavement, base, subgrade and 
shall perform a modified Marshall Stability Test and a recommendation as the depth of mixing and the rate 
and depth of emulsion treatment.  The design study and recommendations shall be forwarded to the Public 
Works/Engineering Department at least five work days prior to starting operation. 
 
EQUIPMENT 
 
a.  General:  The Contractor shall accomplish the work utilizing a road reclaimer, a motor grader, a vibratory 
roller or three-wheeled roller, a water truck with spray bar and such additional equipment as may be 
necessary to the operation.  The required equipment shall be subject to the Public Works/Engineering 
Department’s approval, and the Department may, at any time during the work, disapprove the use of a 
particular machine for unsafe, erratic, or inadequate performance.  Utilization of a proper road reclaimer and 
compaction equipment as specified herein is of the essence of this work, and substitution of other equipment 
or a different technique shall not be acceptable. 
 
b.  Reclaimer:  The work shall be performed utilizing a road reclaimer machine originally designed for 
pavement reclaiming.  The road reclaimer shall be a CAT 350, larger or a comparable model of equal or 
greater horsepower and rotor size, produced by another manufacturer.  The reclaimer shall be capable of 
pulverizing and mixing pavement, base materials, and subgrade soil to depth of 0.40m , (16 inches).  It shall 
be capable of injecting asphalt emulsion into the rotor chamber at an accurately controlled rate and of doing 
so in confined areas inaccessible to a tanker truck.   
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c.  Compacting equipment:  The Contractor shall compact the reclaimed base material with a vibratory roller 
weighing not less than 6.0 metric tons (13,000 lbs.) or by a three wheeled roller weighing not less than 10.0 
metric tons (11 tons).  The vibrator must be fully operable at maximum amplitude throughout the compacting 
process. 
 
CONSTRUCTION PROCEDURE 
 
a.  General:  When the work is to be performed under traffic, each lane shall be completed in segments, the 
lengths and limits of which shall be approved by the Public Works/Engineering Department may limit the 
length of the work zone to avoid causing a traffic hazard or undue delay.  Before commencing the reclaiming 
operations, the Agency shall set alignment stakes (laths) at intervals of 60 meters (200 feet) or less on both 
sides of the road, offset at least 1.2 meters (4 feet) from the proposed edge of pavement for use in preparing 
the base and placing the new pavement.  The setting of laths shall be in addition to any other markers or 
reference points required under the Contract, and the placing of surveying markers or other references 
elsewhere shall not substitute for the required laths along the existing pavement. 
 
Prior to beginning work, the Contractor shall relocate all mailboxes, newspaper boxes, signs, and other 
appurtenances which are located within such proximity to the roadway as to risk damage or to interfere with 
the work.  Before this work may begin, residents shall be notified of the impending relocations by means of 
printed flyers.  After all other work items are complete, the removed items shall be replaced in their original 
locations, except that the distance from the proposed edge of pavement shall be as prescribed in the 
Department of Public Works/Engineering Design Guidelines. 
 
b.  Reclaiming:  The Contractor shall pulverize the existing pavement in multiple passes of the reclaimer, 
applying sufficient mechanical effort to reduce the fragments to a maximum size of 75 mm (3 inches).  In this 
process the pulverized material shall be combined uniformly with the base and subgrade to a depth which the 
Public Works/Engineering Department may specify.  Following the reclaimer, a roller shall be applied to 
compact the blended material sufficiently to support traffic temporarily.  The depth of material to be 
compacted shall not exceed .150 mm (6 in). The Public Works/Engineering Department may require removal 
of up to 50 mm (2 in) of pulverized material prior to addition of the stabilizing agent.  When the pulverizing 
and mixing step is complete, the material shall be graded, watered, remixed, shaped, and compacted as 
necessary to establish proper grade and uniform thickness and to support traffic temporarily.  Water shall be 
applied if necessary to obtain uniform moisture content as the Public Works/Engineering Department may 
specify.  The Contractor shall apply additional water at frequent intervals as needed to suppress dust, 
preserve the surface, and maintain the specified moisture content.  The stabilizing agent shall then be applied 
and mixed to the depth specified by the Public Works/Engineering Department, and grading and compaction 
of the combined base material shall proceed immediately behind the mixing of the stabilizing agent. 
 
Before final grading and the addition of the emulsion, when directed by the Public Works/Engineering 
Department, the Contractor shall adjust the cross-slope, super elevation, and profile grade by adding granular 
base material in areas the Public Works/Engineering Department may designate. 
 
c.  Compaction:  The Contractor may employ other compaction equipment and methods in addition to the 
vibratory roller to accomplish the final grading and to compact and finish the surface.  Transverse joints shall 
be compacted by cross-rolling parallel to the joint.  After the material has been compacted to load-bearing 
strength, the Contractor shall proof-roll the prepared base in the presence of the Inspector.  The Public 
Works/Engineering Department may, as it deems necessary, direct the Contractor to correct areas of 
weakness and excess moisture in the base by scarifying, aerating, and reworking shore sessions to the full 
depth of the layer.  If, after an area has been reworked and recompacted, it remains soft or does not attain the 
required density, the Public Works/Engineering Department may direct the Contractor to remove the material 
and replace it with Granular Base Material meeting the requirements of these specifications.  This material 
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shall be counted for payment under the pay item for Excavation and Granular Base Material. 
 
BASIS OF PAYMENT 
 
a.  Mobilization for Reclaiming:  Mobilization shall be included within the unit price for Full Depth 
Reclamation set forth in the compensation schedule. 
 
b.  Reclaimed Asphalt Base, in place and accepted, shall be paid for at the contract unit price per square yard, 
as indicated in the Compensation Schedule.  The area of work for the purpose of payment shall be the overall 
length of each reclaimed lane times the specified total base width for the lane.  The total base width shall 
include the widening width, if any, in which the reclaimer is to be used to blend new base material with the 
pulverized layers.  Payment under this item shall be full compensation for all work included in or incidental 
to the reclaiming operation, for the grading, shaping, and compacting of the Reclaimed Asphalt Base, for the 
mix design study, for furnishing, delivering, and applying water, for applying and mixing and furnishing 
asphalt emulsion or other stabilizing agent as specified, and for all other work incidental to the reclaiming 
operation.  Also this item shall include all work and expenses involved in wasting or hauling and disposing of 
excess material off site, and including reshaping of the shoulders as the Public Works/Engineering 
Department may direct.  Payment shall be full compensation for this work, including incidentals. 
 
d.  Limerock base material shall be paid for at the contract price per ton as determined from load tickets, 
which the Contractor shall collect and deliver to the Public Works/Engineering Department.  Payment shall 
be full compensation, including hauling, spreading, mixing, and incidentals.  Where a substantial quantity of 
material is lost because of the Contractor’s placement methods or lack of care and if the quantity delivered 
exceeds the calculated quantity by ten percent of more, the full quantity of lost material shall be estimated 
and deducted from the pay quantity. 
 
e.  Asphalt Emulsion type CSS-1h or CMS-2h mod., uniformly incorporated in the layer at the rate specified 
by the Certified Mix Design, shall be measured according to the volume (gallons) delivered from the tanker.  
Payment under this pay item shall be full compensation for furnishing and delivering this material, including 
demurrage charges and all incidentals.   
 
f.  Manholes:  Prior to reclamation process, each manhole shall be lowered to a depth of at least 2” below the 
initial pulverizing depth.  After final pass of reclaimer and final compaction, manholes shall be readjusted to 
the appropriate height to accommodate the final overlay. 
 
g.  Water Shutoffs:  Water shutoffs shall be adjusted to accommodate the reclamation process.  After final 
pass of reclaimer and final compaction, water shutoffs shall be adjusted to the appropriate height to 
accommodate the final overlay. 
 
h.  Material/Removal:  When directed by the owner, material shall be removed from the roadway area in 
order to prepare for a desired final grade or removal of unsuitable material.  Up to 2” removal shall be 
allowed off the top after initial pulverization.  When over 2” of removal is required, the initial pulverized 
material shall be winnowed into a lane and sub-base shall be removed.  It is the intention of this specification 
to maximize the reclaimed asphalt pavement in the final reclaimed asphalt base course.   
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2.2 MICRO-SURFACING 
 
OPENING TO TRAFFIC 
 
Micro-Surfacing shall be capable of producing an emulsified asphalt paving mixture that will cure at a rate 
which will permit traffic on the pavement within one hour after application without damaging the pavement 
surface. Any damage done by traffic to the Micro-surfacing shall be repaired by the contractor at his/her 
expense. 
 
EMULSIFIED ASPHALT 
 
General: The emulsified asphalt shall be quick-set latex modified cationic type CSS-1h emulsion with natural 
or synthetic latex and shall conform to the requirements specified in AASHTO M208 or ASTM D2397. It 
shall pass all applicable storage and settlement tests. The Contractor shall manufacture it own emulsion. The 
cement mixing test shall be waived for this emulsion. 
 
The polymer material shall be milled or blended into the asphalt or emulsifier solution prior to the 
emulsification process.  
 
The minimum amount and type of polymer modifier shall be determined by the laboratory performing the 
mix design. The minimum amount required will be based on asphalt weight content and will be certified by 
the emulsion supplier. In general, a three percent (3%) polymer solids, based on asphalt weight, is considered 
minimum. 
 
The five-day (5) settlement test may be waived, provided job stored emulsion is used within thirty-six (36) 
hours from the time of the shipment, or the stored material has had additional emulsion blended into it prior 
to use. 
 
Quality Tests:  When tested according to the following tests, the emulsion shall meet the requirements of 
AASHTO M208 or ASTM D2397 for CSS-1h, plus the following: 
 

AASHTO TEST 
NO. 

ASTM TEST NO. QUALITY SPECIFICATION 

AASHTO T59 ASTM D244 Residue after 
Distillation 

62% Minimum 

 
The temperature for this test should be held below 280°F (138°C). Higher temperatures may cause the 
polymers to break down. 
 

AASHTO TEST 
NO. 

ASTM TEST 
NO. 

TESTS ON RESIDUE SPECIFICATION 

AASHTO T53 ASTM D36 Softening Point 135°F (57°C) Minimum 
 

AASHTO T49 ASTM 2397 Penetration at 77°F 
(25°C) 

40 – 90* 

 ASTM 2170 Kinematic Viscosity @ 
275 °F (135°C) 

650 cSt/sec. Minimum °F 

 
Climate conditions should be considered when establishing this band. 
 
Each load of emulsified asphalt shall be accompanied with a Certificate of Analysis/ Compliance to assure 
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that it is the same as that used in the mix design. 
 
AGGREGATE 
 
General:  The mineral aggregate used shall be of the type and grade specified for the particular use of the 
Micro-Surfacing. The aggregate shall be a manufactured crushed stone such as granite, slag, limestone, chat, 
or other high-quality aggregate, or combination thereof. To assure the material is totally crushed, one-
hundred percent (100%) of the parent aggregate will be larger than the largest stone in the gradation to be 
used. 
 
Quality Tests:  When aggregate is tested according to the following test, it should meet these minimum 
requirements: 
 

AASHTO TEST NO. ASTM TEST NO. QUALITY SPECIFICATION 
AASHTO T176 ASTM D2419 Sand Equivalent  65 Minimum 

 
AASHTO T104 ASTM C88 Soundness 15% Maximum using 

NA2  SO4 or 25% 
Maximum using 
MgSO4 

AASHTO T96 ASTM C131 Abrasion Resistance  30% Maximum 
 
The abrasion test is to be run on the parent aggregate. The aggregate should meet state-approved polishing 
values. Proven performance may justify the use of aggregates that may not pass all of the above tests.  
 
Grading:  When tested in accordance with AASHTO T27 (ASTM C136) and AASHTO T11 (ASTM C117), 
the target (mix design) aggregate gradation (including the mineral filler) shall be within one of the following 
bands. 
 

SIEVE SIZE TYPE II 
PERCENT 
PASSING 

TYPE III 
PERCENT 
PASSING 

STOCKPILE 
TOLERANCE 

⅜          (9.5 mm) 100 100  
#4         (4.75 mm) 90 – 100 70 - 90 ± 5 % 
#8         (2.36 mm) 65 – 90 45 – 70 ± 5 % 
#16       (1.18 mm) 45 – 70 28 - 50 ± 5 % 
#30       (600 um) 30 – 50 19 - 34 ± 5 % 
#50       (330 um) 18 – 30 12 - 25 ± 4 % 
#100     (150 um)  10 – 21 7 - 18 ± 3 % 
#200     (75 um) 5 – 15 5 - 15 ± 2 % 

 
The job mix (target) gradation shall be within the gradation band for the desired type. After the target 
gradation has been submitted (this should be the gradation that the mix design is based on), then the percent 
passing each sieve shall not vary by more than the stockpile tolerance shown in the above table for each 
individual sieve, and still remain within the gradation band. It is recommended that the percent passing shall 
not go from the high end to the low end of the range for any two consecutive screens. 
 
The aggregate will be accepted at the job location stockpile or when loading into the support units for 
delivery to the lay-down machine. The stockpile shall be accepted based on five gradation tests according to 
AASHTO T2 (ASTM D75). If the average of the five tests is within the gradation tolerances, then the 
materials will be accepted. If the tests show the material to be out, the contractor will be given the choice to 
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either remove the material or blend other aggregate with the stockpiled material to bring it into specification. 
Materials used in blending must meet the quality tests before blending and must be blended in a manner to 
produce a consistent gradation. If blending is used, it will require that a new mix design be performed.  
 
Screening shall be required at the stockpile prior to delivery to the paving machine if there are any problems 
created by having oversize material in the mix. 
 
Mineral Filler:  Mineral filler, if required, shall be any recognized brand of non-air entrained Portland cement 
or hydrated lime that is free from lumps. It may be accepted upon visual inspection. The type and amount of 
mineral filler needed shall be determined by a laboratory mix design and will be considered as part of the 
aggregate gradation. An increase or decrease of less than one percent (1%) may be permitted when the 
Micro-Surfacing is being placed if it is found to be necessary for better consistency or set times. 
 
Water:  Water shall be potable and free of harmful or deleterious materials. 
 
Additives:  Additives may be added to the emulsion mix or any of the component materials to provide the 
control of the quick-traffic properties. They must be included as part of the mix design and be compatible 
with the other components of the mix. 
 
Rate of Application:  The Micro-Surfacing mixture shall be of the proper consistency at all times, so as to 
provide the application rate required by the surface condition. The average single application rate, as 
measured by the Project Manager, shall be in accordance with the following table: 
 

AGGREGATE 
TYPE 

LOCATION SUGGESTED 
APPLICATION RATE 

TYPE II Urban and Residential Streets  
 

10 – 20 lb/yd² 
(5.4 – 10.8 kg/m²) 

TYPE II Primary and Interstate Routes 
 
Wheel Ruts 

15 – 30 lb/yd² 
(8.1 – 16.3 kg/m²) 
 
As Required  

 
Suggested application rates are based upon the weight of dry aggregate in the mixture. Application rates are 
affected by the unit weight of the aggregate. 
 
Micro-Surfacing is often put down in two full-width passes in place of rut-filling when the rutting or 
deformation is not severe. When two passes are used, the first pass (scratch course) is made using a metal or 
stiff rubber strike-off and applying only what the surface demands for leveling. The second course is applied 
at 15 – 30 lb/yd² (8.1 – 16.3 kg/m²). 
 
EQUIPMENT 
 
General:  All equipment, tools, and machines used in the performance of this work shall be maintained in 
satisfactory working condition at all times to ensure a high-quality product. 
 
Mixing Equipment:  The machine shall be specifically designed and manufactured to lay Micro-Surfacing. 
The material shall be mixed by an automatic-sequenced, self-propelled Micro-Surfacing mixing machine, 
which shall be a continuous-flow mixing unit able to accurately deliver and proportion the aggregate, 
emulsified asphalt, mineral filler, control setting additive, and water to a revolving multi-blade, double-
shafted mixer and to discharge the mixed product on a continuous-flow basis.  
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The machine shall have sufficient storage capacity for aggregate, emulsified asphalt, mineral filler, control 
additive and water to maintain an adequate supply to the proportioning controls. Because of the varying types 
of roadways; the Contractor shall have a minimum of two (2) self-loading machines capable of loading to a 
revolving multi-blade, double-shafted mixer and to discharge the mixed product on a continuous basis.  
 
The machine shall have sufficient storage capacity for aggregate, emulsified asphalt, mineral filler, control 
additive and water to maintain an adequate supply to the proportioning controls. The machine must be 
capable of loading materials while continuing to lay microsurfacing, thereby minimizing construction joints.  
 
The self-loading machine shall be equipped to allow the operator to have full control of the forward and 
reverse speeds during applications of the Micro-Surfacing material and be equipped with opposite-side driver 
stations to assist in alignment. The self-loading device, opposite-side driver stations, and forward and reverse 
speed controls shall be original equipment manufacturer design. 
 
Proportioning Devices:  Individual volume or weight controls for proportioning each material to be added to 
the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water) shall be provided and properly 
marked. These proportioning devices are used in material calibration and determining the material output at 
any time.  
 
Spreading Equipment:  The mixture shall be agitated and spread uniformly in the surfacing box by means of 
twin-shafted paddles or spiral augers fixed in the spreader box. A front seal shall be provided to insure no 
loss of the mixture at the road contact point. The rear seal shall act as a final strike-off and shall be 
adjustable. The spreader box and rear strike-off shall be so designed and operated that a uniform consistency 
is achieved to produce a free flow of material to the rear strike-off. The spreader box shall have suitable 
means provided to side shift the box to compensate for variations in the pavement geometry. 
 
Secondary Strike-off:  A secondary strike-off shall be provided to improve surface texture. The secondary 
strike-off shall have the same adjustments as the spreader box. 
 
Rut-filling Box:  When required, before the final surface course is placed, preliminary micro-surfacing 
material may be required to fill ruts, utility cuts, depressions in the existing surface, etc. Ruts of one-half (½) 
inch (12.7 mm) or greater in depth shall be filled independently with a rut-filling spreader box, either five 
foot (5) (1.5m) or six foot (6) (1.8 m) in width. For irregular or shallow rutting of less than one-half (½) inch 
(12.7 mm) in depth, a full-width scratch-coat pass may be used as directed by the Project Manager. Ruts that 
are in excess of one and one-half (1-½) inches (38.1 mm) in depth may require multiple placements with the 
rut-filling spreader box to restore the cross-section. All rut-filling level-up material should cure under traffic 
for at least a twenty-four (24) hour period before additional material is placed on top of the level-up. 
 
Auxiliary Equipment:  Suitable surface preparation equipment, traffic control equipment, hand tools, and any 
other support and safety equipment shall be provided by the contractor as necessary, (or as the Project 
Manager requires) to perform the work 
 
Calibration:  Each mixing unit to be used in the performance of the work shall be calibrated in the presence 
of the Project Manager or his/her designee prior to construction. Previous calibration documentation covering 
the exact materials to be used may be acceptable, provided that no more than sixty (60) days have lapsed. The 
documentation shall include an individual calibration of each material at various settings, which can be 
related to the machine metering devices. No machine will be allowed to work on the project until the 
calibration has been completed and/or accepted. 
 
Weather Limitations:  Micro-Surfacing shall not be applied if either the pavement or air temperature is below 
50°F (10°C) and falling, but may be applied when both pavement and air temperatures are above 45°F (7°C) 
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and rising. No Micro-Surfacing shall be applied when there is the possibility that the finished product will 
freeze within 24 hours. The mixture shall not be applied when weather conditions prolong opening to traffic 
beyond a reasonable time or as directed by the Project Manager. 
 
NOTIFICATION AND TRAFFIC CONTROL 
 
All homeowners and businesses affected by the construction shall be notified two (2) days in advance of the 
surfacing. Suitable signs shall be posted prior to the surfacing. Should work not occur on the specified day, a 
new notification will be distributed. The notification shall be in a form of a written posting, stating the time, 
date that the surfacing will take place.  A current phone number of the contractor’s on-site supervisor and a 
brief description of Micro-Surfacing. The contractor will be responsible for contacting any Waste 
Management companies, United States Mail Carriers, United Parcel Services, etc. on the day that Micro-
Surfacing is planned. Failure to do so will result in the contractor repairing the roadway at his/her cost.   
 
SURFACE PREPARATION 
 
General:  Immediately prior to applying the Micro-Surfacing, the surface shall be cleared of all loose 
material, silt spots, vegetation, and other objectionable material. Any standard cleaning method will be 
acceptable. If water is used, cracks shall be allowed to dry thoroughly before applying Micro-Surfacing. 
Manholes, valve boxes, drop inlets and other service entrances shall be protected from the Micro-Surfacing 
by a suitable method. The Project Manager or his/her designee shall approve the surface preparation prior to 
surfacing. No dry aggregate either spilled from the lay-down machine or existing on the road, will be 
permitted. 
 
Tack Coat:  Normally, tack coat is not required unless the surface to be covered is extremely dry and raveled 
or is concrete or brick. If required, the tack coat should consist of one part emulsified asphalt/three parts 
water and should be applied with a standard distributor. The emulsified asphalt should be SS or CSS grade. 
The distributor shall be capable of applying the dilution evenly at a rate of 0.05 to 0.10 gal/yd² (0.23 to 0.45 
l/m²). The tack coat shall be allowed to cure sufficiently before the application of Micro-Surfacing. If a tack 
coat is to be required, it must be noted during the Pre-Construction Meeting. 
 
Cracks:  It is advisable to pre-treat the cracks in the surface with an acceptable crack sealer prior to the 
application of the Micro-Surfacing. The Project Manager or his/her designee will make the determination on 
a road by road basis whether pre-treatment will be required. 
 
APPLICATION 
 
General:  If required by the Project Manager, it is recommended that a test strip be placed in conditions 
similar to those expected to be encountered during the project. 
 
When required by local conditions, the surface shall be pre-wetted by fogging ahead of the spreader box. The 
rate of application of the fog spray shall be adjusted during the day to suit temperatures, surface texture, 
humidity, and dryness of the pavement.  
 
The Micro-Surfacing shall be of the desired consistency upon leaving the mixer. A sufficient amount of 
material shall be carried in all parts of the spreader at all times so that a complete coverage is obtained. 
Overloading of the spreader shall be avoided. No lumping, balling, or unmixed aggregate shall be permitted. 
 
No streaks, such as those caused by oversized aggregate, shall be left in the finished surface. If excess 
streaking develops, the job will be stopped until the contractor proves to the Project Manager or his/her 
designee that the situation has been corrected. Excessive streaking is defined as more than four drag marks 
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greater than one-half (½) inch wide (12.7 mm) and four inches (4) long (101 mm), or one inch (1) wide (25.4 
mm) and three (3) inches long (76.2 mm), in any 29.9 yd² (25 m²) area. No transverse ripples or longitudinal 
streaks of one-fourth (¼) inch in depth (6.4 m²) will be permitted, when measured by placing a ten (10) foot 
(3 m) straight edge over the surface. 
 
Joints:  No excess buildup, uncovered areas, or unsightly appearance shall be permitted on longitudinal or 
transverse joints. The contractor shall provide suitable-width spreading equipment to produce a minimum 
number of longitudinal joints throughout the project. When possible, longitudinal joints shall be placed on 
lane lines. Half passes and odd-width passes will be used only in minimum amounts. If half passes are used, 
they shall not be the last pass of any paved area. A maximum of three (3) inches (76.2 mm) shall be allowed 
for overlap of longitudinal lane line joints. Also, the joint shall have no more than a one-fourth (¼) inch (6.4 
mm) difference in elevation when measured by placing a ten (10) foot (3 m) straight edge over the joint and 
measuring the elevation drop-off. 
 
Mix Stability:  The Micro-Surfacing shall possess sufficient stability so that premature breaking of the 
material in the spreader box does not occur. The mixture shall be homogeneous during and following mixing 
and spreading. It shall be free of excess water or emulsion and free of segregation of the emulsion and 
aggregate fines from the coarser aggregate. Under no circumstances shall water be sprayed directly into the 
lay-down box while laying micro-surfacing material. 
 
Handwork:  Areas which cannot be reached with the mixing machine shall be surfaced using hand squeegees 
to provide complete and uniform coverage. If necessary, the area to be hand worked shall be lightly 
dampened prior to mix placement. Care shall be exercised to leave no unsightly appearance from hand work. 
The same type of finish as applied by the spreader box shall be required. 
 
Lines:  Care shall be taken to ensure straight lines along curbs and shoulders. No runoff on these areas will 
be permitted. Lines at intersections will be kept straight to provide a good appearance. If necessary, a suitable 
material will be used to mask off the end of streets to provide straight lines. Edge lines shall not vary by more 
than ± 2 inches (± 50 mm) horizontal variance in any 96 feet (30 m) of length. 
 
Clean-up:  All areas, such as man-ways, gutters, and intersections, shall have the Micro-Surfacing mix 
removed as specified by the Project Manager. The contractor shall, on a daily basis, remove any debris 
associated with the performance of the work, completely and thoroughly to the satisfaction of the Project 
Manager or his/her designee. In addition, the contractor shall, at the request of the Project Manager pressure 
wash any area such as, curb and gutter, private driveways, etc. removing any and all stains associated with 
the placement of the Micro-Surfacing. 
 
METHOD OF MEASUREMENT 
 
Area:  The method of measurement and payment is based on the area covered, measured in square yards. 
 
The Micro-Surfacing shall be paid for by the unit area of work and accepted by the Project Manager. The 
price shall be full compensation for furnishing all preparation; mixing and applying these materials; and all 
labor, equipment, tools, test designs, cleaning, and incidentals necessary to complete the job as specified 
herein. 
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 2.7 OPEN GRADED POROUS ASPHALT 
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2.8 PERVIOUS PORTLAND CEMENT CONCRETE 
 
QUALITY ASSURANCE 
 
Prior to award the contractor shall submit references with experience in performing pervious concrete paving 
work or history of two successful pervious concrete pavement projects including but not limited to the 
following: 
  1. Project name and address, owner name and contact information 
  2. Test results including density (unit weight), void content and thickness 
This requirement may be waived by the owner provided the contractor can demonstrate successful experience 
in the concrete industry and constructs test panel(s) for inspection and testing. 
  
At least one member or 30% of the crew should be certified by the ACI Certified Concrete Flatwork Finisher 
Program. 
 
Special Equipment:  Pervious concrete requires specific equipment for compaction and jointing. The 
pavement shall be jointed and compacted using the methods listed. 
 A. Rolling compaction shall be achieved using a minimum 10-inch diameter steel pipe that 

spans the width of the section placed (and exerts a vertical pressure of at least 10 psi on the 
concrete. 

 B. When joints are placed in pervious pavements, they may be constructed by rolling, forming 
or sawing. Rolled joints shall be formed using a “salt roller” to which a beveled fin with a minimum 
depth of ¼ the thickness of the slab has been welded around the circumference of a steel roller. 
Sawed joints shall be constructed using an early entry or wet saw. 

 
Submittals:  Prior to commencement of the work the contractor shall submit the following: 

A.  Concrete materials: 
  1.  Proposed concrete mixture proportions including all material weights, 

volumes, density (unit weight), water cement ratio, and void content. 
  2. Aggregate type, source and grading. 
  3. Cement, fly ash and admixture manufacturer certifications 
B. Qualifications: Evidence of qualifications listed under Quality Assurance. 
C. Project Details: Specific plans, details, schedule, construction procedures and quality control 

plan. 
D. Subcontractors: List all materials suppliers and subcontractors to be used on the Project. 
 

Test Panels:  Prior to construction, test panel(s) shall be placed and approved by the owner.  The owner is 
permitted to waive this requirement based on contractor qualifications. 

A.  Test panel(s) shall be constructed in accordance with the plans and specifications.  A 
minimum of 225 sq. ft panel size shall be placed, jointed and cured using materials, 
equipment, and personnel proposed for the project. 

B. Test panel(s) cost and removal, if necessary, shall be included as a line item in the contract 
proposal and contract. 

C. Quality: Test panels shall have acceptable surface finish, joint details, thickness, porosity and 
curing procedures and shall comply with the testing and acceptance standards listed in the 
Quality Control section of this specification. 

D. If test panels placed at the site are found to be deficient in thickness, density (unit weight) or 
percentage of voids, or of an unacceptable appearance, they shall be removed at the 
contractor’s expense and taken to an approved landfill or recycling facility.  If test panels are 
found to be satisfactory, they may be left in-place and included in the completed work. 

Rev. 8/13/08 27 



 
 

 

 
PART 2 MATERIALS 
 
Cement: Portland cement Type I or II conforming to ASTM C150 or Portland cement Type IP or IS 
conforming to ASTM C595. 
 
Supplementary cementations Materials: 
 A. Class F Fly ash conforming to ASTM C618 
 B. Ground Iron Blast-Furnace Slag conforming to ASTM C989 
Chemical Admixtures: 
 A. Air entraining agents shall comply with ASTM C260. 
 B. Chemical Admixtures shall comply with ASTM C494 

C. Hydration stabilizers are permitted to be used when the concrete producer deems them 
necessary. 

 
Aggregates:  Coarse aggregate shall comply with ASTM C33. Size 8 (3/8” to No. 16) or Size 89 (3/8” to No. 
50) shall be used unless an alternate size is approved for use based on successful history or meeting the 
project requirements.  Fine aggregate complying with ASTM C33, if used, shall not exceed 3 cu. ft. per yard. 
 
Water: Water shall comply with ASTM C 1602. 
 
Mixture Proportions: The composition of the proposed concrete mixtures shall be submitted to the owner’s 
representative for review and/or approval and shall comply with the following provisions unless an 
alternative composition is demonstrated to comply with the project requirements. 
 A. Supplementary cementations content: Fly ash: 25% maximum. Slag: 50% maximum 
 B. Admixtures: Admixtures shall be used in accordance with the manufacturer’s instructions 

and recommendations. 
C. Mix Water: The quantity of mixing water shall be established to produce a pervious concrete 

mixture of the desirable workability to facilitate placing, a compaction and finishing to the 
desired surface characteristics. 

 
PART 3 EXECUTION 
 
Subgrade: 

A. Materials: The top 6 inches shall be composed of granular or gravelly soil that is 
predominantly sandy with no more than a moderate amount of silt or clay.  Granular sub-base 
may be placed over the subgrade. 

B. Permeability: Subgrade shall have a minimum permeability of 0.5 inch per hour determined 
in accordance with ASTM D3385. 

C. Compaction: Compact sub-grade to a minimum 90% and a maximum 95%. Over-compaction 
can inhibit subgrade percolation.  Compaction shall be in accordance with ASTM D1557. 

D. Fill: If fill material is required to bring the subgrade to final elevation, it shall be clean and 
free of deleterious materials.  It shall be placed in 6-inch maximum layers, and compacted by 
a mechanical vibratory compactor to a minimum density of 90 and a maximum 95% in 
accordance with ASTM D1557. 

E. Moisture:  The subgrade moisture content shall be 1% - 3% above optimum as determined by 
ASTM D1557.  

F. Verify subgrade preparation, grade, and conduct permeability & density tests for 
conformance to project requirements. 

 
Formwork: 
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A. Form materials are permitted to be of wood or steel and shall be of width to the depth of the 
pavement. Forms shall be sufficient strength and stability to support mechanical equipment 
without deformation of plan profiles following spreading, strike-off and compaction 
operations.  Forms may have a removable spacer of ¼” to ½” thickness placed above the 
depth of pavement.  The spacers shall be removed following placement and vibratory strike-
off to allow roller compaction. 

 
Mixing and Hauling: 

A. Production: Pervious concrete shall be manufactured and delivered in accordance with 
ASTM C 94. 

B. Mixing:  Mixtures shall be produced in central mixers or in truck mixers.  When concrete is 
delivered in agitating or non-agitation units, the concrete shall be mixed in the central mixer 
for a minimum o f1.5 minutes or until a homogenous mix is achieved.  Concrete mixed in 
truck mixers shall be mixed at the speed designated as mixing speed by the manufacturer for 
75 -0100 revolutions. 

C. Transportation: The pervious concrete mixture may be transported or mixed on site and 
discharge of individual loads shall be completed within one (1) hour of the introduction of 
mix water to the cement.  Delivery times may be extended to 90 minutes when a hydration 
stabilizer is used. 

D. Discharge:  Each truckload will be visually inspected for consistency of concrete mixture.  
Water addition is permitted at the point of discharge to obtain the required mix consistency 
provided a measurable quantity is used before more than 0.5 cubic yard of concrete is 
discharged, and the design w/c is not exceeded.  A minimum of 30 revolutions at the 
manufacturer’s designated mixing speed shall be required following the addition of any 
water to the mix.  Discharge shall be a continuous operation and shall be completed as 
quickly as possible.  Concrete shall be deposited as close to its final position as practical. 

 
Placing and Finishing: 

A. The contractor shall provide either slip form or vibratory form riding equipment to place the 
concrete unless otherwise approved by the Owner or Engineer in writing.  Internal vibration 
shall not be permitted.  Unless otherwise permitted placement procedures shall utilize a 
mechanical vibratory screed to strike off the concrete ¼” to ½” above final height, utilizing 
the form spacers described in Formwork. 

B. Placed concrete shall not be disturbed while in the plastic state. Low spots after the screening 
operation shall be filled up and tamped with hand tampers. 

C. Following strike-off, remove spacers and compact the concrete to the form level, utilizing a 
steel roller or other method approved by the Owner.  Care shall be taken during compaction 
that sufficient compactive force is achieved without excessively working the concrete surface 
that might result in sealing off the surface porosity. 

D. Hand tampers shall be used to compact the concrete along the slab edges immediately 
adjacent to the forms.  After compaction, inspection and repair, no further finishing shall be 
performed on the concrete. Surface curing shall begin immediately. 

E. The pervious concrete pavement shall be compacted to the required cross-section and shall 
not deviate more than +/- ½ inch in 10 feet from profile grade. 

 
Jointing 

A. Control (contraction) joints shall be installed at regular intervals not to exceed 15 feet, or the 
width of the placement.  The control joints shall be installed at ¼ the depth (to a maximum 
depth of 11/2”) of the thickness in pavement.  These joints can be installed in the plastic 
concrete or saw cut after the concrete has hardened. 

B. Jointing plastic concrete:  Joints installed in the plastic concrete shall be constructed utilizing 
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a small roller as described in the Special Equipment section of this specification.  When this 
option is used it shall be performed immediately after roller compaction and prior to curing. 

C. Jointing hardened concrete:  Saw-cuts shall be made as soon as the pavement has hardened 
sufficiently to prevent raveling and uncontrolled cracking.  Early entry sawing occurs later 
with pervious concrete than with conventional concrete.  For either method, the curing cover 
shall be removed and the surface kept misted to prevent moisture loss.  After sawing the 
curing cover shall be securely replaced for the remainder of the curing cycle. 

D. Transverse construction joints: Transverse construction joints shall be installed whenever 
placing is suspended for 30 minutes or whenever concrete is no longer workable. 

E. Isolation joints: Isolation joints shall be used when abutting fixed vertical structures such i.e. 
light pole bases, building foundations, etc. Isolation material shall be positioned before 
concrete is placed and shall be the depth of the pavement section. 

 
Curing: 

A. Curing procedures shall begin no later than 20 minutes after final placement operation have 
been completed.  The pavement surface shall be covered with a minimum of six (6) mil thick 
polyethylene sheets or other approved covering material.  The cover shall overlap all exposed 
edges and shall be secured to prevent dislocation due to winds or adjacent traffic conditions.  
For additional guidance on hot weather concreting, see ACI 305. 

B. The low water/cement ratio and high amount of exposed surface of pervious concrete makes 
it especially susceptible to drying out.  Immediately after screening, the surface shall be kept 
moist and evaporation prevented. 

C. The curing cover shall remain securely in place for a minimum of 7 days. No vehicular 
traffic shall be permitted on the pavement until curing is complete and no truck traffic shall 
be permitted for at least 15 days.  The owner has the option of permitting earlier traffic 
opening times. 

 
Quality Control: 

A. The owner shall employ a testing laboratory that conforms to the requirements of ASTM 
E329 and ASTM C1077.  All personnel engaged in testing shall be certified by the American 
Concrete Institute as ACI Concrete Field Technicians or equivalent. 

B. Traditional Portland cement pavement testing procedures based on strength and slump 
control are not applicable to this type of pavement material. 

C. Concrete tests shall be performed for each 150 cubic yards or fraction thereof with a 
minimum of one test for each day’s placement. 

D. Plastic concrete shall be sampled in accordance with ASTM C 172 and density (unit weight) 
measured in accordance with ASTM C 138.  The density (unit weight) of the delivered 
concrete shall be +/- 5 pcf of the design density (unit weight). 

E. Plastic void content shall be calculated as per ASTM C138, Gravimetric Air Determination 
and compared to the void percentage required by the Hydraulic design.  Unless otherwise 
specified, Void content shall be at least 15%. 

F. Hardened concrete shall be tested at a rate of one set of three cores per 150 cy of concrete 
placed on one day or fraction thereof.  The cores shall be drilled in accordance with ASTM C 
42.  The cores when measured for length shall not be more than ½ inch less than the 
specified design thickness. 

G. The cores shall be tested for density (unit weight) and void content using ASTM 140.  
Density (unit weight) shall be +/- 5 pcf of the design unit weight.  Void content shall not be 
less than 15%.  Void content shall be calculated as follows: 
% Voids = 1 – (Dd/Di)*100 
Where: Dd=oven dried density of core 
Di=immersed density of core 
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Basis of Payment 
  

A. Pervious concrete pavement shall be paid for based on the square yard. 

I ROADWAY PAINTING 
 
 A. SCOPE OF WORK:   
 
  The scope of work consists of painting reflective traffic strips, including edge lines, to upgrade 

existing traffic markings, or initial painting applications on newly resurfaced roads in 
accordance with Section 710, and subsequent sections, of the current Florida Department of 
Transportation (FDOT) Standard Specifications for Road and Bridge Construction. 

 
 B. MATERIALS: 
 
  1. Traffic Paint - The paint used for this work shall conform with the requirements of 971-

12, or, at the contractor's option, fast dry traffic paint as specified in 971-13, may be 
used. 

 
  2. Glass Spheres (for reflective traffic paint) - Glass spheres shall conform with 

requirements of 971-14. 

II THERMOPLASTIC 
 

A. SCOPE OF WORK:   
 

The scope of work consists of placing traffic stripes and markings by method of extrusion for 
upgrading existing markings and/or initial thermoplastic applications on newly resurfaced roads 
in accordance with Section 711 and subsequent sections of the current Florida Department of 
Transportation (FDOT) Standard Specifications for Road and Bridge Construction. 
 

III REMOVAL OF PAINT OR THERMOPLASTIC MARKINGS 
 

A. SCOPE OF WORK:   
 

Contractor to provide labor, equipment and material for the removal of pavement markings 
from various roadways to include edge lines, center lines, bike paths and symbols. 

 
 
IV TRAFFIC CONTROL AND LANE CLOSURES 
 
The Contractor shall provide all lane closures and all maintenance of traffic.  The cost of traffic control and 
associated lane closures shall be included in the unit prices for the pavement marking services.  The standards 
applicable to traffic control and lane closure shall be those minimum standards set forth by the Florida 
Department of Transportation as set forth in the FHWA Manual on Uniform Traffic Control Devices 
(MUTCD). 
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SECTION 3. MINOR ASPHALT REPAIRS 
(SECTION B OF COMPENSATION SCHEDULE) 
 
This work consists of minor street repairs involving hot-mix asphalt patching due to pot holes appearing in 
the existing pavement and/or street repairs involving patching areas subject of utility work and drainage work 
wherein the street base is constructed by others up to the asphalt surface leaving the need to patch one to two 
inches of asphalt in depth.  Quantities of work will be typically small and response shall be on a weekly 
basis.   
 

A. All items designated ‘Pot Holes’ shall consist of asphalt patching of City streets & alleys 
with plant-mixed mixture uniformly compacted followed by an asphalt ‘tack & fill’ to 
produce a level area.  The basis of price and payment includes furnishing mixture, shaping 
the area to be patched, patching, compacting and MOT. 

 
B. All items designated ‘Utility Cut Patch’ shall be asphalt ‘tack & fill’ with a depth of up to 

two inches.  Work in excess of two inches in depth shall be performed on a ‘time & material’ 
basis. 

 
 
SECTION 4. ROW REPAIRS/SIDEWALKS-ALLEYS-DRIVEWAY-ETC. 
(SECTION C OF COMPENSATION SCHEDULE) 
 
This work consists of right-of-way repairs involving the removal and replacement of the identified items of 
work.  Unless this work is part of other maintenance activities, the quantities will typically be small and 
response shall be, at the minimum, on a monthly basis.  
 

A. The basis for price and payment of all #520 and #522 items shall be ‘remove and replace’.  
 

B. The basis for price and payment of all items under the #287 shall include the equipment, 
material and manpower for the removal and installation of the designated driveway area 
and/or the repair of concrete drainage structures. 

 
C. The basis for price and payment for items under #911, #913 & #901 shall include grading 

and compacting as necessary.   
 
SECTION 5. CONTRACT WORK – SPECIAL PROJECTS 
(SECTION D OF COMPENSATION SCHEDULE) 
 
This work consists of projects involving a substantial amount of work at a single location but not more than 
$50,000 in expenditures per project.   The projects can include landscape, street, sidewalk, driveway, 
drainage and/or utility work using both unit price items identified on the compensation schedule and other 
items with cost to be subject of ‘time & material’ pricing.   Timing-scheduling of projects is not known and 
are anticipated to be performed on an as-needed-availability basis.   In addition to these special projects, the 
City reserves the right to negotiate with the successful bidders additional capital improvement projects of an 
expanded scope with successful negotiations being subject of contract amendment s with the City Manager 
having contract authority for executing such contracts with individual amendment not exceeding $50,000.00. 
 
SECTION 6. TIME AND MATERIALS COST INFORMATION 
(SECTION E OF COMPENSATION SCHEDULE) 
 
This information is being requested for use by the City in determining the cost of work not included in the 
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compensation schedules and for estimating the cost of contract services and project costs performed on a 
‘time & material’ basis.  This information will be taken into consideration in any contract award or awards 
under this annual compensation.  In implementing work under a ‘time & material’ basis or under a ‘time & 
rate’ basis, the City reserves the right to furnish any minor materials and/or services should such action be in 
the City’s best interest.   

 
 

END OF EXHIBIT A
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EXHIBIT B 
 

BASIS OF COMPENSATION 
 
As consideration for providing the Services as set forth in the Agreement, the CITY agrees to pay, and the 
CONTRACTOR agrees to accept payment on a time and reimbursement cost basis [or other basis] as follows: 
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END OF EXHIBIT B 

Rev. 8/13/08 39 



 
 

 

EXHIBIT C  
 

GENERAL INSURANCE REQUIREMENTS  
 
The Contractor shall not commence work until he has obtained all the insurance required under this heading, and until such 
insurance has been approved by the Owner, nor shall the Contractor allow any subcontractor to commence work until all 
similar insurance required of the subcontractor has also been obtained and approved by the Owner. 
 
Certificates of insurance must be issued by an authorized representative of the insurance company at the request and 
direction of the policyholder and must include sufficient information so as to identify the coverage and the contract for 
Owner's improvements for which they are issued.  Certificates of insurance must be issued by a nationally recognized 
insurance company with a Best's Rating of no less than B+VII, satisfactory to the Owner, and duly licensed to do business in 
the state of said Contract. 
 
The Contractor shall procure and maintain, during the life of this Contract, Workmen's Compensation Insurance for all of his 
employees to be engaged in work under this Contract, and he shall require any subcontractor similarly to provide Workmen's 
Compensation Insurance for all of the latter's employees to be engaged in such work, unless such employees are covered by 
the protection afforded by the Contractor's insurance.  In case any employees are to be engaged in hazardous work under 
this Contract, and are not protected under this Workmen's Compensation statute, the Contractor shall provide, and shall 
cause each subcontractor to provide, adequate coverage for the protection of such employees.  It is acceptable to use a 
State-approved Workmen's Compensation Self-Insurance fund. 
 
The Contractor shall take out and maintain during the life of this Contract, Public Liability and Property Damage and shall 
include Contractual Liability, Personal Injury, Libel, Slander, False Arrest, Malicious Prosecution, Wrongful Entry or Eviction, 
Broad Form Property Damage, Products, Completed Operations and XCU Coverage to be included on an occurrence basis, and 
to the full extent of the Contract to protect him, the Owner, and any subcontractor performing work covered by this Contract 
from damages for personal injury, including accidental death, as well as from claims for property damage, which may arise 
from operations under this contract, whether such operations be by himself or by a subcontractor, or by anyone directly or 
indirectly employed by either of them.  The Contractor shall also maintain automobile liability insurance including "non-owned 
and hired" coverage.  The entire cost of this insurance shall be borne by the Contractor. 
 
The amount of such insurance shall be no less than $1,000,000 annual aggregate for bodily injury and property damage 
combined per occurrence. 
 
The City of Naples must be named as Additional Insured on the insurance certificate and the following must also be stated on 
the  certificate.  "These coverage’s are primary to all other coverage’s the City possesses for this contract only."  The City of 
Naples shall be named as the Certificate Holder.  The Certificate Holder shall read as follows: 

 The City of Naples 
735 Eighth Street South 
Naples, Florida 34102 

 
No City Division, Department, or individual name should appear on the Certificate. 

No other format will be acceptable. 
 
 
The Certificate must state the bid number and title. 
 
When using the ACORD 25 – Certificate of Insurance only the most current version will be accepted.   
 
The City of Naples requires a copy of a cancellation notice in the event the policy is cancelled.  The City of Naples shall be 
expressly endorsed onto the policy as a cancellation notice recipient.   
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EXHIBIT D 

CERTIFICATION OF COMPLIANCE WITH IMMIGRATION LAWS 

The undersigned, is the ______________ of Ajax Paving Industries of Florida, LLC and hereby certifies 
to the following: 

 1. The CONTRACTOR is in full compliance with all provisions of the Immigration Reform 
and Control Act of 1986 (“IRCA”), as well as all related immigration laws, rules, regulations pertaining to 
proper employee work authorization in the United States. 

 2. The undersigned has verified that the CONTRACTOR has obtained and maintains on file, 
and will continue to obtain and maintain on file, all documentation required by law, including but not limited 
to, Form I-9, Employment Eligibility Verification, for all persons employed by or working for the 
CONTRACTOR in any capacity on any project for the City of Naples (CITY).  All such persons have 
provided evidence of identity and eligibility to work to the CONTRACTOR in accordance with the IRCA 
and related law.  The undersigned hereby affirms that no person has been or will be employed by the 
CONTRACTOR to work on projects for the CITY who is not authorized to work under law.  The 
undersigned further affirms that the CONTRACTOR’s files will be updated by written notice any time that 
additional employees work on projects for the CITY. 

 3. The CONTRACTOR will have its contractors, subcontractors, suppliers and vendors who are 
involved in projects for the CITY to sign a written acknowledgment that they too are in compliance with 
immigration law.  It is understood that failure to do so could result in the CONTRACTOR being liable for 
any violation of the law by such third parties. 

 4. The CONTRACTOR will fully cooperate with and have its contractors, subcontractors, 
suppliers and vendors to fully cooperate with, all inquiries and investigations conducted by any governmental 
agency in connection with proper compliance with the laws pertaining to appropriate work authorization in 
the United States. 

 5. The undersigned, on behalf of the CONTRACTOR, acknowledges that this Certification may 
be relied upon by the CITY, its officers, directors, employees, and affiliates or related persons and entities. 

 6. If it is found that the CONTRACTOR has not complied with the laws pertaining to proper 
employment authorization, and any legal and administrative action ensues against the CITY, the 
CONTRACTOR will indemnify, defend and hold the CITY harmless along with their officers, directors, 
employees, and affiliated or related persons and entities.   

 7. The CONTRACTOR acknowledges that the CITY by their authorized representatives shall 
have the right, at any time, upon 24 hours notice, to examine the CONTRACTOR’s books and records to 
confirm that the CONTRACTOR is in compliance with the terms of this certification. 

Executed this ______ day of __________________, 2012. 

  

 

By:______________________________ 
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ACKNOWLEDGMENT  

 

STATE OF _______________________ 
 
COUNTY OF _____________________ 
 
 SWORN TO AND SUBSCRIBED before me this ________ day of 
______________, 2012.   
 The Affiant, _________________, is [   ] personally known to me or [  
] has produced ____________________ as identification, which is current 
or has been issued within the past five years and bars a serial number of 
other identifying number.  
 
 
       _______________________________ 
       Print Name: 
 
       _______________________________ 
       NOTARY PUBLIC – STATE 
       OF ____________________________ 
       Commission Number:______________ 
       My Commission Expires:____________ 
       (Notary Seal) 
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EXHIBIT E 

WORK ORDER 
 

Agreement for City of Naples, Professional Services, Dated      , 2012 (IFB 009-12 – Pavement Maintenance 
Striping and Repair Services) 
 
This Work Order is for Professional Services for work known as:  
 
Project Name:                  
Project No:           
 
The work is specified in the proposal dated      , 2012 which is attached hereto and made a part of this Work 
Order.  In accordance with Terms and Conditions of the Agreement referenced above, this Work Order is 
assigned to: 
                                                                                      
Scope of Work:  As detailed in the attached proposal and the following: 
 
∗ Task I -       
∗ Task II-        
∗ Task III-       
 
Schedule of Work:  Complete work within     days from receipt of the Notice to Proceed which is 
accompanying this Work Order. 
 
Compensation:  In accordance with Article Five of the Agreement, the Owner will compensate the Firm in 
accordance with the following method(s):  Negotiated Lump Sum Lump Sum Plus Reimbursable Costs 
Time & Material (negotiated hourly rate)  Cost Plus Fixed Fee, as provided in the attached proposal.  (define 
which method will be used for which tasks) 
 
    Task I -  $        
    Task II-  $             
    Task III- $         
                            
     TOTAL FEE $       
   
Any change made subsequent to final department approval will be considered an additional service and charged 
according to negotiated hourly rates. 
 
 
PREPARED BY:   

 <Name> , <Title> DATE:      

APPROVED BY:   

 <Name> , <Title> DATE:      

APPROVED BY:   

 <Name> , <Title> DATE:      

ACCEPTED BY   

 <Name> , <Title> DATE:      
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