

**(TO) TASK ORDER AMENDMENT TO CSC AGREEMENT
(PROFESSIONAL CCNA SERVICES)**

THIS TASK ORDER AMENDMENT (the "Amendment") to the (CSC) Continuing Services Contract for Professional CCNA Services is made and entered into effective the 20th day of July 2015, by and between the **CITY OF NAPLES**, a Florida Municipal Corporation (the "City"), and **TETRA TECH, INCORPORATED**, a Delaware Corporation (the Consultant").

WHEREAS, the City and the Consultant entered into that certain Agreement to furnish CCNA Services, on **May 19, 2015** (the "Original Agreement") (Reference Original **RFQ 14-054** and Original Clerk Tracking No. **15-00090**. **This Task Order Amendment is for services associated with (WTP) Water Treatment Plant As Needed SCADA services: Task Order No. 15-01-20-30-531018: WTP SCADA Services** ('Project'); and

WHEREAS, the parties desire to amend the Original Agreement by this Task Order Amendment so that the Consultant will provide said services pursuant to the terms and conditions contained in the Original Agreement and Amendment herein.


NOW, THEREFORE, for good and valuable consideration, the receipt of which is hereby acknowledged, and in consideration of the mutual covenants, promises and conditions herein set forth, it is hereby acknowledged and agreed as follows:

1. The above recitals are true and correct and are incorporated herein by this Reference.
2. "Article Three, Time" is amended to state that this Project Task Order Amendment will be performed and completed by December 31, 2015 with a 30-day Project close-out time frame. Project: (WTP) Water Treatment Plant SCADA Services:
3. "Article Four, Compensation" is amended to reflect an increase to the Consultant for this Task Order Amendment in the amount of **\$12,000.00** for the Project as indicated in **Attachment A-1 Scope of Services and Basis of Compensation**, attached and made a part of this Amendment.
4. All other terms, provisions and conditions of the Original Agreement, except as expressly amended and modified by this Amendment, shall remain in full force and effect.
5. This Amendment may be executed in any number of counterparts, each of which shall be deemed to be an original as against any part whose signature appears thereon and all of which shall together constitute one and the same instrument.

IN WITNESS WHEREOF, the City and the Consultant have caused this Task Order Amendment to be duly executed by their duly authorized officers, all as of the day and year first above written.

ATTEST:

By: *Patricia L. Rambosk*
Patricia L. Rambosk, City Clerk



CITY:

CITY OF NAPLES, FLORIDA

By: *A. William Moss*
A. William Moss, City Manager

Approved as to form and legal sufficiency:

By: *Robert D. Pritt*
Robert D. Pritt, City Attorney

CONSULTANT:

Tetra Tech, Incorporated
10600 Chevrolet Way, Suite 300
Estero, Florida 33928
Att: **Daniel M. Nelson**, Vice President

By: *Daniel M. Nelson*
(Signature)

Printed Name: DANIEL M NELSON

Title: VICE PRESIDENT

FEI/EIN Number: On File
A Delaware Corporation (DE)

Steen Agapi
Witness (Signature)

Printed Name: Steen Agapi

**TETRA TECH**

May 26, 2015

Transmitted Electronically

Mr. Bobb Reeder, Water Plant Supervisor
City of Naples
1001 Fleischmann Blvd.
Naples, FL 34102

**Re: Naples WTP As-Needed
Proposal for Professional Services**

Dear Mr. Reeder:

Thank you for the opportunity to submit our professional services proposal to assist the City of Naples on an as-needed basis at the Naples Water Treatment Plant (WTP).

We offer the services of Mr. Mick Jones, Tim Cutcher and Stephen Lozen for this assignment.

This proposal contains our understanding of the project requirements, proposed scope of services, and fee estimate.

STATEMENT OF UNDERSTANDING

It is our understanding the City would like engineering and programming assistance at the WTP.

Examples of services we offer but not limited too under this contract are listed below:

- Programmable Logic Controller (PLC) and Human Machine Interface software programming
- Electrical and instrumentation engineering services
- Systems integration
- Onsite programming and troubleshooting
- SCADA programming via remote connection

SCOPE OF SERVICES

This contract will allow Tetra Tech to investigate, design, program and implement items as directed by Owner on an as-needed basis for a total of approximately 74 hours for staff noted

above including one 3-day onsite visit. If the stated budget is exceeded Tetra Tech will not proceed without your prior written authorization.

SCHEDULE

Scheduling for these tasks can occur immediately following your notice to proceed and signature of this contract.

COMPENSATION


Compensation for the professional services required for the assignment will be based on time and material at a not-to-exceed fee budget of \$12,000.00.

The City will be invoiced monthly based on services performed. With this compensation method you pay only for the hours actually used. The proposed budget is for programming, startup and owner training engineering & programming services.

Services will be provided using the terms & conditions of the FY- 2015 City of Naples Continuing Services Agreement contract 15-00090 signed May 19, 2015.

We appreciate this opportunity to be of service to the City of Naples and look forward to working with you on this important project.

Sincerely,
Tetra Tech, Inc.



Mick S. Jones, P.E.
Sr. Project Manager

Price Proposal							Labor Plan			Price Summary / Totals						
Naples WWTP 2015 As Needed							3 Resource			Task Pricing Totals						
							177.00	157.00	157.00	11,895						
Submitted to: City of Naples FL (Attn: Bobb Reeder)							Proj Area >			Specify Add'l Fees on Setup						
Contract Type: T&M										Technology Use Fee						
										Contingency Fee						
										Total Price						
										12,000						
										Pricing by Resource						
Project Phases / Tasks	Schedule			Work Days Off	Work Days	Total Labor Hrs	Senior Project Manager	Senior Engineer	Senior Engineer	Labor Rate Est.	Labor	Subs	Travel	Mat'l's & Equip	ODCs	Task Pricing Totals
	From	Thru	Months													
Software Services					75	8	12	55	0.00%	11,895	-	-	-	-	-	11,895
PM	06/01/15	05/30/16	11.7	26	234	8	8	12	55	1,376	-	-	-	-	-	1,376
Programming	06/01/15	05/30/16	11.7	26	234	67		12	55	10,519	-	-	-	-	-	10,519
Totals	06/01/15	05/30/16	11.7			75	8	12	55	0.00%	11,895	-	-	-	-	11,895