## CITY OF NAPLES PURCHASING DIVISION CITY HALL, 735 8<sup>TH</sup> STREET SOUTH NAPLES, FLORIDA 34102 PH: 239-213-7100 FX: 239-213-7105

# **ADDENDUM NUMBER 1**

NOTIFICATION DATE:	BID TITLE:	BID NUMBER:	BID OPENING DATE & TIME:
01/30/13	PORT ROYAL HABITAT ISLAND AND CANAL DREDGING PROJECT	022-13	02/25/13 2:00PM

# THE FOLLOWING INFORMATION IS HEREBY INCORPORATED INTO, AND MADE AN OFFICIAL PART OF THE ABOVE REFERENCED BID.

A clarification is being made to the date and time for the mandatory pre-bid meeting. The mandatory pre-bid meeting will be held:

Thursday, February 14, 2013 at 2:00 PM local time at the City of Naples Street and Stormwater Department, 295 Riverside Circle, Naples Florida 34102

### Written submitted questions:

1. What is the project budget or estimate for Port Royal Habitat Island and Canal Dredging Project.

#### Answer: The engineer's estimate for the project (minus any contingencies) is \$1,391,564.

2. The bid schedule refers to CASEY KEY GEOTEXTILE CONTAINER PROJECT 2209 - 2309 CASEY KEY ROAD NOKOMIS, FL and then also the Port Royal Project? Please advise.

Answer: Bid # 022-13 refers to the Port Royal Habitat Island and Canal Dredging Project. The file titled "BID PROPOSAL FORM.pdf" was inadvertently transmitted to the bidders and should be deleted.

3. There is a large discrepancy in the amount of cubic yards in the project bid schedule compared to the amount referred to in the permits. Can you clarify?

Answer: The project was permitted to allow for future maintenance and optional dredge areas. For construction of this project under Bid # 022-13, the volumes in the project bid schedule are correct.

IMPORTANT MESSAGE