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CITY OF NAPLES 

PURCHASING DIVISION 
CITY HALL, 735 8TH STREET SOUTH 

NAPLES, FLORIDA   34102 
PH: 239-213-7100     FX: 239-213-7105 

 
ADDENDUM NUMBER 2 

 
 
 
  
 
 

THE FOLLOWING INFORMATION IS HEREBY INCORPORATED INTO,  
AND MADE AN OFFICIAL PART OF THE ABOVE REFERENCED BID. 

 
 
Clarifications below are being made for the uploaded documents on the website.   
 

1) In Section 1 “Invitation to Bid”, delete the pages shown on the attached EXIBIT A file “Section 1 
Deleted Pages” from the bid package.  The required information for the bid submittal is located 
elsewhere in Section 1 or is not applicable to this project. 

 
 
 
2) In Section 1 Invitation to Bid, page 26 “Notice to Contractors”, the second and third paragraphs 

should read:  “For the City of Naples until 2:00 P.M. Local Time, 2/25/2013, at which time and 
place all bids received will be publicly opened and read aloud.  Any bids received after the time 
and date specified will not be considered.” 

 
 
 
3) Written question will be taken until close of business on 2/19/2013. Per the bid document, 

emailed questions should be sent to ggivens@naplesgov.com . 
 
 
 
4) Section I (Bidding Documents), Bid Proposal Form, Paragraph 2. Amend Paragraph 2 

which reads “That the First Party shall commence the work to be performed under this 
Agreement on a date to be specified in a written Notice to Proceed of the Second Party, 
which shall be no later than 15 days from the Notice of Award, and shall fully complete 
all work hereunder within 180 consecutive calendar days from said date.”  to read as 
follows: 

 
“That the First Party shall commence the work to be performed under this Agreement on 
a date to be specified in written Notice to Proceed #1 of the Second Party, which shall 
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be no later than 15 days from the Notice of Award, and shall fully complete all work 
hereunder within 240 consecutive calendar days from said date. Two Notices to Proceed 
(NTP) shall be issued for this project. NTP #1 shall authorize the Contractor to proceed 
with acquisition of construction materials, submittal of the required plans and documents, 
as described in Section V (Technical Specifications), paragraphs 1.0 through 1.9, for 
review and approval, and agency project pre-construction meetings and City required 
pre-construction meetings which shall not exceed 60 days.  Notice to Proceed #2 
authorizing the Contractor to commence work to conduct all construction phase services, 
as described in the Contract Documents, shall be issued within 60 days of the NTP #1 
and construction shall not exceed 180 days.  The First Party shall complete all work to 
be performed under this Agreement within 240 days consecutive calendar days from 
said NTP #1 date.” 

 
 

 
5)  Section III - Supplemental Standard Special Provisions, Page 2, Paragraph SC-4.4. 

Delete the first two sentences in their entirety and add the following: 
 

“Two Notices to Proceed (NTP) shall be issued for this project, including: 
NTP #1 authorizing the Contractor to proceed with: 

a) acquisition of construction materials; 
b) submittal of the required plans and documents, as described in Section V (Technical 

Specifications), paragraphs 1.0 through 1.9, for review and approval; 
c) agency project pre-construction meetings; and, 
d) City required pre-construction meetings. 

The contract time shall not exceed 60 days for NTP #1.”  
 

“NTP #2 authorizing the Contractor to commence work to conduct all construction phase 
services, as described in the Contract Documents, upon completion of the NTP #1 items 
and NTP #2 shall not exceed 180 days.” 
 
 
 
6) Section V (Technical Specifications), Paragraph 5.1 (Scope), replace the following: 

 
“Replace 3,575 CY with 3,785 CY and replace 16,435 CY with 17,960 CY.” 

 
 
 

7) Section V (Technical Specifications), add the following sentence at the end of Paragraph 
10.6 (Solid Waste): 

 
“All costs associated with disposal of debris or trash taken to an upland site shall be the 
responsibility of the contractor.” 
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Written submitted question #1: 
 

1) I have attached a quick sketch of the locations of the various sized tubes specified in the A-A 
through F-F cross-sections and the longitudinal center line. However, there are some areas that we 
are unsure of and have labeled them as A-1 through A-6.  These areas are found primarily outside 
the armored limits of the low wetland and the coastal upland where it is specified that the spoils must 
be wholly contained.  

Answer:   
1. The permitted area of the habitat island is greater in footprint than the area shown in the 

construction drawings.  The area shown in the construction drawings is based on the anticipated 
volume of sediment removal and compaction of that sediment. 

2. The contractor may elect to utilize containers internal to the design footprint for the 
dewatering/construction of the habitat island.  The use and size of such containers will be based on 
the means and methods of the contractor. 

3. Finished elevations of the habitat island, including the containers, shall be to the lines, grades and 
elevations as shown on the construction drawings. 

 
 
 
Written submitted question #2: 
 

2) What are the bid bond requirements? 
Answer:   
The bid bond requirements are described in Section 1 “Special Conditions” Paragraph F “Bid Performance 
and Payment Bonds”.  
 
 
 
Written submitted question #3: 
 

3) I have been sourcing rock for the rip rap island perimeter.  All my rock subcontractors claim that 150 
lb density rock is not to be found in the Naples area.  This specification needs to be lowered to 140 
lb density rock to source this rock in the Naples area. 

Answer:   
Limerock density of 150 lb per cubic foot is revised to a density of 138 lb per cubic foot minimum density. 
 
 
  
Written submitted question #4: 
 

4) Please let me know if I can miss attending the meeting in person and still be eligible to submit a bid 
for this project. 

Answer:   
No. The pre-bid in-person meeting attendance is mandatory. 
 
 
 
Written submitted question #5: 
 

5) In Technical Specification 1.2, the last sentence states: 
The contractor is solely responsible for investigating the sediment resources prior to submitting his bid 
and managing said resources during construction to ensure a sand cap meeting the required 
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specifications is constructed. My investigation concludes there is enough sand in the project dredge 
area to provide this sand if most of the material is processed and sized.  In reviewing my pre-bid notes 
can I conclude that the engineer states that there is enough sand in certain areas and if the contractor 
follows direction from the engineer as where to dredge for cap material there will be enough sand 
present to provide this cap material without any processing?  In doing so, if it is determined that the 
material used from these areas for cap material does not meet the minimum requirement for size 
consistent then the contractor may make a claim for Varying Site Conditions and any costs to remedy 
this condition will be the responsibility of the Owner (Spearin Doctrine 1918, Owner Impliedly Warrants 
the Accuracy of the Plans and Specifications). 

 
Answer:   

Sufficient quantities exist but it is the responsibility of the Contractor to manage the excavation 
and conveyance of material to the habitat island in a manner that would prevent loss of the high 
quality sediment. 

 
 
Written submitted question #6: 
 

6) Does the City of Naples still want a bid if it is significantly higher than the Engineer’s Estimate? 
Answer:   
Yes.  The City understands that the engineers estimate is only an approximation based on best 
available information.  The City encourages all contractors experienced and qualified in this type of 
a project to provide a bid.  All bids will be accepted, as submitted. 
 
 
Written submitted question #7: 
 

7) Is the contractor responsible for not rupturing the geo-tube fabric while placing the rip-rap? 
Answer:  
Rock shall not have direct contact with geotextile container and shall require a Mirafi HP 570 
woven geotextile fabric underlay or equal. 
 
Written submitted question #8: 
 

8) Will the canal be closed to traffic during the dredging? 
Answer:    
Boat traffic may be routed outside the Contractor’s active work area.  During the period of May 1 to 
December 1, 2013 there will be limited boat use within the canals due to part time residency of 
Port Royal property owners. 
 
 
Written submitted question #9: 
 

9) Does the engineer have any suggestions as the manner to secure the geo-tubes under water in tidal 
currents?  Is there any information as to the velocity of the tidal current? 

Answer:  
The Contractor that is responsible for filling the geo-tubes should have experience in laying out, 
filling and controlling the position of the containers from setting out to completion of the work.   
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Tidal measurements taken throughout one tidal cycle on June 6, 2012 indicated a current velocity 
range within the vicinity of the habitat island up to 2.0 fps. The Contractor should assume that 
those rates may be higher. 
 
 
 
Written submitted question #10: 
 

10) We estimate 240 days to complete this project.  If the current time period is not extended we will 
have no choice but to add the additional liquidated damages to our price. 

Answer:  
The time to complete the project has been extended as noted in this addendum. 
 
 
 
Written submitted question #11: 
 

11) Is all the material for the oyster reef to come from the dredge area or are we expected to bring in 
oyster material from an outside source? 

Answer:   
It is anticipated that all oyster reef material for construction of the habitat island, as referenced in 
Technical Specification 8.7.8, will be imported. 
 
 
 
 
ATTACHED BELOW PLEASE FIND: 
 
EXIBIT A - Section 1; Deleted Pages 
 
EXIBIT B - Mandatory Pre-bid Participants 



 

BID PROPOSAL FORM  
 

Name of Bidder: ____________________________________________________ 
Business Address: ____________________________________________________ 
   ____________________________________________________ 
   ____________________________________________________ 

   ____________________________________________________ 

   ____________________________________________________ 

 
Business Telephone:_________________________________________________ 

Business Fax: _________________________________________________ 

Email:   _________________________________________________ 

 
Project Name:           CASEY KEY GEOTEXTILE CONTAINER PROJECT 

                              2209 - 2309 CASEY KEY ROAD 
 NOKOMIS, FL  

 

To: 2209 Casey Key Road 
 Nokomis, FL 34275 
 
(1)     The undersigned, as Bidder, declares that the only person or parties interested in this 

Proposal as principals are those named herein, that this Proposal is made without collusion with 

any other person, firm or corporation; that he/she has carefully examined the location of the 

proposed forms of Agreement and Bonds, and the Construction Drawings and Specifications for 

the above designated work, all of which are on file in the Erickson Consulting Engineers, Inc., 

7201 Delainey Court, Sarasota, FL, 34240, and all other documents referred to or mentioned in 

the Contract Documents and Construction Drawings. 

 

(2) The undersigned, as Bidder, proposes, and agrees, if this Proposal is accepted, that 

Bidder shall contract with the OWNER, in the form of the copy of the Agreement included in 

these Contract Documents and Specifications, to provide all necessary machinery, tools, 

apparatus, and other means of construction, including utility transportation, security, and safety-

related services, necessary to do all the Work; and that he/she shall furnish all the materials and 
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equipment specified or referred to in the Contract Documents and Specifications in the manner 

and time herein prescribed and according to the requirements of OWNER as therein set forth. 

 

(3) The undersigned, as Bidder, declares that he/she has carefully examined the site of the 

Work and that, from Bidder’s own investigations, has satisfied him/herself as to the nature and 

location of the Work, the character, quality, and quantity of materials, and the kind and extent of 

equipment and other facilities needed for the performance of the Work, the general and local 

conditions and all difficulties to be encountered, and all other items which may, in any way, 

affect the Work or Bidder’s  performance. 

 
(4) The Bidder declares he/she has examined the Contract Documents and Specifications 

and the following addenda: 

 

 Number Date         Number    Date 

        

        

        

        

 

Receipt of all of which, including copies of the Notice to Bidders and the Instructions to Bidders, 

Bidder hereby acknowledges. 

 

The Bidder certifies that addendum(s) number(s) _____________ through ____________ for 

this Contract has been received and that changes covered by the addendum(s) have been 

taken into account with the total price bid. 

 
(5) The Bidder declares that he/she has carefully examined, and fully understands, all the 

component parts of the Contract Documents and Specifications and agrees that he/he shall 

execute the Contract, furnish the required Payment Bond and Performance Bond, and 

completely perform the Work in strict accordance with the terms of the Contract and the 

Contract Documents and Specifications therein referred to for the following prices, to wit: 

 



 

Schedule of Bid Prices 
Unit Price Construction Items 

 
(6)  Schedule of Bid Prices for the Casey Key Geotextile Container Project: 

 

No. Item Units Estimated 
Quantity 

Unit 
Price Total 

1 Mobilization/Demobilization LS 1   
2 Clearing and Grubbing LS 1   
3 Furnish, Deliver, and Install Geotextile Container System 

3a Furnish and Deliver Filter Cloth SQYD 3,357   
3b Furnish and Deliver Biaxial Grid SQYD 2,926   

3c Furnish and Deliver Bedding Stone (#57 
Stone) Tons 386   

3d 
Excavate, Install and Fill Geotextile 
Container System (including foundation 
layer) 

LF 761   

3e Furnish and Apply Polyurea Coating SQFT 29,375   
3f Temporary Sheeting LS 1   
3g Dewatering LS 1   

4 Import, Place and Grade Sand Cover 
(Imported Fill) Tons 4,375   

5 Replace Dune Walkover Structures Each 3   

6 Performance Bond (100% of Total Bid) LS 1   
Bid Items 1 - 5 Total  

Note: 

 

No additional payment will be made for construction stakeout, traffic control, signage, 

silt fencing, progress surveys, as-built drawings, etc. 

 

The total of Item Nos. 1 through 6 inclusive is:  

 

_____________________________________________________dollars and cents (in words).   

 



 

Contract Schedule  
 

Bidder can have all labor, equipment and supplies mobilized to the Site and begin work on the 

following date:  _____________________________________________________________  

 

Bidder can complete items 1 - 5 within __________ calendar days. 

 

NOTE 1:  Bidder shall submit a detailed Work Plan and schedule with the Bid.  The Work Plan 

must include all anticipated project milestones, including (at a minimum) dates of 

commencement, Substantial Completion, and Final Completion.  Dates may be referenced (by 

days) from the Notice to Proceed.  Final critical dates shall be determined during final Contract 

negotiations between the selected CONTRACTOR and OWNER. 

 

NOTE 2: Bids must be accompanied by a Bid Security in the form of a certified or bank 

cashiers check made payable to the OWNER or a bid bond.  The amount of the security shall 

not be less than five percent (5%) of the Bidder’s total price indicated on the Bid Form.  No Bid 

may be withdrawn for a period of ninety days after the scheduled closing for the receipt of bids 
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(7) It is expressly understood that quantities in the Bidding Schedule for Unit Price Items are 

approximate only, and that payment on a Contract will be made only on the actual quantities of 

the Work complete in place, measured on the basis defined in the Contract Documents and the 

Construction Drawings. 

 
(8) The undersigned has carefully checked the above Bidding Schedule against the 

Construction Drawings and Specifications before preparing this Proposal and accepts the said 

quantities to be substantially correct, both as to classification and amount, and as correctly 

listing the complete work to be done in accordance with the Contract Documents and 

Specifications. 

 

(9) If this Proposal is accepted and the undersigned shall fail to contract as aforesaid, and 

fails to provide all insurance certificates as required by the Contract Documents, and fails to 

give the Performance Bond and Payment Bond required by the Standard General Conditions of 

the Contract by law within ten (10) days after the date of the award of the Contract, the 

OWNER, at its option, may determine that the bidder has abandoned his Contract and 

thereupon this Proposal and the acceptance thereof shall be null and void, and the forfeiture of  

such security accompanying this Proposal shall operate and the same shall be the property of 

the OWNER. 

 

(10) In connection with the construction of work prescribed in the Construction Drawings and 

Specifications, the bidder has attached the list of Subcontractors, Suppliers, and Consultants 

proposed for use on the project, where payment to a party will exceed five (5) percent of the 

Total Bid Price.  In addition, the bidder has attached a Qualifications Statement, indicating 

experience on projects of similar scope and size.  Sufficient detail and references shall be given 

to allow the OWNER to evaluate Bidder qualifications. 

 
(11) In connection with the construction of work prescribed in the Construction Drawings and 

Specifications, the Bidder has attached a proposed Work Plan and Timeline for review by 

OWNER outlining the methods, equipment, and procedures.  In connection with the Work Plan, 

the Bidder has attached an equipment schedule indicating the tabulation of available equipment 

to be assigned to the project.  Schedules shall include number and types of equipment, 

capacity, manufacturer, age, condition, and present location. 

 



 

(12) Bidder understands that the OWNER reserves the right to reject any or all Bids and to 

waive any informalities and minor irregularities in the bidding.  The Bidder agrees that this Bid 

shall be good and may not be withdrawn for a period of ninety (90) calendar days after the 

scheduled closing time for receiving bids. 
 

(13) Bidder agrees that all Work associated with the Base Bid will be substantially and fully 

completed according to the schedule as proposed in this Bid, subject to the terms agreed upon 

by the successful Bidder and OWNER during final contract negotiations. 

 

(14) Bidder agrees that application can be made for a mobilization payment, progress 

payments thereafter, and a final payment, as outlined in the Instructions to Bidders. 
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(15)  The Bidder understands and agrees that the terms used in this Bid, which are defined in 

the Standard General Conditions of the Construction Contract included as part of the Contract 

Documents and Specifications, have the meanings assigned to them in the Standard General 

Conditions. 

 

 
 
 
_____________________________________    
Name of Person Signing Bid                                  
(typed or printed) 
  
 
 
______________________________________ 
Signature of Bidder 
 
 
______________________________________ 
Company Name 
 
 
______________________________________ 
Address 
 
  
______________________________________ 
 
 
______________________________________ 
 
 
 
_____________________________________  ____________________ 
Witness        Date 
 
  



 

 
 

EQUIPMENT SCHEDULE 1:  LAND-BASED EQUIPMENT 
  
FORM TO BE SUBMITTED WITH THE BID 

 
The Bidder is requested to state below the number and types of equipment proposed for use in the Project.  This schedule 
shall include equipment owned and/or operated by the Bidder and by any Subcontractor responsible for more than five 
percent (5%) of the total work.  Indicate on the form below if the equipment is owned or operated by the Bidder or a 
Subcontractor. 
 
_________________________________________________________________________________________________ 
 
Item Number Type Capacity Owner/Operator 
_____________________________________________________________  ___________________________________ 
 
Trucks                                                cy                                      
Trucks                                                cy                                      
Trucks                                                cy                                      
Trucks                                                cy                                      
 
Dozers                                                                      
Dozers                                                                      
Dozers                                                                      
Dozers                                                                      
 
Other                                                                      
Other                                                                      
Other                                                                      
Other                                                                      



 

 
EQUIPMENT SCHEDULE 2:  DREDGE PLANT AND EQUIPMENT 

  
FORM TO BE SUBMITTED WITH THE BID 

 
This schedule shall include equipment owned and/or operated by the Bidder and by any Subcontractor responsible for more than five 
percent (5%) of the total work.  Indicate on the form below if the equipment is owned or operated by the Bidder or Subcontractor.  
Attach additional sheets if necessary. 
 
OWNER/OPERATOR NO. TYPE CAPACITY MANUFACTURER AGE & CONDITION  LOCATION      

                                                                                          

                                                                                          

                                                                                          

                                                                                          

                                                                                          

                                                                                          
 
NOTES:  In preparing the above tabulation, the Bidder shall insert the following information under the appropriate heading, using a 
separate line for each major item and additional pages, if necessary. 
 

A. Number:  For dredges, give identifying number of name. 
B. Type:  Under this heading, give descriptions.  For pipeline dredges, show inside diameter of discharge pipe, 

horsepower of pump engine, and type of power. 
C. Production:  Under this heading, state the estimated productivity of the dredge plant in cubic yards per day when 

working materials similar to those which is anticipated will be encountered in the performance of the work. 
D. Location:  Present location and estimated sailing time to project site. 
E. Booster Plants:  Give number and size of plant and equipment schedule. 
F. Pipeline:  Give sizes and lengths for floating, submerged, shore, etc. 
G. Electronic Monitoring (Positioning) Equipment:  State the manufacturer's name, description of equipment, and 

methods of interfacing (if required) and accuracy. 
H. Electronic Monitoring (Positioning) Equipment:  State the manufacturer’s name, description of equipment, and 

methods of interfacing (if required) and accuracy. 



 

 
LIST OF SUBCONTRACTORS 

 
The undersigned states that the following is a full and complete list of the proposed 
Subcontractors, Suppliers and others on this Project and the class of work to be 
performed by each, and that such list will not be added to or altered without written 
consent of the Owner.  Include any and all subcontractors separately or individually 
responsible for more than five percent (5%) of the total contract work. 
                                                                             HAVE BIDDER 

AND  
               PERCENT OF    
SUBCONTRACTOR WORKED 
                                                           TOTAL WORK TO     TOGETHER 
PREVIOUSLY If 
        CLASS OF WORK      BE PERFORMED BY   Yes, Provide 
Details  
     SUBCONTRACTOR AND ADDRESS      TO BE PERFORMED        SUBCONTRACTOR     On Separate 
Sheet 

1)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________  

2)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________ 



 

3)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________ 

4)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________ 

5)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________ 

6)  _____________________________   ____________________   ______________    

_____________________ 

    _____________________________   ____________________   ______________    

_____________________ 
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Item 
No. 

Description of Item Unit Est. Quantity Unit Price Total

1 Mobilization LS 1

2 Pre-Construction Video & Post-Construction 
Documentation

LS 1

3 Layout and Post-Construction Surveys LS 1

4

4a Canal Excavation and Conveyance (Design Depth) CY 16,435

4b Canal Excavation and Conveyance (Four Inch Overdredge 
Allowance)

CY 3,575

4c Oyster Shell Removal and Re-Use CY 65

5 Construct Habitat Island LS 1

6 Environmental Compliance, Turbidity Control and Testing LS 1

7 Demobilization LS 1

8 Base Bid Unforseen Conditions (5% of Sub-Total Above) LS 1

Bid 
Option

Description of Item Unit Est. Quantity Unit Price Total

A

A1 Furnish, Deliver and Install Habitat Island Vegetation LS 1

A2 Base Bid Unforseen Conditions (5% of Item A1 Above) LS 1

Canal Excavation and Conveyance

Bid-Option A Total

Port Royal Canal Dredging Project
Bid Form

Base Bid Total (Items 1-6)

Base Bid Sub-Total (Items 1-7)

Habitat Island Vegetation
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