

**(TO) TASK ORDER AMENDMENT TO CSC AGREEMENT  
(PROFESSIONAL CCNA SERVICES)**

Clerk Tracking No. 16-00033

**THIS TASK ORDER AMENDMENT** (the "Amendment") to the (CSC) Continuing Services Contract for Professional CCNA Services is made and entered into effective the 14<sup>th</sup> **day of March 2016**, by and between the **CITY OF NAPLES**, a Florida Municipal Corporation (the "City"), and **ADEAS-Q, LLC**, a Florida Limited Liability Company (the Consultant").

**WHEREAS**, the City and the Consultant entered into that certain Agreement to furnish CCNA Services, on **June 22, 2015** (the "Original Agreement") (Reference Original **RFQ 14-054** and Original **Clerk Tracking No.15-00103**. **This Task Order Amendment** is for services associated with **1<sup>st</sup> Avenue South Traffic Control Signal Interconnection Project: Task Order No. 16-01-15-01-16C11**; (the 'Project'); and

**WHEREAS**, the parties desire to amend the Original Agreement by this Task Order Amendment so that the Consultant will provide said services pursuant to the terms and conditions contained in the Original Agreement and Amendment herein.

**NOW, THEREFORE**, for good and valuable consideration, the receipt of which is hereby acknowledged, and in consideration of the mutual covenants, promises and conditions herein set forth, it is hereby acknowledged and agreed as follows:

1. The above recitals are true and correct and are incorporated herein by this Reference.
2. "Article Three, Time" is amended to state that this Project Task Order Amendment will be performed through December 31, 2016 from the issuance of a Notice-to-Proceed and with a 30-day Project close-out time frame. **Project: 1<sup>st</sup> Avenue South Traffic Control Signal Interconnection.**
3. "Article Four, Compensation" is amended to reflect an increase of an anticipated expenditure of \$10,000.00 to the Consultant for this Task Order Amendment based off of the original CSC Agreement's hourly rates, Exhibit-B and as indicated in **Attachment A-1 Scope of Services and Basis of Compensation**, attached and made a part of this Amendment. The actual expenditure may exceed \$10,000.00 at the discretion of the City.
4. All other terms, provisions and conditions of the Original Agreement, except as expressly amended and modified by this Amendment, shall remain in full force and effect.
5. This Amendment may be executed in any number of counterparts, each of which shall be deemed to be an original as against any part whose signature appears thereon and all of which shall together constitute one and the same instrument.

IN WITNESS WHEREOF, the City and the Consultant have caused this Task Order Amendment to be duly executed by their duly authorized officers, all as of the day and year first above written.

**ATTEST:**

By:   
Patricia L. Rambosk, City Clerk

**CITY:**

**CITY OF NAPLES, FLORIDA**

By:   
A. William Moss, City Manager


Approved as to form and legal sufficiency:

By:   
Robert D. Pritt, City Attorney

**CONSULTANT:**

**ADEAS-Q, LLC**


446 Second Street North, Suite 100  
Saint Petersburg, Florida 33701  
Att: **Jason Collins**, President

By:   
(Signature)

Printed  
Name: Jason Collins

Title: President

FEI/EIN Number: On File  
A Florida Limited Liability Co. (FL)

  
Witness (Signature)

Printed  
Name: Carly Ricchini

**EXHIBIT A*****City of Naples  
RFQ 14-054******Task 2******1<sup>st</sup> Avenue South Traffic Control Signal Interconnection Project  
Related to CRA CIP 16C11 – 1<sup>st</sup> Avenue South Improvements*****SCOPE OF SERVICES**

The City of Naples Community Redevelopment Agency (CRA) requires a Consultant to provide temporary support with miscellaneous transportation planning and engineering services. The purpose of the professional services provided hereunder is to assist the CRA's efforts in support of a proposed traffic signal interconnection at the US 41 & 1<sup>st</sup> Avenue South intersection. Technical expertise to help demonstrate the potential feasibility of a proposed signal interconnection is anticipated, however a signal is dependent upon FDOT approval. This evaluation may consider various options for improved connectivity across US 41. ADEAS-Q will coordinate with CRA staff and designees on a regular basis to provide technical services and coordination including, but not limited to:

- Intersection traffic control warrant studies
- Collection of data, including traffic counts
- Traffic Impact Analysis reviews
- Preparation of conceptual plans incorporating anticipated FDOT conditions and requirements and preliminary cost estimates sufficient for budget purposes, based thereon
- Design certifications
- Project coordination meetings

Consultant shall provide hourly rates not to exceed fees for services based upon the continuing services agreement/contract. The Consultant shall provide a qualified professional transportation engineer, or other appropriate staff available to provide these services with all of the Consultant's resources available for support, if needed.

Project scheduling and coordination will be through the CRA Director Roger Reinke unless otherwise designated. In addition to CRA staff, the Consultant will be expected to work with the City's Streets Department staff, including Department Director Gregg Strakaluse, P.E. and Charles Thomas, an additional consultant engaged by the CRA to provide services related to this project. Scope and invoices to this task should be directed to Roger Reinke, CRA Manager.

**END OF EXHIBIT A**



---

## **EXHIBIT B**

### **Payment Information**

The total invoiced under this scope shall initially not exceed \$10,000 without written authorization from the CRA Manager.

Services provided will be billed on a percentage complete for each item described above for a reimbursable fee not to exceed Exhibit-B of the Continuing Services Contract (CSC) Agreement and its relevant Position's hourly rates. This amount includes anticipated reimbursables, such as reproduction costs, mileage, computer software, telecommunications, etc. that were previously factored into the hourly rates.

**EXHIBIT B****BASIS OF COMPENSATION HOURLY RATES**

As consideration for providing the Services as set forth in the Agreement, the CITY agrees to pay, and the CONSULTANT agrees to accept payment on a monthly basis on the percentage of work completed per Task Order issued.

Current hourly rates and position title descriptions 1-29 are included in this Exhibit B and Attachment B-1, which are attached and made a part of this agreement. However, the price for each Task will be negotiated at the time the Task Order is issued.

CONSULTANT will be allowed to submit a revised hourly rate table before the end of a CITY's Fiscal Year during the month of August that will be based off of the Engineering News-Record Construction Cost Index published by McGraw-Hill Engineering News-Record. The CITY upon receipt of any revised hourly rate table will review said hourly rates and determine with the CONSULTANT if any of the hourly rate(s) will be increased or decreased as negotiated between the CITY and the CONSULTANT. The first allowed submittal of a revised hourly rate table must be received in August 2015 for Fiscal Year 2015-2016. Revised hourly rate requests will be allowed to be submitted in the same manor from the CONSULTANT to the CITY for review through the term of the Continuing Services Contract.

| <b>Firm:</b> | <b>ADEAS-Q, LLC</b>                    |                      |
|--------------|--|----------------------|
| <b>34-50</b> | <b>Title</b>                           | <b>Rate Per Hour</b> |
| 1            | Principal                              | \$187.00             |
| 2            | Senior Project Manager                 | \$0.00               |
| 3            | Project Manager                        | \$159.00             |
| 4            | Senior Engineer                        | \$159.00             |
| 5            | Engineer                               | \$138.00             |
| 6            | Senior Inspector                       | \$0.00               |
| 7            | Inspector                              | \$0.00               |
| 8            | Senior Planner                         | \$0.00               |
| 9            | Planner                                | \$0.00               |
| 10           | Senior Designer                        | \$117.00             |
| 11           | Designer                               | \$65.00              |
| 12           | Environmental Specialist               | \$0.00               |
| 13           | Senior Environmental Specialist        | \$0.00               |
| 14           | Scientist/Geologist                    | \$0.00               |
| 15           | Senior Scientist/Geologist             | \$0.00               |
| 16           | Marine Biologist/Hydrogeologist        | \$0.00               |
| 17           | Senior Marine Biologist/Hydrogeologist | \$0.00               |
| 18           | Senior GIS Specialist                  | \$0.00               |
| 19           | GIS Specialist                         | \$0.00               |
| 20           | Clerical/Administrative                | \$43.00              |
| 21           | Senior Technician                      | \$89.00              |
| 22           | Technician                             | \$65.00              |
| 23           | Surveyor and Mapper                    | \$0.00               |
| 24           | CADD Technician                        | \$0.00               |
| 25           | Survey Crew - 2 man                    | \$0.00               |
| 26           | Survey Crew - 3 man                    | \$0.00               |
| 27           | Survey Crew - 4 man                    | \$0.00               |
| 28           | Senior Architect                       | \$0.00               |
| 29           | Architect                              | \$0.00               |

**END OF EXHIBIT B**