CITY OF NAPLES, FLORIDA

AGREEMENT
(PROFESSIONAL SERVICES - ENGINEERING)

Bid/Proposal No. RFP 20-042

Clerk Tracking No. ezqaj;amoﬁ/

Project Name: South Golf Drive Engineering Services - FDOT Project 440437-1-38-01

THIS AGREEMENT (the “Agreement”) is made and entered into this 20th day of January 2021
by and between the City of Naples, a Florida municipal corporation, (the "CITY") and Kisinger Campo
& Associates, Corp., a Florida Corporation, authorized to do business in the State of
Florida, whose business address is: One Tampa City Center, 201 N Franklin Street, Suite
400; Tampa, Florida 33602 (the "CONSULTANT").

WHEREAS, the CITY desires to obtain the services of the CONSULTANT concerning certain
services specified in this Agreement (referred to as the "Project"); and

WHEREAS, the CONSULTANT has submitted a proposal (RFP 20-042) for provision of those
services; and

WHEREAS, the CONSULTANT represents that it has expertise in the type of professional
services that will be required for the Project.

NOW, THEREFORE, in consideration of the mutual covenants and provisions contained herein, the
parties hereto agree as follows:
ARTICLE ONE
CONSULTANT’S RESPONSIBILITY

1.1. The Services to be performed by the CONSULTANT are generally described as South Golf
Drive Engineering Services - FDOT Project 440437-1-38-01 and may be more fully described in the
Scope of Services, attached as EXHIBIT A and made a part of this Agreement.

1.2.  The CONSULTANT agrees to obtain and maintain throughout the period of this Agreement all
such licenses as are required to do business in the State of Florida, the City of Naples, and in Collier
County, Florida, including, but not limited to, all licenses required by the respective state boards and
other governmental agencies responsible for regulating and licensing the professional services to be
provided and performed by the CONSULTANT pursuant to this Agreement.

1.3.  The CONSULTANT agrees that, when the services to be provided hereunder relate to a
professional service which, under Florida Statutes, requires a license, registration, certificate of
authorization or other form of legal entitliement to practice such services, it shall employ or retain only
qualified personnel to provide such services.

1.4.  The CONSULTANT agrees to employ and designate, in writing, within 5 calendar days after
receiving its Notice to Proceed, or other directive from the CITY, a qualified licensed professional to
serve as the CONSULTANT's project coordinator (the "Project Coordinator"). The Project Coordinator
shall be authorized and responsible to act on behalf of the CONSULTANT with respect to directing,
coordinating and administering all aspects of the services to be provided and performed under this
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Agreement.

1.5.  The CONSULTANT has represented to the CITY that it has expertise in the type of professional
services that will be required for the Project. The CONSULTANT agrees that all services to be provided
by CONSULTANT pursuant to this Agreement shall be subject to the CITY's review and approval and
shall be in accordance with the generally accepted standards of professional practice in the State of
Florida, as may be applied to the type of services to be rendered, as well as in accordance with all
published laws, statutes, ordinances, codes, rules, regulations and requirements of any governmental
agencies which regulate or have jurisdiction over the Project or the services to be provided and
performed by the CONSULTANT. In the event of any confiicts in these requirements, the
CONSULTANT shall notify the CITY of such conflict and utilize its best professional judgment to advise
CITY regarding resolution of the conflict.

1.6. The CONSULTANT agrees not to divulge, furnish or make available to any third person, firm or
organization, without CITY's prior written consent, or unless incident to the proper performance of the
CONSULTANT’s obligations hereunder, or in the course of judicial or legislative proceedings where
such information has been properly subpoenaed, any non-public information concerning the services
to be rendered by the CONSULTANT hereunder, and the CONSULTANT shall require all of its
employees, agents, sub-consultants and sub-contractors to comply with the provisions of this
paragraph. However, the CONSULTANT shall comply with the Florida Public Records laws including
those requirements set out in ARTICLE FIVE, below.

1.7 The CONSULTANT agrees not to employ or offer to employ any Elected Officer or City
Managerial Employee of the CITY who in any way deals with, coordinates on, or assists with, the
professional services provided in this Agreement, for a period of 2 years after termination of all provisions
of this Agreement. For purposes of this paragraph, the term "Elected Officer" shall mean any member
of the City Council. For purposes of this paragraph, the term "City Managerial Employee" shall mean
the City Manager, the Assistant City Manager, the City Clerk, and any City department head or director.
If the CONSULTANT violates the provisions of this paragraph, the CONSULTANT shall be required to
pay damages to the CITY in an amount equal to any and all compensation that is received by the former
Elected Officer or City Managerial Employee of the CITY from or on behalf of the contracting person or
entity, or an amount equal to the former Elected Officer's or City Managerial Employee's last 2 years of
gross compensation from the CITY, whichever is greater.

1.8 The CONSULTANT agrees not to provide services for compensation to any party that is
contracting with the CITY on the same subject matter, same project, or scope of services as set forth in
this Agreement without approval from the CITY. This section does not prevent the CONSULTANT from
contracting with other firms or government organizations for similar services.

1.9.  Except as otherwise provided in this Agreement, the CONSULTANT agrees not to disclose or
use any information not available to members of the general public and gained by reason of the
CONSULTANT’s contractual relationship with the CITY for the special gain or benefit of the
CONSULTANT or for the special gain or benefit of any other person or entity.

ARTICLE TWO
CITY'S RESPONSIBILITIES

2.1.  The CITY shall designate in writing a project manager to act as the CITY's representative with
respect to the services to be rendered under this Agreement (the "Project Manager"). The Project
Manager shall have authority to transmit instructions, receive information, interpret and define the
CITY's policies and decisions with respect to the CONSULTANT's services for the Project. However,
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the Project Manager is not authorized to issue any verbal or written orders or instructions to the
CONSULTANT that would have the effect, or be interpreted to have the effect, of modifying or changing
in any way whatever:

(a) The scope of services to be provided and performed by the CONSULTANT:

(b) The time the CONSULTANT is obligated to commence and complete all such services:
or

(©) The amount of compensation the CITY is obligated or committed to pay the
CONSULTANT.

Any such modifications or changes shall only be made by or upon the authorization of the CITY’s city
manager as authorized by city council in the enabling legislation or in the CITY’s procurement policies.

2.2.  The Project Manager shall:

(a) Review and make appropriate recommendations on all requests submitted by the
CONSULTANT for payment for services and work provided and performed in accordance with this
Agreement;

(b) Arrange for access to and make all provisions for the CONSULTANT to enter the Project
site to perform the services to be provided by the CONSULTANT under this Agreement; and

(c) Provide notice to the CONSULTANT of any deficiencies or defects discovered by the
CITY with respect to the services to be rendered by the CONSULTANT hereunder.

2.3. The CONSULTANT acknowledges that access to the Project Site, to be arranged by the CITY
for the CONSULTANT, may be provided during times that are not the normal business hours of the
CONSULTANT.

ARTICLE THREE
TIME

3.1.  Services to be rendered by the CONSULTANT shall be commenced subsequent to the
execution of this Agreement upon written Notice to Proceed (NTP) from the CITY for all or any
designated portion of the Project including design, permitting and FDOT's approval of the design
is scheduled for completion by January 30, 2022 with an Administrative 60-day Project Close-
out time frame. Time is of the essence with respect to the performance of this Agreement.

3.2.  Should the CONSULTANT be obstructed or delayed in the prosecution or completion of its
services as a result of unforeseeable causes beyond the control of the CONSULTANT, and not due to
its own fault or neglect, including but not restricted to acts of God or of public enemy, acts of government
or of the CITY, fires, floods, epidemics, quarantine regulations, strikes or lock-outs, then the
CONSULTANT shall notify the CITY in writing within 5 working days after commencement of such
delay, stating the cause or causes thereof, or be deemed to have waived any right which the
CONSULTANT may have had to request a time extension.

3.3.  No interruption, interference, inefficiency, suspension or delay in the commencement or
progress of the CONSULTANT'’s services from any cause whatsoever, including those for which the
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CITY may be responsible in whole or in part, shall relieve the CONSULTANT of its duty to perform or
give rise to any right to damages or additional compensation from the CITY. The CONSULTANT's sole
remedy against the CITY will be the right to seek an extension of time to its schedule. This paragraph
shall expressly apply to claims for early completion, as well as claims based on late completion.

3.4.  Should the CONSULTANT fail to commence, provide, perform or complete any of the services
to be provided hereunder in a timely and reasonable manner, in addition to any other rights or remedies
available to the CITY hereunder, the CITY at its sole discretion and option may withhold any and all
payments due and owing to the CONSULTANT until such time as the CONSULTANT resumes
performance of its obligations hereunder in such a manner so as to reasonably establish to the CITY's
satisfaction that the CONSULTANT's performance is or will shortly be back on schedule.

ARTICLE FOUR
COMPENSATION

4.1.  The total compensation to be paid the CONSULTANT by the CITY for all Services is not to
exceed $299,561.00 and shall be paid in the manner set forth in the "Basis of Compensation", which is
attached as EXHIBIT B and made a part of this Agreement.

ARTICLE FIVE
MAINTENANCE OF RECORDS

5.1.  The CONSULTANT will keep adequate records and supporting documentation which concern
or reflect its services hereunder. The records and documentation will be retained by the CONSULTANT
for a minimum of five 5 years from the date of termination of this Agreement or the date the Project is
completed, whichever is later. The CITY, or any duly authorized agents or representatives of the CITY,
shall have the right to audit, inspect and copy all such records and documentation as often as they
deem necessary during the period of this Agreement and during the 5-year period noted above;
provided, however, such activity shall be conducted only during normal business hours. If the
CONSULTANT desires to destroy records prior to the minimum period, it shall first obtain permission
from the CITY in accordance with the Florida Public Records laws.

5.2 119.0701 F.S. CONTACT INFORMATION FOR CITY OF NAPLES’
CUSTODIAN OF PUBLIC RECORDS, CITY CLERK’S OFFICE

If the CONSULTANT has questions regarding the application of
Chapter 119, Florida Statutes, to the CONSULTANT’S duty to provide
public records relating to this contract, contact the City of Naples’
Custodian of Public records, the City Clerk at Telephone: 239-213-
1015; Email:PublicRecordsRequest@naplesgov.com; Address: 735
8t Street S., Naples, Florida 34102; Mailing address: same as street
address.

5.3  The CONSULTANT shall:

(a) Keep and maintain public records required by the CITY to perform the service.
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(b) Upon request from the CITY’s custodian of public records, provide the CITY with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in this chapter 119.0701
F.S. or as otherwise provided by law.

(c) Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration
of the contract term and following completion of the contract if the CONSULTANT does not
transfer the records to the CITY.

(d) Upon completion of the contract, transfer, at no cost, to the CITY all public records in
possession of the CONSULTANT or keep and maintain public records required by the CITY
to perform the service. If the CONSULTANT transfers all public records to the CITY upon
completion of the contract, the CONSULTANT shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure requirements. If the
CONSULTANT keeps and maintains public records upon completion of the contract, the
CONSULTANT shall meet all applicable requirements for retaining public records. All records
stored electronically must be provided to the CITY, upon request from the CITY's custodian
of public records, in a format that is compatible with the information technology systems of the
CITY.

ARTICLE SIX
INDEMNIFICATION

6.1. The CONSULTANT agrees to indemnify and hold harmless the CITY from liabilities, damages,
losses and costs, including, but not limited to, all attorneys' fees, to the extent caused by the
negligence, recklessness, or intentional wrongful misconduct of the CONSULTANT and persons
employer or utilized by the CONSULTANT in the performance of the Contract.

ARTICLE SEVEN
INSURANCE

7.1.  The CONSULTANT shall obtain and carry, at all times during its performance under this
Agreement, insurance of the types and in the amounts set forth in the document titled General Insurance
Requirements, which is attached as EXHIBIT C and made a part of this Agreement.

7.2 In addition to the General Insurance Requirements in Exhibit C the CONSULTANT shall obtain
and maintain Professional Liability Insurance to insure its legal liability for claims arising out of the
performance of professional services under this Agreement. CONSULTANT waives its right of
recovery against OWNER as to any claims under this insurance. Such insurance shall have limits of
not less than $1,000,000 each claim and in the aggregate.

ARTICLE EIGHT
SERVICES BY CONSULTANT’S OWN STAFF

8.1.  The services to be performed hereunder shall be performed by the CONSULTANT’s own staff,

unless otherwise authorized in writing by the CITY. The employment of, contract with, or use of the
services of any other person or firm by the CONSULTANT, as independent CONSULTANT or
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otherwise, shall be subject to the prior written approval of the CITY. No provision of this Agreement
shall, however, be construed as constituting an agreement between the CITY and any such other
person or firm. Nor shall anything contained in this Agreement be deemed to give any such party or
any third party any claim or right of action against the CITY beyond such as may otherwise exist without
regard to this Agreement.

ARTICLE NINE
WAIVER OF CLAIMS

9.1. The CONSULTANT'’s acceptance of final payment shall constitute a full waiver of any and all
claims, except for insurance company subrogation claims, by it against the CITY arising out of this
Agreement or otherwise related to the Project, except those previously made in writing and identified
by the CONSULTANT as unsettled at the time of the final payment. Neither the acceptance of the
CONSULTANT's services nor payment by the CITY shall be deemed to be a waiver of any of the CITY's
rights against the CONSULTANT.

ARTICLE TEN
TERMINATION OR SUSPENSION

10.1.  The CONSULTANT shall be considered in material default of this Agreement and such default
will be considered cause for the CITY to terminate this Agreement, in whole or in part, as further set
forth in this section, for any of the following reasons: (a) failure to begin work under the Agreement
within the times specified under the Notice(s) to Proceed, or (b) failure to properly and timely perform
the services to be provided hereunder or as directed by the CITY, or (c) the bankruptcy or insolvency
or a general assignment for the benefit of creditors by the CONSULTANT or by any of the
CONSULTANT's principals, officers or directors, or (d) failure to obey laws, ordinances, regulations or
other codes of conduct, or (e) failure to perform or abide by the terms or spirit of this Agreement, or (f)
for any other just cause. The CITY may so terminate this Agreement, in whole or in part, by giving the
CONSULTANT at least 3 calendar days written notice.

10.2. If, after notice of termination of this Agreement as provided for in paragraph 10.1 above, it is
determined for any reason that the CONSULTANT was not in default, or that its default was excusable,
or that the CITY otherwise was not entitled to the remedy against the CONSULTANT provided for in
paragraph 10.1, then the notice of termination given pursuant to paragraph 10.1 shall be deemed to be
the notice of termination provided for in paragraph 10.3 below and the CONSULTANT’s remedies
against the CITY shall be the same as and limited to those afforded the CONSULTANT under

paragraph 10.3 below.

10.3. The CITY shall have the right to terminate this Agreement, in whole or in part, without cause
upon 7 calendar days written notice to the CONSULTANT. In the event of such termination for
convenience, the CONSULTANT’s recovery against the CITY shall be limited to that portion of the fee
earned through the date of termination, together with any retainage withheld and any costs reasonably
incurred by the CONSULTANT that are directly attributable to the termination, but the CONSULTANT
shall not be entitled to any other or further recovery against the CITY, including, but not limited to,
anticipated fees or profits on work not required to be performed.

ARTICLE ELEVEN
CONFLICT OF INTEREST

11.1.  The CONSULTANT represents that it presently has no interest and shall acquire no interest,
either direct or indirect, which would conflict in any manner with the performance of services required
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hereunder. The CONSULTANT further represents that no persons having any such interest shall be
employed to perform those services.
ARTICLE TWELVE
MODIFICATION

12.1.  No modification or change in this Agreement shall be valid or binding upon the parties unless in
writing and executed by the party or parties intended to be bound by it.

ARTICLE THIRTEEN
NOTICES AND ADDRESS OF RECORD

13.1.  All notices required or made pursuant to this Agreement to be given by the CONSULTANT to
the CITY shall be in writing and shall be delivered by hand or by (USPS) United States Postal Service,
first class mail service, postage prepaid, return receipt requested, or as otherwise agreed upon and
addressed to the following CITY's address of record:

City of Naples

735 Eighth Street Southr

Naples, Florida 34102-3796

Attention: Charles T. Chapman IV, City Manager

13.2. Al notices required or made pursuant to this Agreement to be given by the CITY to the
CONSULTANT shall be made in writing and shall be delivered by hand or by the (USPS) United States
Postal Service, first class mail service, postage prepaid, return receipt requested, or as agreed upon
and addressed to the following CONSULTANT's address of record:

Kisinger Campo & Associates, Corp. (KCA)

One Tampa City Center, 201 N Franklin Street, Suite 400

Tampa, Florida 33602

Attention: Thomas Shaw, PE, Senior Vice President / Director of Production
FEI/EIN Number: On File State (FL)

13.3. Either party may change its address of record by written notice to the other party given in
accordance with requirements of this Article.

ARTICLE FOURTEEN
MISCELLANEOUS

14.1. The CONSULTANT assumes toward the CITY a duty of care commensurate with that which is
imposed upon persons or firms in consultant’s profession. CONSULTANT will make reasonable efforts
to ensure that its employees and agents maintain a professional demeanor and that the work area is
compliant with CITY property maintenance and Project standards.

14.2. No modification, waiver, suspension or termination of the Agreement or of any terms thereof
shall impair the rights or liabilities of either party.

14.3. This Agreement is not assignable, in whole or in part, by the CONSULTANT without the prior
written consent of the CITY.

14.4. Waiver by either party of a breach of any provision of this Agreement shall not be deemed to be
a waiver of any other breach and shall not be construed to be a modification of the terms of this
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Agreement.

14.5. The headings of the Articles, Exhibits, Parts and Attachments as contained in this Agreement
are for the purpose of convenience only and shall not be deemed to expand, limit or change the
provisions in such Articles, Exhibits, Parts and Attachments.

14.6. This Agreement constitutes the entire agreement between the parties hereto and shall
supersede, replace and nullify any and all prior agreements or understandings, written or oral, relating
to the matter set forth herein, and any such prior agreements or understanding shall have no force or
effect whatever on this Agreement.

14.7.  The CONSULTANT shall comply fully with all provisions of state and federal law, including
without limitation all provisions of the Immigration Reform and Control Act of 1986 (“IRCA”) as
amended, as well as all related immigration laws, rules, and regulations pertaining to proper employee
work authorization in the United States. The CONSULTANT shall execute the Certification of
Compliance with Immigration Laws, attached hereto as EXHIBIT D.

14.8 To the extent that any provision in the Specifications or any other Contract Documents
pertaining to this Project conflict with any provision of this Agreement, this Agreement controls.

14.9 Attorneys’ fees. Except as otherwise provided herein, each party shall be responsible for its
own attorneys’ fees.

ARTICLE FIFTEEN
APPLICABLE LAW

15.1.  Unless otherwise specified, this Agreement shall be governed by the laws, rules, and
regulations of the State of Florida, and by the laws, rules and regulations of the United States when
providing services funded by the United States government. Any suit or action brought by either party
to this Agreement against the other party relating to or arising out of this Agreement must be brought in
the appropriate Florida state court in Collier County, Florida.

END OF ARTICLE PAGE
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for the day and
year first wntteg abmtensf

:&f') s,._‘, o
ATTEST ] *j, e CITY:
‘*’- “w s o

CITY OF NAPLES, FLORIDA
A Municipal-Ger

_aé, s By: = g st
P é@a L Rambosk Cﬂ{ Clg,rk .Cha City Manager

,_.-

A
‘»’M T ,n'.\

Approved as to form
and legal sufficiency:

B hpaans, D ~lee

James D. Fox, City Attorney
/_\j

CONSULTANT:

Kisinger Campo & Associates, Corp.
One Tampa City Center
201 N Franklin Street, Suite 400
Tampa, Florida 33602
Attention: Thomas Shaw, PE, Senior Vice President /
Director of Production
CONSULTANT:

MMM mb—jcSQ“[/

Witness U:J
, Printed Name mas J. Shaw, P.E.
Veronica Green
Witness Printed Name Title: Vice President
FEI/EIN Number: On File
A Florida Corporation (FL)
(CORPORATE SEAL)
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EXHIBIT A
SCOPE OF SERVICES

The Scope of Services to be provided under this Agreement are included in Attachment
A-1 which includes Firm’'s Scope of Professional Services, Grant Certifications and
Assurances documents reference to page numbers 41-52 of the Proposal
Specifications, State of Florida Department of Transportation (FDOT) Local Agency
Program Agreement (LAP), reference to page numbers 53-75 of the Proposal
Specifications, and Firm’s Schedule that are made a part of this Agreement and those
set out in the Proposal, any Addendum(s)(two), and Firm’s Submittal of (RFP) Request-
For-Proposal No. 20-042, titled South Golf Drive Design Engineering Services — FDOT
(Financial Project 440437-1-38-01) all herein referenced and made a part of this
Agreement.

END OF EXHIBIT A
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Attachment A-1
SCOPE OF PROFESSIONAL SERVICES
SOUTH GOLF DRIVE DESIGN ENGINEERING SERVICES
RFP NUMBER 20-042

. PROJECT DESCRIPTION AND LIMITS

This project will provide design, engineering, permitting, public outreach, and bidding services for preparation of
construction plans, permits and specifications for the roadway and streetscape improvements in the City of Naples,
Florida along South Golf Drive, approximately 0.71 miles, between Gulf Shore Boulevard North and US 41.

OBJECTIVE

The purpose of this document is to describe the scope of services for the project and the responsibilities of Kisinger
Campo & Associates (CONSULTANT) and the City of Naples (CITY) in connection with the design and preparation of
a complete set of canstruction contract documents.

The general objective is for the CONSULTANT to prepare a set of contract documents including pians, specifications,
supporting engineering analysis, calculations, and other technical documents in accordance with CITY policy,
procedures, and requirements, as well as the State and Federal requirements for LAP projects. Furthermore, this
project will require close collaboration and involvement with the City’s Beach Outfall Removal project, adjacent
property owners along S. Golf Drive, neighborhood associations, and other Naples residents and stakeholders; all in
an effort to build consensus for an environmentally sensitive project that preserves Naples small town character and
culture. In an effort to minimize construction disruption to the community, the CONSULTANT will also communicate
with the hotel redevelopment project for planning purposes. These Contract documents will be used by a contractor
to build the project. These Contract documents wil! be used by the CITY and its Construction Engineering Inspection
(CEl) representatives for inspection and final acceptance of the project. The CONSULTANT shall follow a systems
engineering process to ensure that all required project components are included in the development of the Contract
documents and the project can be built as designed and to specifications.

The CONSULTANT shall demonstrate good project management practices while working on this project. These
include communication with the CITY and others as necessary, management of time and resources, and
documentation. The CONSULTANT shall provide qualified technical and professional personnel to perform to CITY
standards and procedures, the duties and responsibilities assigned under the terms of this agreement.

It. APPLICABLE STANDARDS

CONSULTANT shall perform necessary design services in accordance with guidelines established in the FHWA Manual
of Uniform Traffic Control Devices (MUTCD) and the FDOT Manual of Uniform Minimum Standards (MUMS aka
“Florida Greenbook”). Any deviations from the Greenbook shall require concurrence and approval from the CITY as
the owning, operating, and maintaining entity.

. SCOPE OF SERVICES
The following Tasks are included as part of this project design:

TASK 1. PROJECT ADMINISTRATION

Project Management: CONSULTANT shall provide management services necessary to effectively administer the
project including: coordination of disciplines and sub-consultants, contract, and invoice maintenance, and
maintaining regufar communication with the CITY.

Project Scheduling: CONSULTANT has developed a schedule for the project which will include key milestones and
note the dates of deliverables. The schedule will be updated monthly for the duration of the project.
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Kickoff Meeting: A project kickoff meeting shall be held with the CITY, FDOT and the CONSULTANT and sub-
consultants to introduce the design team, to review project objectives and standards for completing the work, and
to present the project schedule.

Progress Meetings: Attendance of project coordination meetings, including preparation of meeting agendas,
coordination with attendees, and preparation of meeting summaries. It is anticipated that the design phase duration
will be approximately 12 months. 6 meetings are anticipated for this task.

Technical Stakeholder Meetings: Stakeholders shall include applicable CITY Departments (Utilities, Fire-Rescue,
Natural Resources, Planning, Solid Waste, Parks, and Community Services), Collier MPO, representatives of South
Golf Drive property owners, neighborhood associations, and the Naples community. Any other interested party such
as the Naples Pathways Coalition, Naples Golf and Beach Hotel, and others may participate in the public meetings
to provide input on the project. As part of the technical stakeholder coordination CONSULTANT shall endeavor to
ascertain future development plans of the golf course and hotel and any other adjacent parcels to determine future
utility accommodations that may be needed. Four meetings are anticipated for this task.

Deliverables:
e Project Schedule (with monthly updates)
®  Progress Reports {monthly)
e Meeting Minutes

TASK 2. PUBLIC INVOLVEMENT

The CONSULTANT, in partnership with CITY staff, will assist in informing and soliciting input from members of the
community, including, but not limited to, adjacent property owners, merchants, employees, customers, residents,
and people with lower English proficiency who are often not represented in the outreach events/activities. Public
input will be sought at key points in the design process, particularly when design alternatives are identified and again
when the preferred design alternative is presented. With CITY input, the CONSULTANT will lead the following public
engagement activities:

Develop and maintain a mailing list of property owner/tenants in the project area. An email database with property
owners/tenants, elected officials, agencies and interested parties will also be developed and maintained. Project
contact cards will be prepared and distributed. This effort includes the development, preparation, and mailing of a
Kick-Off newsletter/flyer.

Prepare press releases, respond to media, and provide public information officer support with media interviews for
the CITY. Project updates will be prepared and included in social media announcements. This includes preparing
materials, maps, flyers, and photo rendering/simulation.

Design Public Meetings: Two Public Meetings are proposed for this project. The first, early in the design analysis
phase, will be for the purpose of presenting refined design alternatives, followed by presentation of a preferred
design alternative at the second Public Meeting, prior to 60% Plan completion. In consideration of the likely need
for ongoing social distancing, the CONSULTANT shall conduct all meetings and public engagement activities remotely
while maintaining accessible and equitable access opportunities for all community members that prefer to engage
in-person. Careful consideration of methods of promoting online events; the need for accessible materials online;
specific channels of receiving input (social media, text message, phone calls, online Q&A, etc.); and what actual and
additional resources are required to successfully deliver such an engagement strategy will follow the latest emerging
best practices in pursuing creative solutions to the challenge of maintaining equitable access to public process.
CONSULTANT shall secure public meeting sites, but the CITY will be responsible for any fees associated with securing
the meeting site. Preparation for the public meeting consists of a newsletter/flyer, preparation of the press release,
preparation of the advertisement. Also, In preparation of each public meeting, the CONSULTANT shall develop
meeting materials (sign-in sheets, name tags, handouts, display boards, etc.). This shall include preparation of
renderings and fly-throughs of the proposed design and/or alternatives to provide a conceptual visual

2
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representation of the proposed design. Set up and clean-up of the meeting site is included in the attendance and
participation at the public meeting. A technical memorandum for the public meeting will also be prepared.

City Council Presentations: Two presentations to City Council are proposed for this project. The first will be after the
first Public Meeting, the second will be after the second Public Meeting.

Small Group Meetings: CONSULTANT shall schedule, prepare for, and attend in small group meetings with various
public stakeholders (i.e. property owners/HOA’s) throughout the project. Two (2) small group meetings are
anticipated.

Project Website: CONSULTANT shall prepare an independent project website through the design phase of the
project. This includes identifying the URL address, development of website content, and development of website
graphics (maps, pictures, etc.). Research and information gathering for updating the project website is included.
Continued maintenance of the project website is also included.

Public Inquiries: CONSULTANT shall be responsible to responding to public inquires for the design phase of the
project. This includes responding to various concerns/questions form the public and record requests. CONSULTANT
will coordinate a response with the CITY for more complicated inquiries, but most of this task is anticipated to be
completed independently on behalf of the CITY.

Deliverables:
e  Mailing List & E-mail database
e Public Involvement materials, i.e. maps, flyers, renderings, fly-throughs, etc....
e  Meeting Minutes & Documentation

TASK 3. SURVEY
The limits of the project survey are defined as South Golf Drive, beginning at the west right-of-way line of Gulf Shore

Boulevard North, and ending at and including the westernmost travel lane of US 41. The CITY shall provide the
available survey information from their on-going Beach Outfall Removal project to maximize efficiencies
between the two projects. The CONSULTANT shall supplement the existing survey data in order to fully
obtain the following Survey needs required for the South Golf Drive project design.

SURVEY SUPPORT - FIELD

e Set project control points.

o Establish horizontal control using RTK GPS procedures. All horizontal data will be in the North
American Datum of 1983 (2011 adjustment). Project control points not to exceed 500-foot
intervals.

o Level run through project control points based on published National Geodetic Survey
benchmark control. All values will be in the North American Vertical Datum of 1988.

e Locate and verify right-of-way and/or centerline monumentation for use in preparing controlling lines for
base mapping. This may include the location of right-of-way monuments, existing points in the centerline
of the roadway, or public land survey corners.

¢ Provide cross-section data shall be collected at 50’ intervals along the alignment and at major grade
breaks. Cross-sections shall extend 10’ outside the right-of-way on both sides. Cross-sections and
topographic data at intersecting streets will extend 50 feet outside the right-of-way of South Golf Drive.

¢  Existing visible above ground improvements, including utilities, shall be located with horizontal and
vertical data. Visible evidence of underground utilities shall be located only to the extent that they exist
within the project limits, but not a determination of their location underground. Data collection to extend
approximately 10" beyond the existing right-of-way.
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® Located improvements shall include pavement, driveways, intersecting streets, road signs, guard rails,
fences, drainage crossings, etc. Data collection to extend approximately 10’ beyond the existing right-of-
way.
¢ Horizontal and vertical data of visible drainage facilities and structures shall be collected within the right-of-way
inciuding type, size, invert, length, top, weir, crest, sump elevations, end treatments and extents of rip-rap. Data
collection to extend approximately 10’ beyond the existing right-of-way.
¢ locate existing trees, with size greater than or equal to four inches diameter, include size (Diameter at Breast
Height) and best identification of species. Tree locates to extend approximately ten feet {10') beyond the right-
of-way line. Located trees shall be verified by Consultant’s (Landscape Architect’s) field review.
e  Field Review
o Afield review will be conducted comparing final survey base map data to existing project
conditions.
o Map mark-ups will be created noting any changes or differences. Any missed items will be field collected
at the time of field review

SURVEY SUPPORT - OFFICE

e Assemble record plats, deeds, maps, and other documents.
o ldentify corners for establishing approximate street rights-of-way.
e Research available horizontal & vertical control.
o Make copies of nearest control for use on this design survey.
Review assembled land records with field and office staff.
Process control field notes.
¢ Run closures on level runs. Balance and finalize project benchmark elevation.
o Review GPS check on published control marks.
e Process property and right-of-way ties.
o From field located corners, compute and establish approximate road rights-of-way and
easements. Property lines will not be surveyed but shall be shown for informational purposes.
o Calculate project base line and stationing.
e Process field collected data.
Map features from field collected data.
o Above ground features will be mapped up to the approximate right-of-way line.
o Add symbols for all located utilities.
e Develop unified base map.
o Map right-of-way and known easements.
o Label parcel identification information.,
e Generate DTM from field data.
o Create DTM from elevation data and format for design engineer. Topographic points will be
provided along corridor at maximum of 50-foot intervals.
o Perform office Quality Assurance and Quality Control checks of mapping.
Deliverable:
e Survey base map with located and measured features. This survey base map shall be provided in “.DWG”

(ACAD format) and “.DGN” format, including a digital file of the surface in either “XML” or “.TIN” format.
e Final Surveyor’s Report to accompany digital files.

TASK 4. GEOTECHNICAL SERVICES
e Consultant will perform fifteen (15), five-foot deep hand auger borings on South Golf Drive spaced at 250'
intervals, alternating from north to south sides of the road. Visual soils classification and sieve analysis
from samples obtained from these borings will be provided.
e  Obtain sufficient samples to provide a Limerock Bearing Ratio to be used for pavement design.
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¢ Eight (8) pavement cores will be obtained on South Golf Drive at no more than 500' Intervals alternating
travel lanes and shoulder in efforts to determine the existing asphalt, base and stabilization characteristics
of the existing roadway.

s  Seasonal High-Water Table: Review the encountered ground water levels and estimate seasonal high

ground water levels. Estimate seasonal low ground water levels.

¢ Coordinate and develop Temporary Traffic Control Plan (TTCP). All work zone traffic control will be
performed in accordance with the FDOT's Standard Plans Index 102 series.

¢ Drilling Access Permits: Obtain State, County, City, and Water Management District permits for
performing geotechnical borings, as needed.

¢ Property Clearances: Notify property tenants, in person or through written notification, of drilling and
field activities, if applicable.

e  Soil testing methods and procedures will be conducted in accordance with applicable ASTM and/or
AASHTO soils standards. A letter report will be prepared upon completion of the field and laboratory
services. Provide geotechnical recommendations regarding the proposed roadway construction project
including the following: description of the site/alignment, design recommendations and discussion of any
special considerations. The report will present the following Information at a minimum:

o Adescription of the site/alignment, design recommendations and discussion of any special
considerations.

Evaluation of the site and the subsurface conditions as they relate to the site.

Construction criteria that may be used in the site preparation of the site prior to construction.
Suitability for use as construction material of the soils encountered in the borings.

Results from the pavement coring operations.

O 0 0O O

Deliverable: Geotechnical Report

TASK 5. UTILITY COORDINATION
The CONSULTANT shall strive to maximize efficiencies from established and on-going coordination with the Naples
Beach Club renovation project and the associated City utility improvements within the South Golf Drive right-of-

way.

The CONSULTANT shall coordinate design activities with the public and private utilities located within the project
corridor. The utilities shall be notified via conceptual, 60% and 90% plan review stages. CONSULTANT scope shall
be limited to coordination efforts/services only to determine conflicts (if any). This task shall include services of
the CONSULTANT to include:

Development contact list of utilities affected within the project limits

One (1) individual field meeting with affected utilities (if necessary)

Collection and review as-built plans, data, and request for future expansions from affected utilities
One (1) joint utility coordination meeting

Coordination of adjustments, relocation, or removal of existing utility facilities in conflict with the
proposed public works project.

Review and report regarding utility markups, work schedules and agreements

e  Utility coordination at plan review stages and follow-up

Design of any required utility adjustments, drafting services or utility relocation plan production is not included in
this scope of services. Should utility design be warranted, it would be considered a supplemental design task.

Deliverable:
o Available as-built utility information from each utility provider located within the project boundaries

5
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* Information and direction on potential utility expansion, adjustments that may be necessary, planning for
expansion/adjustments, etc.
Meeting Minutes & Documentation of Coordination
Reports and recommendations of the plan review stages

TASK 6. ROADWAY & DRAINAGE DESIGN ANALYSIS

CONSULTANT shall perform general roadway analysis and design services in support of the plan production. Such
services may include evaluation of drainage impacts, roadside safety issues, and conflicts with existing features and
facilities. This task includes development and evaluation of preliminary geometric design alternatives to ensure
muitimodal transportation considerations are addressed to meet the CITY’s vision of the complete street initiative.

CONSULTANT will provide a brief preliminary concept exhibit summary based upon the following:
e Exhibits for up to three (3) Alternative Concepts addressing Pedestrian/Bicycle Accommodations, potential
On-Street Parking Accommodations and Traffic Calming Accommodations.
e Memorandum summarizing the above noted components for the project with recommendations to
proceed with the 60% design phase of the project. Memorandum shall be used by the CITY to provide
Consultant direction to proceed with design services.

CONSULTANT shall perform a pavement analysis including evaluation of the existing pavement condition and
determination, as appropriate, of proposed pavement section in accordance with the FDOT Flexible Pavement
Design Manual. CONSULTANT shall also evaluate deficient areas within the existing roadway to determine if and
where remedial actions are necessary and provide recommendations to the CITY.

Maintenance of Traffic Plan - The Consultant shall develop plans for the maintenance of traffic during the
construction on the various streets and assure access to properties adjoining the construction areas. A Level Two
complexity in accordance with FDOT guidelines is assumed. This effort will be coordinated with the CITY and/or other
appropriate sources such that construction phasing minimizes impacts to traffic operations. Coordination with FDOT
will also be provided.

The CONSULTANT will review the existing drainage system within the South Golf Drive ROW and preliminarily
evaluate the drainage system requirements, in coordination with the Beach Outfall Removal project and the
stormwater design work that is planned to improve water quality and flood protection. The design storm is defined
as the 25-year, 3-day storm event by the water management district and as the 5-year, 1 hour storm event by the
CITY. The existing drainage system will be modified to accommodate the proposed roadway improvements, and the
Beach OQutfall Removal project, in accordance with applicable drainage manuals. The existing storm drains are aged
and replacements with or without best management components such as filtering baskets will be evaluated.

Close coordination and cooperation with the CITY’s Beach Restoration and Water Quality Improvements Project
Consultant, Erickson Consulting Engineers, Inc. (ECE) is essential. Anticipated drainage systems include open and
closed conveyance for onsite/offsite runoff conveyance(s) and will be designed to provide positive drainage.
Improvements will need to consider that conveyance in the drainage pipes between South Golf Drive and 7th Avenue
that route water to North Lake will be eliminated and rerouted west along South Golf Drive to Gulf Shore Boulevard
in accordance with the City’s Beach Restoration and Water Quality Improvements Project stormwater management
system’s basis of design.

Nutrient Loading Analysis may be conducted as part of the Beach Outfall Removal design and permitting and would
not be required by CONSULTANT and is not included. Extensive offsite pond location analysis for stormwater
management and flood plain compensation is not included. All stormwater management is anticipated to be
provided in the CITY right-of-way. The CONSULTANT will request the drainage plans from the CITY for the single
homes adjacent to the South Golf right-of-way and review them to determine if the proposed project needs to
account for any offsite drainage. CITY will provide drainage estimates for the single-family homes fronting and south
of South Golf Drive.
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The eastern portion of the project discharges to the US 41 ROW drainage system. The CONSULTANT shall coordinate
with FDOT to review the existing and proposed conditions and establish drainage design criteria for the proposed
project’s drainage system. We shall prepare and submit the FDOT Drainage Connection Permit application, if
required, and respond to comments.

The CONSULTANT shall prepare a drainage design documentation report documenting the drainage design analysis
and assumptions. This will be submitted to the CITY for review and included in the SFWMD exemption request
application. Changes to the SFWMD permit for the new stormwater sewer along South Golf Drive with conveyance
to Gulf Shore Boulevard will be provided by the CITY, through their Consultant, Erickson Consulting Engineers, Inc.
(ECE). CONSULTANT will provide ECE design flows from the proposed improvements to incorporate these changes
into the Basin 2 info SWMM model. The model for the Beach Restoration and Water Quality Improvements Project
will include the 5-yr / 1-hr, 5-yr / 24-hr, and 25-yr/3-day events.

CONSULTANT shall calculate plan quantities and prepare an opinion of probable cost (OPC) to be submitted at the
60%, 90% and Final submittal stages. The OPC shall be based on the best available unit cost data. Unit cost data may
be taken from recent, local construction bids and/or the FDOT Unit Cost History.

Deliverables:
®  Roadway Design Documentation
e  Drainage Design Report
e  Milestone Opinion of Probable Cost

TASK 7. ROADWAY & DRAINAGE PLAN PREPARATION

This task consists of the preparation of 11" x 17" construction drawings at a scale of 1" = 40'. Five (5) hardcopy sets

and 1 PDF file will be provided for each submittal and will include, but not limited to, the following sheets:
e  Key Sheet

Summary of Pay Items Sheet

Typical Section Sheets

General Notes / Pay Item Notes Sheet

Summary of Quantities Sheet

Survey Control Sheets

Project Layout Sheets

Plan and Profile Sheets

Cross Section Sheets

Utility Adjustment Sheets

Maintenance of Traffic Sheets

Intersection/Driveway Details

Erosion Control Sheets

SWPPP Sheets

Plans will be submitted to the CITY and FDOT for their review and comments at 60%, 90% and 100% completion.
Once the 100% plans are approved, the CONSULTANT will supply final signed and sealed plans for bidding purposes.

CONSULTANT shall provide a standard specifications package based upon the 2021 FDOT Roadway and Bridge
Specifications. Technical specifications shall be provided as needed and may consist of other standard specifications
utilized by the CITY for items such as utilities and signing and marking. It is assumed the CITY shall provide standard
“front end” documents including, but not limited to, general conditions, special conditions, special provisions, etc.
CONSULTANT shall assist the CITY as necessary in modifying such documents to suit this project.

Deliverables:
®  60% plans
o 90% plans
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e 100% plans
Final plans (signed and sealed)
e Specifications Package in Word format

TASK 8. ENVIRONMENTAL AND PERMITTING SERVICES

It is our understanding the project will qualify for an exemption from the South Florida Water Management District
(SFWMD). The CONSULTANT will prepare an exemption request submittal for SFWMD. The CONSULTANT will
compile the necessary forms and site plan for the submittal package. The CONSULTANT will utilize ownership
information provided by CITY in preparing the submittal package. Should SFWMD deem the project does not qualify
for an exemption, CONSULTANT will meet with CITY to discuss the need for a supplemental agreement.
CONSULTANT will conduct up to one meeting, if required, with CITY and/or SFWMD staff to prepare the plans and
calculations needed to complete the application. This task includes providing a response to two request for
additional information from SFWMD staff, if required. This scope and fee assume the project will not have listed
species involvement or require species specific surveys, U.S. Fish and Wildlife Service (USFWS) coordination or State
Historic Preservation Office (SHPO) coordination. These tasks, if required, will necessitate a supplemental
agreement. Any permitting fees required for the project will be the responsibility of the CITY.

CONSULTANT will prepare the required supplemental environmental technical memorandum necessary to facilitate
FDOT review and support for a Type 1, Categorical Exclusion to meet National Environmental Policy Act (NEPA)
compliance. CONSULTANT wiil prepare the required documentation to support the Type 1 CE and will submit the
required information for the Type 1 CE checklist to the CITY and FDOT to achieve the required Environmental
Certification required for the LAP Agreement.

Permitting is a regulatory process over which the CONSULTANT has no control and cannot guarantee a permit.
CONSULTANT shall respond to and address comments directly related to and precipitated from the above referenced
permit application. However, the above scope, and corresponding fees, do not include consultation with the Florida
Fish and Wildlife Conservation Commission, SHPO or the USFWS. Should consultation with these agencies or any
additional permitting efforts become necessary during the project, this will be considered additional services to be
negotiated at that time.

This scope also does not include dewatering permitting efforts. Should a dewatering permit become necessary this
can be made a stipulation of the construction plans as the contractor’s responsibility.

Deliverable:
e  Completed Exemption Application for SFWMD
e FDOT Environmental Determination Worksheet
s Environmental technical memorandum

TASK 9. SIGNING & PAVEMENT MARKING ANALYSIS & PLANS

The CONSULTANT is responsible for the preparation and design of a complete set of signing and pavement marking
plans in compliance with the latest FDOT Standards, the M.U.T.C.D., and the “Sign/Marking Standards for Older Road
Users Program” for the project. These plans will be included as a component part of the contract plans set and shall
include all necessary side street signing and pavement striping necessary for the safe and effective operation of
vehicles and pedestrians on or crossing the roadway. The component plan set will consist of 11" x 17" construction
drawings at a scale of 1" = 40'. Five (5) hardcopy sets, and 1 PDF file will be provided for each submittal and will
include, but not limited to, the following sheets:

e Key Sheet
General Notes / Pay ltem Notes Sheet
Summary of Quantities Sheet
Plan Sheets
Typical Details
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e  Sign Panel Worksheets

Phase submittals will be made to the CITY and FDOT for their review and comments at 60%, 90% and 100%
completion. Once the 100% plans are approved, the CONSULTANT will supply final signed and sealed plans for
bidding purposes.

Deliverables:
e 60% plans
s 90% plans
s 100% plans
®  Final plans (signed and sealed)

TASK 10. LIGHTING ANALYSIS & PLANS

This task involves analyzing and designing lighting concepts for the roadway improvements in accordance with the
current editions of the FDOT Standard Plans, Florida Greenbook and City/County standards. The CONSULTANT shall
prepare a Lighting Design Analysis Report (LDAR). The LDAR shall provide analyses for the intersections, uncontrolled
pedestrian crossings, and mainline lighting along South Golf Drive. Each lighting calculation shall be properly
identified as to the area that it covers. It is anticipated that most or all existing light poles will be impacted by
construction and replaced. The memorandum shall include the Lighting Design Criteria that will be used for basis of
design.

Lighting for the intersection of Gulf Shore Blvd North and South Golf Drive is not included as part of this scope.

The component plan set will consist of 11" x 17" construction drawings at a scale of 1" = 40'. Five (5) hardcopy sets,
and 1 PDF file will be provided for each submittal and will include, but not limited to, the following sheets:
¢ Key Sheet
General Notes / Pay Item Notes Sheet
Summary of Quantities Sheet
Pole Data, Legend & Criteria
Service Point Details
Plan Sheets
Special Details

Plans will be submitted to the CITY and FDOT for their review and comments at 60%, 90% and 100% completion.
Once the 100% plans are approved, the CONSULTANT will supply final signed and sealed plans for bidding purposes.

Deliverables:
o  60%plans
90% plans

[ ]
e 100% plans
e Final plans (signed and sealed)

TASK 11. LANDSCAPING ANALYSIS AND PLANS

The CONSULTANT shall analyze and provide Landscape Architecture services in accordance with all applicable
manuals, guidelines, standards, handbooks, procedures, and current CITY guidance. Includes identification of
opportunities and constraints for the proposed landscape project based on existing site conditions. Identify available
planting areas for nursery landscape material outside of clear zones. The CONSULTANT shall include a written pian
for care and maintenance of the plants and beds, and irrigation system after the warranty period. The landscape
maintenance plan will be developed in performance-based language and will be in coordination with the CITY’s staff
that will assume maintenance obligation. The Consultant shall meet with the CITY’s maintenance /operational

9
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personnel to review the existing conditions, proposed geometry and planting and irrigation options or standards to
be considered in the design.

Planting Design shall include a Conceptual Stage which provides delineation of all proposed planting types, scheme
development and preliminary costs and reports and a Final Stage that provides identification of the species/type,
size, location, spacing, and quality of all plants.

Irrigation Design shall include a Conceptual Stage which provides analysis of methods, materials and operation costs
associated with proposed irrigation system, including determination of water and power sources. Final Irrigation
Design includes, but is not limited to, the locations and sizes of pumps, pump stations, mainlines, lateral lines,
irrigation heads, valves, backflow, and control devices. This scope of services assumes that a SFWMD well water use
permit for irrigation will not be required. If a water use permit for irrigation is required, it would be considered an
optional service.

This task consists of the preparation of 11" x 17" construction drawings at a scale of 1" = 40'. Five (5) hardcopy sets,
and 1 PDF file will be provided for each submittal and will include, but not limited to, the following sheets:
e  KeySheet
Tabulation of Quantities
General Notes / Pay ltem Notes Sheet
Tree and Vegetation Inventory, Protection and Relocation Plans
Planting Plans
Planting Details and Notes
Irrigation Plans
Irrigation Details and Notes

Plans will be submitted to the CITY and FDOT for their review and comments at 60%, 90% and 100% completion.
Once the 100% plans are approved, the CONSULTANT will supply final signed and sealed plans for bidding purposes,
including technical specifications.

Deliverables:
o 60% plans
e 90% plans
e 100% plans
e  Final plans (signed and sealed)
e Technical Specifications

TASK 12. BID PHASE SERVICES

CONSULTANT shall prepare and provide a bid form summarizing all pay items and associated quantities.
CONSULTANT shall provide signed and sealed plans, in format and quantity as described herein, to be included in
the bid set. CONSULTANT shall provide a copy of all permits acquired for the project including all associated general
and special conditions to be included in the bid set.

CONSULTANT shall assist the CITY in preparing for and attend one pre-bid conference. CONSULTANT shall provide a
summary of the project including design, construction and permitting issues, and be available to answer questions
from the prospective bidders. CONSULTANT shall respond to various questions that arise during bidding and assist
the CITY in preparation of any necessary addenda. CONSULTANT shall review the apparent low bid for consistency
and responsiveness and provide input to the CITY as necessary to award the contract.

Deliverables:
e Bid Form in Excel format
e Signed & Sealed Plans

10
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e Copies of Permits
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GRANT CERTIFICATIONS AND ASSURANCES

THE FOLLOWING DOCUMENTS NEED TO BE RETURNED WITH SOLICIATION DOCUMENTS
BY DEADLINE TO BE CONSIDERED RESPONSIVE

Form

Form 275-030-11 DBE Bid Package Information
Collier County Anticipated DBE Participation Statement, Part I and II

Form 375-030-30 Truth in Negotiation Certification

Form 375-030-32 Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions for Federal Aid
Contracts

Form 375-030-33 Certification for Disclosure of Lobbying Activities on Federal
Aid Contracts

Form 375-030-34 Certification for Disclosure of Lobbying Activities

Form 375-030-50 Conflict of Interest/Confidentiality Certification

City of Naples 20-042 South Golf Drive Design Englnearing Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID 41
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| PARTMENT OF TRANSPORTATION
HMME&EM OPPORTUNITY OFFICE EOLIN. OFPORTUNITY GFFcE
APPROVED" __4Y Pasa i3
DISAPPROVED -
DATE. ik
DBE AFFIRMATIVE ACTION PLAN
POLICY STATEMENT
ftis the policy of_____ Kisinger Campo & Assaciates, Corp. that disadvantaged businesses,

as defined by 49 CFR Part 26, Subpart D and implemented under Rule Chapter 14-78, F.A.C., shall have the
opportunity to participate as subcontractors and suppliers on all contracts awarded by the Floncla Department of

Transportation.
The requirements of Rule Ch 14-78 F.A.C., shall apply o all conuactsenteted into between the Florida
Department of Transpartation and - Campo & swm&s

Subcontractors andfor suppliers to Kisinqer Campo & Associates Coq
will also be bound by the requirements of Rule Chapter 14-78 F.A.C.

Kisinger Cam;:c & Assaclates, Cor). . and it's subcontractors shall
take all necessaty and reasonable steps in accordance with Chapter 14-78, F.A.C., to ensure that disadvantaged
businesses have the opportunity to compete and perform work contracted with the Florida Department of Transportation,

Kisin.er Cam;;0 & Associates, Cor;.. , and its subcontractors shall not
discriminate on the basis of race, color, religion, national origin, disability, sex, or age in the administration of contracis
with the Depariment of Transportation.

Kisinger Campo & Associates, Corp. , has designated and appointed
a Liaison Officer to develop, maintain, and monitor the DBE Affirmative Action Plan mplementauon The Liaisen
Cfficer will be responsible for dlssemmmmg this policy statement throughout  Kisinger Camyio & Associates Cor;,
and to disadvantaged controlled businesses. The statement is posted on notice boards of the Company.

x 5&(@//”4

Stephen H. Mumcken. CEO

« 344

Date

201 North Franklin Street, Sulte 400{ Tampa, Flariia 33602 | TELKPHONE BI3.8715331 | FAX 8138715135 www.kisingerenmpa.com

-1
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I DESIGNATION OF LIAISON OFFICER

Kisinger Campo & Associates Corp. will aggressively recruit
disadvantaged businesses as subcontractors and suppliers for all contracts with the Flerida Department of Transportation.
The Company has appainted a Lialson Officer to develop and maintain thie Affirmative Action Plan in accordance with the

requirements of Rute Chapter 14-78, F.A.C.

The Liaison Officer will have primary responsibility for developing, maintaining, and monitoring the Cempany’s
utilization of disadvantaged subcontractors in addition to the following specific dutiss:

(1)  The Lisison Officer shall aggressively solicit bids from disadvantaged business subcontractors for ell
Florida Department of Transporiation contracts;

(2) The Liaison Officer will submit all records, reports, and documents required by the Florida Department of
Transportation, and shall maintain such records for @ period of not less than three years, or as directed by

any specific contractual requirements of the Florida Department of Transportation.

The following individual has been designated Liaison Officer with responsibifity for implementing the Company’s
affirmative action program in accortdance with the requirements of the Florida Department Transportation.

Colleen M, Carter

Kisingsr Campo & Associates Carp.

201 N. Frankiin Stres!, Suite 400, Tampa, Fi. 33602
813-871-5334

59-1677145

i AFFIRMATIVE ACTION METHODS

In order to formulate a realistic Affirmative Action Plan, Kieinaer Campp & Asseclates Cor;. e
has Identifiad the following known barers to participation by disedvantaged subcontractors, before describing its
proposed affirmative action methods:

1. Lack of qualified disadvantaged subcontractars in our specific geographical areas of wark;

2. Lack of certified disedvantaged subsontractors who seek to perform Florida Department of Transportation
work;

3. Lack of interest in performing on Florida Depariment of Transportation contracts:

4. Lack of response when reguested to bid;

5. Limited knowledge of Florida Department of Transportation plans and specifications to prepare a
responsible bid.

In view of the barriers to dlsadvantaged businesses stated above, it shall be the policy of
Kisinger Campo & Assoclates Gorp. -~ - to provide opportunity by utifizing the following
affirmative action methods to ensure pamcjpat:on on the contracts with the Florida Department of Transportation.
Kisinger Campo & Associates Corp. il

1. Pravide written notice to all certified DBE subcontractors in the geographical area where the work is to be
subcontracted by the Company;

2. Adveriise in minority focusad medla concerning subcontract opportunities with the Company;

3. Select portions of work to be performad by DBEs in order {o increase the likelihood of mesting contract
goals (including, where dppropriate, breaking down coniracts into economicelly feasible units to facilitate

DBE participation);
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4. Provide adequate information about the plans, specifications, and requirements of the contract, not
rejecting subcontractors without sound reasons based on a thorough investigation of their capabilities;

5. Walve requirements of performance bonds where i Is practical to do so;

8. Attend pre-bid meetings helk by the Florida Department of Transportation to apprise disedvantaged
subcontractors of opportunities with the Company;

7. Foliow up on inltial solicitations of intersst to DBE subcontraciars to determine with certainty whether the
DBE company is interested in the subcontract opporiunity.

Kisinger Campo & Assotiates Corp. understands that this list of affirmative

action methods Is not exhaustive and will include additional approaches after having established famillarity with the
disadvantaged subcontracting community and/or determined the stated appraaches to be Ineffective.

M.  IMPLEMENTATION

On contracts with specific DBE goals, __ __ Kisinoer Gami;o & Assaciates Cemp. , _
will make every effort to meet contract goals as stated by utflizing its affirmative action methods., On projects with no
specific goals, the Company will, as an axpression of good faith, seek o utiize DBE subcontractors where work is to be

subconftracted.

V. REPORTING
Klginoer Campo & Associates Corp. _shall keep and maintain such records as

are necessary to determine the Company’s compliance with its DBE Affirmative Action Plan.

The Company will design its record keeping system to indicate:

1. The number of DBE subcontractors and suppliers used by the Company, identifying the items of work,
materials and services provided;

2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources;

3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisemente, etc.,
to obtain DBE participation on all Florida Department of Transportaticn projects;

4. The Company shall comply with Florida Department of Transportation's requirements regarding
payments to subcontractors Including DBEs for each month {(estimate period) In which the
companies have worked.

V.  DBEDIRECTORY

. Kisinger Campo & Associates Corp. will utilize the DBE Directory published
by the Florida Department of Transportation.

The Company will distribute-Form Number 278-030-01, Schedule A Certification Form-Number 1, to potential
DBE confractors and assist in their complstion.
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CITY OF NAPLES
ANTICIPATED DISADVANTAGED, MINORITY, WOMEN OR VETERAN PARTICIPATION STATEMENT

Status will be verified. Unverifiable statuses will require the Vendor/Prime Contractor to either provide a revised statement or provide source
documentation that validates a status. Contractor means an entity that receives a contract.

A. VENDOR/PRIME CONTRACTOR INFORMATION

PRIME NAME PRIME FEID NUMBER CONTRACT DOLLAR AMOUNT
Kisinger Campo & Associates, Corp. |59-1677145 TBD
IS THE PRIME A FLORIDA-CERTIFIED DISADVANTAGED, VETERAN? ¥ 0 1S THE ACTIVITY OF THIS CONTRACT,
MINORITY OR WOMEN BUSINESS ENTERPRISE
(DBE/MBE/WBE)? OR HAVE A SMALL DISADVANTAGED PBE? Y ™) SONSTRUCTIONY 1 @
BUSINESS 8A CERTIFICATION FROM THE SMALL BUSINESS MBE? ¥ (N) CONSULTATION? N
ADMINISTRATION? OR A SERVICE DISABLED VETERAN? WBE? Y (N) OTHER? N
SDB BA? Y (N)
1S THIS SUBMISSIONA REVISION? Y (N) | IF YES, REVISIONNUMBER

B. IF PRIME HAS SUBCONTRACTOR OR SUPPLIER WHO IS A DISADVANTAGED MINORITY, WOMEN-OWNED, SMALL
BUSINESS CONCERN OR SERVICE DISABLED VETERAN, PRIME IS TO COMPLETE THIS NEXT SECTION

DBE, MBE, WEE|  SUBCONTRACTOR ORSUPPLIER | TYPEOF WORKOR| ETHNICITY CODE SUB/SUPPLIER PERCENT OF CONTRACT
VET, SMBBA NAME SPECIALTY {See Below) DOLLAR AMOUNT DOLLARS
VET/MBE |Ro dateaine: o |srehiiscture | O (Veteran) | TBD 10%
TOTALS
C. SECTION TO BE COMPLETED BY PRIME VENDOR/CONTRACTOR
NAME OF SUBMITTER DATE TITLE OF SUBMITTER
[Kisinger Campo & Associates, Corp. |September 29, 2020 Senior VP/Director of Production
EMAIL ADDRESS OF PRIME (SUBMITTER) TELEPHONE NUMBER FAX NUMBER

tshaw@kcaeng.com 813.871.5331 813.871.5135

NOTE: This Information Is used to track and report anticipated DBE or MBE participation in federally-funded contracts. The anticipated DBE o
MBE amount is voluntary and wiil not become part of the contractual terms. This form must be submitted at time of response to a
solicitation. If and when awarded a County contract, the prime will be asked to update the information for the grant compliance files.

o OETHNOTG . s alin - ICOREE

Biack American| BA
Hispanic American| HA
Natlve Americar NA
Subcont. Asian American| SAA
K_;ian-Paciﬂc American APA
Non-Minority Women NMW
| Other: not of any other group listed (e) T
D. SECTION TO BE COMPLETED BY COLLIER COUNTY
DEPARTMENT NAME COLLIER CONTRACT # (IFB/RFP or PO/REQ) GRANT PROGRAM/CONTRACT
| ACCEPTED BY: DATE
City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID 44
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CITY OF NAPLES
ANTICIPATED DISADVANTAGED, MINORITY, WOMEN OR VETERAN PARTICIPATION STATEMENT
Part 2
DBE AWARDS/COMMITMENTS
Prime A-C Sub-Contractor D-F
A | 8 [ c D | E | F
Breakdown by Ethnicity andGender Total to DBE (Dollar Amount) Total to DBE (Number)
Women Men Total Women Men Total
Black American:| $ - S - |5 - - - -
Hispanic American:| $ - S - |$ - - - -
Native American:| $ - $ - s - - - -
Aslan Pacific American:] $ - ] - |$ - - - -
Subcontinent Asian American:| $ - s - 1s - - - -
Non-Minority:| $ - $ - 1s - . . N
Total $ - $ - |5 - - - -
C. SECTION TO BE COMPLETED BY PRIME VENDOR/CONTRACTOR
NAME OF SUBMITTER Kisinger Campo & Associates, Corp. DATE September 29, 2020
Thomas Shaw, PE, Senior Vice T7Z7 4 <7
President/Director of Production | Ry o s, D
Printed Name Signature
D. SECTION TO BE COMPI.ETED%‘H{' COLLIER COUNTY
ACCEPTED BY: DATE
Printed Name Signature

City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID
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STATE OF FLLORIDA DEPARTMENT OF TRANSPORTATION

TRUTH IN NEGOTIATION CERTIFICATION moc?memo;rg

Pursuant to Section 287.055(5)(a), Florida Statutes, for any lump-sum or cost-plus-a-fixed fee
professional services contract over the threshold amount provided in Section 287.017, Florida Statutes for
CATEGORY FOUR, the Department of Transportation (Department) requires the Consultant to execute
this certificate and include it with the submittal of the Technical Propesal, or as prescribed in the contract

advertisement.

The Consultant hereby certifies, covenants, and warrants that wage rates and other factual unit costs
supporting the compensation for this project's agreement are accurate, complete, and current at the time
of contracting.

The Consultant further agrees that the original agreement price and any additions thereto shall be
adjusted to exclude any significant sums by which the Department determines the agreement price was
increased due to inaccurate, incomplete, or noncurrent wage rates and other factual unit costs. All such
agreement adjustments shall be made within (1) year following the end of the contract. For purposes of
this certificate, the end of the agreement shall be deemed to be the date of final billing or acceptance of
the work by the Department, whichever is later.

Kisinger Campo & Associates, Corp.
Name of Consultant

-4
e
By: {é‘/‘"‘;‘-" September 29, 2020
Thomas Shaw, PE, Senior Vice Date

President/Director of Production

City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID 48
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PROCUREMENT

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, ol
INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS
(Compliance with 2 CFR Parts 180 and 1200)

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

Name of Conisultant/Contractor: Kisinger Campo & Associates, Corp.
s f B
By: (. | lo! - Thomas Shaw, PE

Date:_September 29, 2020
Title: Senior Vice President/Director of Production

Instructions for Certification

Instructions for Certification - Lower Tier Participants:

{Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,” "person,” "principal,” and "voluntarily
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions" refers to any covered
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). "Lower
Tier Covered Transactions” refers to any covered fransaction under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). "Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the departmentor

agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in alt solicitations for lower tier covered transactions exceeding the

$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily. excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website
(https:/iwww.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required ta exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly
—————enters into a lower-tier covered transaction with-a-persen-whe-is-suspended;-debarred, ineligible, or voluntarily excludee-Hfrop—————
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency

with which this transaction originated may pursue available remedies, including suspension and/or debarment.
City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID 47
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CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES PROCUREMENT
ON FEDERAL-AID CONTRACTS
(Compliance with 49CFR, Section 20.100 (b))

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge
and belief:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any federal contract, the making of any federal grant, the making of any
federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any federal contract, grant, loan, or cooperative agreement.

{2) If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure of Lobbying Activities”, in accordance with its instructions.
(Standard Form-LLL can be obtained from the Florida Department of Transportation’s Professional
Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for

each such failure.

The prospective participant also agrees by submitting his or her proposal that he or she shall require that
the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and
that all such subrecipients shall certify and disclose accordingly,

Name of Consuitant: Kisinger Campo & Associates, Corp.

By: Thomas Shaw, PE __Date: September 29, 2020

Authorized Signature: S o
7

Title: Senior Vice President/Dire"chr of Production
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DISCLOSURE OF LOBBYING ACTIVITIES P o'l
0216
Is this form applicable to your firm?
YES i NO [ Non-Applicable
If no, then please complete section 4
below for "Prime”
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
¢. cooperative agreement ¢. post-award For Material Change Only:
d. loan Year: Quarter:
e. loan guarantee Date of last report:
f. loan insurance {mm/dd/yyyy)
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
[ Prime [J Subawardee Address of Prime:
Tier , if known:
Kisinger Campo & Associates, Corp.
201 N. Franklin Street, Suite 400
Tampa, FL 33602
Congressional District, /f known: 4c Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable:
8. Federal Action Number, if known: 9. Award Amount, if known:
$
10. a. Name and Address of Lebbying Registrant b. Individuals Performing Services (including address if
(if individual, last name, first name, Ml): different from No. 10a)
(last name, first name, M{).
11. information requested through this form is authorized by title 31 ! .
U.8.C. section 1352. This disclosure of lobbying activities is a Signature P PR X S
material representation of fact upon which reliance was placed 7 -
by the tier above when this transaction was made or entered , ) op
in{o. This disclosure is required pursuant to 31 U.S.C. 1352. Print Name: Thomas' Shaw, PE
This information will be available for public inspection. Any . . ) A .
person who fails o file the required disclosure shall be subject | Title: Senior Vice President/Director of Production
to a civil penalty of not Ies_s than $10,000 and not more than
$100,000 for each such failure. Telephone No.: 813.871.6331 Date (mm/ddfyyyy): 09/29/2020
. Authorized for Local Reproduction
Federal Use Only: - Standard Form LLL (Rev. 7-97)
City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID 49
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-50
PROCUREMENT

CONFLICT OF INTEREST/CONFIDENTIALITY CERTIFICATION 06C-1/20
FOR CONSULTANT/CONTRACTOR/TECHNICAL ADVISORS

1 certify that | have no present conflict of inferest, that | have no knowledge of any conflict of interest that my firm may have, and that | will
recuse myself from any capacity of decision making, approval, disapproval, or recommendation on any contract if | have a conflict of Interest or

a potential conflict of interest.

Consultants/Contractors are expected to safeguard thelr ability to make objective, fair, and impartial decisions when performing work for the
Department, and therefore may not accept benefits of any sort under circumstances in which it could be inferred by & reasonable observer that
the benefit was intended o influence a pending or future decision of theirs, or to reward a past decision. Consultants performing worlk for the
Department should avoid any conduct (whether in the context of business, financial, or social relationships) which might undemmine the public
trust, whether or not that conduct is unethical or lends itself to the appearance of ethical Impropriety.

1 will maintain the confidentiality of all information not made public by the Florida Department of Transportation (“Department”) related to the
procurement of the above-referenced (“Project”) that | gain access to as a result of my involvement with the Project ("Procurement
Information”). | understand that Procurement Information includes, but is not limited to, documents prepared by or for the Department related to
procurement of the Project. | also understand that Procurement Information includes, but is not limited to, documents submitted to the
Department by entities seeking an award of the Project ("Proposers®). | understand that Procurement Information may include documents
submifted by Proposers related to letters of response/letters of interest, technical proposals, price proposals, financial propesals, and
information shared during exempt mestings. | also understand that Procurement Informatlon may also include documents that evaluate or
review documents submitted by Proposers, and information regarding Project cost estimates. 1 also agree not to discuss the Project with

anyone who is a member of or acting on behalf of a Proposer.

Uniless so ordered by a court of competent jurisdiction or an opinion of the Office of the Florida Attomey General, | will not divulge any
Procurement Information except to individuals who have executed a Conflict of Interest/Confidentiality Certification which has been approved by
the Depariment (“Project Personnel’). | understand that a list of Project Personnel will be maintained by Department. If I am contacted by any
member of the public or the media with a request for Procurement Information, | will promptly forward such request to the Department's
Procurement Office. | will also maintain security and control over all documents containing Procurement Information which are in my custedy.

| agree nat to solicit or accept gratuities, unwarranted privileges or exemptions, favars, or anything of value from any firm under consideration
for an agreement associated with the Project, and | recognize that doing so may be contrary to statutes, ordinances, and rules governing or
applicable to the Department or may otherwise be a violation of the law.

| agree not to engage In bid tampering, pursuant to Section 838.22, Florida Statutes.

| realize that violation of the above mentioned standards could result in the termination of my work for the Department. | further realize that
violation of the above mentioned statute would be punishable in accordance with Section 838.22, Florida Statutes..

Advertisement No./ Description Financial Project Number(s)
Solicitation No .
RFP No.:20-042  South Golf Drive Design Engineering Services 440437-1-38-01

Each undersigned individua! agrees to the terms of this Conflict of interest/Confidentiality Certification.

inted Na . . Signatures Date
Prrr'lorpas ?ﬁ%_w, PE, Senior Vice g #
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-50
CONFLICT OF INTEREST/CONFIDENTIALITY CERTIFICATION gy

FOR CONSULTANT/CONTRACTOR/TECHNICAL ADVISORS
Additional Page

Advertisement No./ Description Financial Project Number(s)

Solicitation No

Each undersigned individual agrees to the terms of this Conflict of Interest/Confidentiality Certification.

Printed Names Signatures Date
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION s arapo 1040
LOCAL AGENCY PROGRAM AGREEMENT m“”%é“:“a.ﬁﬁﬁg
FPN: 440437-1-38-01 FPN: 440437-1-58:01 FPN: 440437-1-68-01
Federal No (FAIN): D119 024 B Federal No (FAIN): Federal No (FAIN);
Federal Award Date: Federal Award Dale: Federal Award Date:
Fund: SU Fund: SA Fund: SA
Org Code: 55013030152 Org Code: 55014010106 Org Code: 55014010106
FLAIR Approp: 780000 FLAIR Approp: 780000 FLAIR Approp: 780000
FLAIR Obj: 780000 FLAIR Obj: 780000 FLAIR Ob}: 780000

County No:03 Contract No; Q%gg

Recipient Vendor No: F586000382003  Recipient DUNS No; 84130293
Catalog of Federal Domestic Assistance (CFDA): 20.205 Highway Planning and Censtruction

. THIS L’QCAL AGENCY PROGRAM - AGREEMENT ("Agreement”), is entered into on
(- ,/ 25 L1 5’ » by and between the State of Florida Department of Transportation, an agency
(This date to Be entered by DOT only) , )
of the State of Florida ("Department”), and Clty. of Naples ("Recipient™).
NOW, THEREFORE, in consideration of the mutual benefits to be derived from joint participation on the Project, the Paities
agree to the following:
1. Authority: The Department is authorized to enter irito this Agreement pursuant to Section 339.12, Florida

Statutes. The Recipient by Resolution or other form of official authorization, a copy of which is attached as
Exhibit “D" and made a part of this Agreement, has authorized its officers to execute this Agreement on its

behalf.

2. Purpose of Agreement: The purpose of this Agreement is to provide for the Department's participation in to
apply a complete streets initiative along the corridor. SFT WIDE SIDEWALK, BIKE LANE, PARALLEL
PARKING CROSSWALKS, as further described In Exhibit "A", Project Description and Responsibilities
attached to and incorporated in this Agreement (“Project”), to pravide Department financial assistance to the
Recipient; state the terms and conditions upon which Department funds will be provided; and o set forth the

manner in which the Project will be undertaken and completed.

3. Termof Agreement: The Recipient agrees to complete the Project on dr before June 30, 2023, if the Recipient
does not complete the Project within this time period, this Agreement will expire on the last day of the scheduled
completion as provided in-this paragraph unless an extension of the time period is requested by the Recipient
and granted in writing by the Department prior {o the expiration of this Agreement. Expiration of this Agreement
will be considered termination of the Project. The cost of any wark performed after the term of this Agreement

will not be reimbursed by the Departmerit,

4. Project Cost:

The estimated cost of the Project is $ 2,254,112 (Two million, Two hundred Fifty-Four Thousand, One
Hundred Twelve Dollars). This amount is based upon the Schedule of Financial Agsistance in Exhibit "B",
attached to and incorporated in this Agreement. Exhibit “B” may be modified by mutual execution of an

amendment as provided for in paragraph 5.1.

b. The Department agrees to participate in the Project cost up to the maximum amount of $2.254.112 (Two
million, Two hundred Fifty-Four Thousand, One Hundred Twelve Dollars) and as more fully described in
Exhibit "B". This amount includes Federal-aid funds which are limited to the actual amount of Federal-aid
participation. The Department's participation may be Increased or reduced upon determination of the actual
bid amounts of the Project by the mutual execution of an amendment. The Recipient agrees to bear all
expenses in excess of the total cost of the Project and any deficits incurred In connection with the

completion of the Project.

Project costs eligible for Departrient participation will be allowed only from the date of this Agreement. It
is understood that Department participation in eligible Project costs is subject to:
53
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 52501040
LOCAL AGENCY PROGRAM AGREEMENT ’”“”%%i‘@.:‘g

I. Legislative approval of the Depariment's appropriation request in the work program year that the
Project is scheduled to be committed;

Il. Avallability of funds as stated in paragraphs 6.. and 6.m. of this Agreement;

fil.  Approval of all plans, specifications, contracts or other obligating documents and all other terms of
this Agresment; and

Iv. Department approval of the Project scape and budget at the time appropriation authorlty becomes
available.

5.  Requisitions and Payments

a. The Recipient shall provide quantifiable, measurable, and verifiable units of deliverables. Each dsliverable
must speclfy the required minimum level of service to be performed and the criteria for evaluating successful
completion. The Project and the quantifiable, measurable, and verifiable units of deliverabies are described

more fully in Exhibit “A”.

b. Involces shall be submitted by the Recipient in detall sufficient for a proper pre-audit and post-audit based
on the quantifiable, measurable and verifiable units of deliverables as established in Exhibit *A".
Deliverables must be received and accepted in writing by the Department's Project Manager prior to
payments. Requests for reimbursement by the Recipient shall include an invoice, progress report and
supporting documentation for the period of services being billed that are acceptable to the Department.
The Recipient shall use the format for the invoice and progress report that is approved by the

Department.

The Recipient shall charge to the Project account all eligible cosis of the Project except costs agreed (o be
borne by the Reclpient or its contractors and subcontractors. Costs in excess of the programmed funding
or attributable to actions which have not received the required approval of the Department shall not be
consldered sligible costs. All costs charged to the Project, including any approved services contributed by
the Recipient or others, shall be supported by properly executed payrolis, time records, invoices, contracts
or vouchers evidencing In proger detail the nature and propristy of the charges.

Supporting documentation must establish that the deliverables were received and accepted in writing by
the Recipient and must also establish that the required minimum level of service to be performed based on
the criteria for evaluating successful completion as specified in Exhibit “A” was met. All costs invoiced
shail be supported by properly executed payrolis, time records, involees, contracts or vouchers evidencing
in proper detail the nature and propriety of charges as described in Exhibit “F*, Contract Payment

Requirements,

Bills for travel expenses specifically authorized in this Agreement shall be submitied on the Department's
Contraclor Travel Form No. 300-000-06 and will be paid in accardance with Section 112.061, Florida
Stalutes and the most current version of the Disbursement Handbook for Employees and Managers.

Payment shall be made only after receipt and approval of goods and services unless advance payments
are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, Florida
Statutes or the Department’s Comptroller under Section 334.044(29), Florida Statutes.

0 If this box is selected, advance payment is authorized for this Agreement and Exhibit “HY,
Alternative Advance Payment Financial Provisions is attached and incorporsted info this

Agreement.

If the Department determines that the performance of the Recipient is unsatisfactory, the Department shail
notify the Recipient of the deficiency to be corrected, which comrection shall be made within a time-frame to
be specified by the Department. The Recipient shall, within thirty (30) days after notice from the Department,
provide the Department with a corrective action plan describing how the Reclipient will address afl issues of
coniract non-performance, unacceptable performance, failure to meet the minimum performancs levels,
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 62601040
LOCAL AGENCY PROGRAM AGREEMENT "““"““o&"‘%

deliverable deficiencies, or contract non-compliance. If the corrective action plan is unacceptabls to the
Department, the Recipient will not be reimbursed fo the extent of the non-performancs. The Reciplent will
not be reimbursed untit the Recipient resolves the deficiency. if the deficiency Is subseqguently resolved, the
Recipient may bill the Department for the unpald reimbursement request{s) during the next billing period. If
the Reciplent Is unable to resolve the deficiency, the funds shall be forfeited at the end of the Agreement's

term.

Agencies providing goods and services to the Department should be aware of the following time frames.
Inspection and approval of goods or services shall take no longer than 20 days from the Department's
receipt of the invoice. The Department has 20 days to deliver a request for payment (voucher) to the
Department of Financial Services. The 20 days are measured from the latter of the date the invoice is

received or the goods or services are received, inspected, and approved.

If & payment Is not available within 40 days, a separate interest penalty at a rate as established pursuant
to Seetion 55.03(1), F.S., will be due and payable, in addition to the involce amount, to the Recipient.
Interest penalties of less than one (1) dollar will not be enforced unless the Reciplent requests payment.
Invoices that have to be returned to an Recipient because of Reciplent preparation errors will result in 2
delay in the payment. The invoice payment requirements do not start untll a properly completed invoice is

provided to the Department.

A Vendor Ombudsman has been established within the Depariment of Financial Services. The dutles of
this individual Include acting as an advocate for Agencies who may be experiencing problems In obtaining
timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5518.

The Recipient shall maintain an accounting system or separate accounts to ensure funds and projects are
fracked separately. Records of costs incurred under the terms of this Agreement shall be maintained and
made available upon request to the Department at alt times during the period of this Agreement and for five
years affer final payment is made. Coples of these documents and records shall be furnished to the
Department upon request. Records of costs incurred include the Reciplent's general accounting records
and the project records, together with supporting documents and records, of the contractor and ail
subcontractors performing work on the project, and ali olher records of the Contrastor and subcontractors

considered necessary by the Department for a proper audit of costs.

Prior to the exacution of this Agreement, a Project schedule of funding shall be prepared by the Recipient
and approved by the Depariment. The Recipient shall maintain said schedule of funding, carry out the
Project, and shall incur obligations against and make disbursements of Project funds oniy in conformity with
the latest approved schedule of funding for the Project. The schedule of funding may be revised by
execution of a Local Agency Program (“LAP") Supplemental Agreement between the Department and the
Recipient. The Recipient acknowledges and agrees that funding for this project may be reduced upen

determination of the Reciplent’s contract award amount.

Iit, after Project completion, any claim is made by the Department resuiting from an audit or for work or
services performed pursuant to this Agreement, the Department may offset such amount from payrments
due for work or services done under any agreement which it has with the Recipient owing such amount if,
upon demand, payment of the amount Is not made within 60 days to the Department. Offsstting any amount
pursuant lo this paragraph shall not be considered a breach of contract by the Department.

The Recipient must submiit the final Invoice on the Project to the Department within 120 days after the
completion of the Project. Invoices submitted after the 120-day time period may not be pald.

The Department's performance and obligation to pay under this Agreement is contingent upon an annual
approprigtion by the Legislature. If the Department's funding for this Project Is in multiple fiscal years, funds
approval from the Department’s Comptroller must be received each fiscal year prior tb costs being incurred.
See Exhibit “B" for funding levels by fiscal year. Project costs utilizing these fiscal year funds are not
eligible for reimbursement if incurred prior to funds approval being received. The Depariment will notify the

Recipient, in writing, when funds are available,
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m. In the event this Agreement Is in excess of $25,000 and has a term for a period of more than one year, the
provisions of Section 338.135(6)a), Florida Statutes, are hereby incorporated:

"The Department, during any fiscal year, shall not expend money, incur any liability, or
enter Info any contract which, by lis terms, involves the expenditure of money in excess of
the amounts budgeted as avallable for expenditure during such fiscal year. Any contract,
verbal or written, made in violation of this subsection Is null and void, and no money may
be paid on such contract. The Department shall require a statement from the comptroller
of the Department that funds are available prior to entering into any such contract or other
binding commitment of funds. Nothing herein contained shall prevent the making of
contracts for perlods exceeding 1 year, but any contract so made shall be executory only
for the value of the services to be rendered or agreed to be paid for in succeeding fiscal
years, end this paragraph shall be incorporated verbatim in all contracts of the Department
which are for an amount in excess of $25,000 and which have a term for a period of mare

than 1 year.”

6. Department Payment Obligations:

Subject to other provisions of this Agreement, the Department will honor requests for reimbursement to the Reciplent
pursuant to this Agreement. However, notwithstanding any other provision of this Agreement, the Depariment may elect

by notice in writing not to make a payment if:

The Recipient shall have made misrepresentation of a material nature in its appiication, or any supplement or
amendment 1o Its application, or with respect to any document or data furnished with its application or pursuant to

this Agreement;

There is any pending litigation with respect to the performance by the Recipient of any of its duties or obligations
which may Jeopardize or adversely affect the Project, the Agreement or payments to the Project;

The Recipient shall have taken any action pertaining to the Project which, under this Agreement, requires the
approval of the Depariment or has made a related expenditure or incurred related obligations withoul having been

advised by the Department that same are approved;

d. There has been any violation of the confiict of interest provisions contained in paragraph 14.f.; or

€. The Reclpient has been determined by the Department fo be In default under any of the provisions of the Agreement.

The Department may suspend or terminate payment for that portion of the Project which the Fed
("FHWA’), or the Depariment acting in lieu of FHWA, may designate as ineligible for Federal-a

In determining the amount of the payment, the Department will exclude all Project costs incurred by the Recipient prior to
the Department's issuance of a Notice to Proceed (*NTP"), costs incurred after the explration of the Agreement, costs which

are nof provided for in the latest approved schedule of funding in Exhibit “B” for the Project, costs agresd to be borne by
the Reciplent or Its contractors and subcontractors for not mesting the Project commencement and final invoice time lines,
and costs atiributable to goods or services received under a contract or other arrangements which have not been approved

in writing by the Department.

eral Highway Administration
id.

7. General Requirements:

The Reciplent shall complete the Project with all practical dispatch, in a sound, econom ical, and efficlent manner, and in
accordance with the provisions in this Agreement, and all applicable laws. The Project will be performed in accordance with
all applicable Department procedures, guidelines, manuals, standards, and directives as described in the Depariment's
Local Acency Program Manual (FDOT Topic No. 525-010-300), which by this reference is made a part of this Agreesment.

Time is of the essence as to each and every obligation under this Agreement.
a. Afull time employee of the Recipient, qualified to ensure that the work being pursued is complete, acturale,

and conslstent with the terms, conditions, and specifications of this Agreement shall be In responsible
charge of the Project, which employee should be able to perform the following duties and functions:
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I, Administers inherently governmental project activities, inciuding those dealing with cost, time,
adherence to contract requirements, construction quality and scope of Federal-aid projects:

Maintains familiarity of day te day Project operations, inciuding Project safety issues;

Makes or participates in decisions about changed conditions or scope changes that require
change orders or supplemental agreements;

Visits and reviews the Project on a frequency that is commensurate with the magnitude and

iv.
complexity of the Project;
v. Reviews financial processes, fransactions and documentation to ensure that safeguards are in
place to minimize fraud, waste, and abuse:
vi. Directs Project staff, agency or consultant, to camy out Project administration and contract
oversight, including proper documentation;
vil. s aware of the qualifications, assignments and on-the-job performance of the Reciplent and

consultant staff at all stages of the Project.

b. Once the Department issues the NTP for the Project, the Reclplent shall be obligated to submit an Involce
or other request for reimbursement to the Depariment no fess than once every 90 days {quarierly),
beginning from the day the NTP Is issued. If the Recipient fails 1o submit quarterly invoices Io the
Department, and in the event the fallure to timely submit involces to the Department results in the FHWA
removing any unbilled funding or the loss of state appropriation authority (which may include the loss of
state and federal funds, if there are state funds programmed to the Project), then the Recipient will be solely
responsible to provide all funds necessary to compieta the Project and the Department will not be obligated
to provide any additional funding for the Project. The Reciplent waives the right to contest such removal of
funds by the Department, if the removal is related to FHWA's withdrawa! of funds or if the removal is related
fo the loss of state appropriation authority. in addition fo the loss of funding for the Project, the Depariment
will also consider the de-certification of the Recipient for future LAP Projects. No cost may be incurred
under this Agreement until after the Reclplent has received a written NTP from the Department. The
Reciplent agrees to advertlse or put the Project out to bid thiry (30} days from the date the Department
issues the NTP to advertise the Project. If the Rediplent is not able to meet the scheduled advertisament,

the Department District LAP Administrator should be notified as soon as possible.

c. If all funds are removed from the Project, including amounts previously blled to the Depariment and
reimbursed to the Reciplent, and the Project is off the State Highway System, then the Department will
have to request repayment for the previously billed amounts from the Recipient. No state funds can be
used on off-system projects, unless authorized pursuant to Exhibit “”, State Funds Addendum, which will
be attached to and incorporated in this Agreement in the evenl state funds are used on the Project.

In the event that any election, referendum, approval, permit, notice or other proceeding or authorization is

d.
required under applicable law to enable the Recipient to enter Into this Agresment or to underiake the
Project or to observe, assume or carry out any of the provisions of the Agreement, the Recipleni will initlate
and consummate, as provided by law, all actions necessary with respect to any such matters,

e. The Recipient shall initiate and prosecute to completion all proceedings necessary, including Federal-aid
requirements, to enable the Recipient to provide the necessary funds for completion of the Project.

f. The Recipient shall submit to the Department such data, reporls, records, contracts, and other documenis

relating to the Project as the Department and FHWA may require. The Recipient shall make such
submissions using Depertment-designated information systems.

g. Federal-ald funds shall not participate in any cost which is not Incurred in corformity with applicable federal
and state laws, the regulations in 23 Cade of Federal Regulations (C.F.R.) and 48 C.F.R., and policies and
procedures prescribed by the Division Administrator of FHWA. Federal funds shall not be paid on account
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of any cost incurred prior to authorization by FHWA to the Department to procsed with the Project or part
thereof involving such cost (23 C.F.R. 1.8 {a}). if FHWA or the Department determines that any amount
claimed is not eligible, federal participation may be approved in the amount determined to be adequately
supported and the Depariment shall notify the Recipient in writing clting the reasons why ftems and amounts
are not eligible for federal participation. Where correctable non-compliance with provisions of law or FHWA
requirements exists federal funds may be withheld until compllance ls obtained. Where non-compliance is
not correctable, FHWA or the Department may deny participation in parcel or Project costs in part or in
total. For any amounts determined to be ineligible for federal reimbursement for which the Department has
advanced payment, the Recipient shall promplly reimburse the Department for all such amounts within 80

days of written notice.

h. For any project requiring additiona! right-of-way, the Recipient must submit to the Department an annual
reporl of its real property acquisition and relocation assistance activities on the project. Activities shall be
reported on a federal fiscal year basis, from October 1 through September 30. The report must be prepared
using the formet prescribad in 48 C.F.R. Part 24, Appendix B, and be submitted to the Department no later

than October 15 of each year.

8. Audit Reports:

The administration of resources awarded through the Department fo the Reciplent by this Agreement may be subject (o

audits and/or monitoring by the Depariment. The following requirements do not limit the authority of the Department to
conduct or arrange for the conduct of additional audits or evaluations of federal awards or limit the authority of any state
agency Inspector general, the State of Florida Auditor General, or any other state official. The Recipient shall comply with
all audit and audit reporting requirements as specified below. .

a. In addition to reviews of audits conducied in accordance with 2 CFR Part 200, Subpart F ~ Audit Requirements,
monitoring procedures may include, but not be limited to, on-site visits by Department staff and/or other procedures
including, reviewing any required performance and financial reports, foliowing up, ensuring corrective action, and
issuing management decisions on weaknesses found through audits when those findings pertain to federal awards
provided through the Depariment by this Agreement. By entsring into this Agreement, the Reciplent agress to
comply and coaperate fully with any monitoring procedures/processes deemed appropriate by the Department. The
Recipient further agrees to comply and-cooperate with any inspections, reviews, investigations, or audilts deemed
necessary by the Department, State of Florida Chief Financial Officer ("CFO”), or State of Florida Auditor General.

b. The Recipient, a non-federal entity as defined by 2 CFR Part 200, as a subrecipient of a federal award awarded by
the Department through this Agreement is subject to the following requirements:

in the event the Recipient expends a total amount of federal awards equal to or in excess of the threshold
established by 2 CFR Part 200, Subpart F — Audit Requirements, the Recipient must have a federal single or
program-specific audit for such fiscal year conducted In accordance with the provisions of 2 CFR Part 200,
Subpart F — Audit Requirements. Exhlbit “E” to this Agreement provides the required federal award
Identification information needed by the Reciplent to further comply with the requirements of 2 CFR Part 200,
Subpart F — Audit Requirements. In determining federal awards expended in a fiscal year, the Recipient must
consider all sources of federal awards based on when the activity related to the federal award ocours, including
the federal award provided through the Department by this Agreement. The determination of amounts of federal
awards expended should be in accordance with the guidslines established by 2 CFR Part 200, Subpart F -
Audit Requirements. An audil conducted by the Stete of Florida Auditor General in accordance with the
provisions of 2 CFR Part 200, Subpart F - Audit Requirements, will mest the requirements of this part.

in connection with the audit requirements, the Reciplent shall fulfill the requirements relative to the auditee
responsibliities as provided In 2 CFR Part 200, Subpart F — Audit Reguirements.
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In the event the Recipient expends less than the threshold established by 2 CFR Part 200, Subpart F - Audit
Requirements, in federal awards, the Reciplent Is exempt from federal audit requirements for that fiscal year.
However, the Reciplent must provide a single audit éxemption statement to the Deparimant at
FDOTSingleAudit(:dot.state.fl.us no later than nine months after the end of the Recipient's audlt period for
each applicable audit year. In the event the Reciplent expends less than the threshold established by 2 CFR
Part 200, Subpart F - Audit Requirements, In federal awards in a fiscal year and elects to have an audit
conducted in accordance with the provisions of 2 CFR Part 200, Subpart F — Audit Requirements, the cost of
the audit must be paid from nobn-federal resources (i.e., the cost of such an audlit must be paid from the

Recipient's resources obtained from other than federal entitles).

iv. The Reciplent must electronically submit to the Federal Audit Clearinghouse ("FAC") at
htt; s.//harvester.census.;ov/facweb/ the audit reporting package as required by 2 CFR Part 200, Subpart F -
Audit Requirements, within the earlier of 30 calendar days after recelpt of the auditor's report(s) or hine months
after the end of the audit period. The FAC is the repository of record for audits required by 2 CFR Part 200,

Subpart F — Audit Requirements, and this Agreement. However, the Department requires & copy of the audit
reporting package also be submitted to FDOTSincleAudity dot.state.fl.us within the earlier of 30 calendar days
after receipt of the auditor’s report(s) or nine months after the end of the audit period as required by 2 CFR Part

200, Subpart F — Audit Requirements.

Within six months of acceptance of the audit report by the FAC, the Depariment wili review the Recipient's audit
reporting package, including comrective action plans and management letters, io the extent necessary to
determine whether timely and appropriate action on all deficiencies has been taken pertaining to the federal
award provided through the Department by this Agreement, If the Recipient fails to have an audit conducted in
accordance with 2 CFR Part 200, Subpart F ~ Audit Requirements, the Department may impose edditional
conditions lo remedy noncompliance. If the Departmen! determines that noncompliance cannot be remedied
by imposing additional condilions, the Depariment may take appropriate actions to enforce compliance, which

actions may Inciude but not be limited to the following:

1. Temporarlly withhoid cash payments pending comection of the deficiency by the Recipignt
or more severe enforcemant acfion by the Department;

Disallow (deny both use of funds and any applicable matching credit for) all or part of the
cost of the activity or action not in complignce;

Wholly or parfly suspend or terminate the federal award;
Initiate suspension or debarment procesadings &s authorized under 2 C.F.R. Part 180 and

federal awarding agency tegulations (or in the case of the Department, recommend such a
proceeding be initiated by the federal awarding agency);

5. Withhold further federal awards for the Project or program:

6. Take other remedies that may be legally available.

Eal S

As a condition of receiving this federal award, the Recipient shall permit the Department or its designes, the
CFO, or State of Florida Auditor General access to the Recipient's records including financiai statemnents, the
Independent auditor's working papers, and project records as necessary. Records related to unresolved audit
findings, appeals, or litigation shall be retained until the action is complete or the dispute is resolved.

vi. ~ The Departrent's contact information for requirements under this part is as follows:
Oifice of Comptroller, MS 24

605 Suwannee Street

Tallahassee, Florida 32399-0450

FROTSIn. leAudit,c dot.stats.fl.us

¢. The Recipient shall retain sufficlent records demonstrating its compliance with the terms of this Agreement for a period
of five years from the date the audif report is lssued and shali allow the Dapariment or its designes, the CFQ, or State
of Florida Auditor Generel access to such records upon request. The Reclpient shall ensure that the audit working
papers are made available to the Dapartment or its designee, the CFQ, or State of Florida Auditor General upon
request for a period of five years from the date the audit report Is Issued, unless extended in writing by the Department.

9. Termination or Suspension of Project:
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The Department may, by written notice to the Reciplent, suspend any or ali of the Department's obligations under this
Agreement for the Recipient's fallure to comply with appliceble law or the ferms of this Agreement untif such time as the

event or condition resulting in such suspension has ceased or been corrected.

a. If the Department intends to terminate the Agreement, the Department shall notify the Recipient of such
termination in writing at least thirty (30) days prior to the termination of the Agreement, with instructions to
the effective date of termination or spacify the stage of work at which the Agreement is to ba terminsted.

b. The Partles to this Agreement may terminate this Agreement when its continuation would not produce
beneficial resulls commensurate with the further expenditure of funds. In this event, the Parties shall agree

upon the termination conditions.

if the Agresment is terminated before performarice is completed, the Recipient shall be paid only for that
work satlsfactorily performed for which costs can be substantiated. Such payment, however, may not
exceed the equivalent percentage of the Department's maximum financial assistance. If any portion of the
Project is located on the Department's right-of-way, then aff work in progress on the Department right-of-
way will become the property of the Department and will be turned over promptly by the Reciplent.

d. Inthe event the Recipient falls to perform or honor the requirements and provisions of this Agreement, the
Reciplent shall promptly refund in ful to the Depariment within thirty (30) days of the termination of the
Agreement any funds that were determined by the Department to have been expended in violation of the

Agreement.

The Department reserves the right to unilaterally cancel this Agreement for fallure by the Recipient to
comply with the Public Records provisions of Chapter 119, Florida Statutes.

10. Contracts of the Recipient:

a. Except as otherwise authorized In writing by the Department, the Recipient shall not execute any contract
or obligate itself in any manner requiring the disbursement of Department funds, Including consuitant or
construction contracts or amendments thereto, with any third party with respect lo the Project without the
written approval of the Department. Fallure to obtain such approval shall be sufficlent cause for
nonpayment by the Department. The Department specifically reserves the right to review the qualifications
of any consultant or contractor and ta approve or disapprove the employment of such consultant or

contractor.

it Is understood and agreed by the partles o this Agreement that participation by the Department in a project
with the Recipient, where said project [nvolves a consultant contract for enginesring, architecture or
surveying services, is contingent on the Recipient's complying in full with provisions of Seclion 287.055,
Florida Statutes, Consultants’ Competitive Negotiation Act, the federal Brooks Act, 23 C.F.R. 172, and 23
U.8.C. 112. Atthe discretion of the Department, the Recipient will involve the Department in the consultant
selection process for all projects funded under this Agreament. In all cases, the Recipiert shall certify to
the Department that selection has been accomplished in compliance with the Consultants’ Compétitive

Negotfation Act and the federal Brooks Act.

b.

¢. The Recipient shall comply with, and require its consultants and contractors o comply with applicable
federal law pertaining to the use of Federal-aid funds. The Recipient shall comply with the provisions in the
FHWA-1273 form as set forth in Exhibit “G”, FHWA 1273 attached {0 and Incorporated in this Agreement.
The Reciplent shall include FHWA-1273 in all contracts with cohtractors performing work on the Project.

M". Disadvantaged Business Enterprise (DBE) Policy and Obligation:

it is the policy of the Department that DBE's, as defined in 49 C.F.R. Part 26, as amended, shall have the opportunity to
participate in the performance of contracts financed in whole or in part with Department funds under thig Agreement, The
DBE requirements of applicable federal and state laws and regulations apply to this Agreement.
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The Reclpient and its contractors agree to ensure that DBE's have the opportunity to participate In the performance of this
Agreement. In this regard, all recipients and contractors shall take all necessary and reasonable steps in accordance with
applicable federal and state laws and regulations to ensure that the DBE’s have the opportunity to compete for and parform
coniracts. The Reciplent and its coniractors and subcontractors shall not discriminate on the basis of race, color, national
origin or sex in the award and performance of contracts, entered pursuant to this Agreement.

12, Compliance with Conditlons and Laws:

The Recipient shall comply and require its coniractors and subcontractors to comply with all terms and conditions of thie
Agreement and all federal, state, and Iocal laws and regulations applicable o this Project. Execution of this Agreement
constitutes a certification that the Recipient is in compliance with, and will require its contractors and subcontractors to

and local laws and regulations, including the

comply with, all requirements imposed by applicable federal, state,
"Certification Regarding Debarment, Suspension, Ineiigibility and Voluntary Exclusion - Lower Tier Covered Transactions,”

in 49 C.F.R. Part 29, and 2 C.F.R. Part 200 when applicable.

13. Performance Evaluations:

Recipients are evaluated on a project-by-project basis. The evaluations provide information about oversight needs and
provide input for the recertification process. Evaluations are submitted to the Recipient's person in responsible charge or
designee as part of the Project closeout process, The Department provides the evaluation to the Recipient no more than

30 days after final acceptance.

& Each evaluation will result in one of three ratings. A rating of Unsatisfactory Performance means the
Reciplent falled to develop the Project in accordance with applicable federal and state regulations,
standards and procedures, required excessive District involvernent/oversight, or the Project was brought
in-house by the Department. A rating of Sattsfactory Performance means the Recipient developed the
Project in accordance with applicable federal and state reguiations, standards and procedures, with minimal
District involvement/oversight. A rating of Above Satisfactory Performance means the Recipient developed
the Project in accordance with applicable federal and state regulations, standards and procedures, and the
Department did not have to exceed the minimum oversight and monitoring requirements identified for the

project.

b. The District will determine which functions can be further dele
Satisfactory and Above Satisfactory evaluations.

gated to Reciplents thal continuously eamn

14, Restrictions, Prohibitions, Controls, and Labor Provisions:

During the performance of this Agreement, the Reciplent agrees as follows, and agrees to require its contractors and
subcontractors to include in each subconiract the foilowing provisions:

a. The Recipient will comply with all the requirements imposed by Title VI of the Civil Rights Act of 1984, the
regulations of the U.S. Department of Transportation issued thereunder, and the assurance by the Recipient
pursuant thereto. The Recipient shall include the attached Exhibit “C”, Title VI Assurances in all contracls
with eonsuitants and contractors performing work on the Project that ensure compliance with Title V! of the
Civil Rights Act of 1984, 49 C.F.R. Part 21, and related statutes and regulations.

The Recipient will comply with all the requirements as imposed by the ADA, the regulations of the Federal
Government issued thereunder, and assurance by the Recipient pursuant thereto,

c. A person or sffiliate who has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a confract to provide any goods or services to a public entity; may not
submit a bid on & contract with a public entity for the construction or repair of 2 public building or public
work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work
as a contracior, supplier, subcontractor or consuftant uhder a contract with any public entity; and may not
transact business with any public entity In excess of the threshold amount provided in Section 287.01 7,
Fiorida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on the

convicted vendor list.
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In accordance with Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the
Discriminatory Veendor List, kept by the Florida Department of Management Services, may not submit a bid
on a contract to provide goods or servicss to a public entity; may not submit a bid on a contract with a public
entity for the construction or repair of a public bullding or publlc work; may not submt bids on leases of real
property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or
consultant under a contract with any public entity; and may not transact business with any public entity.

An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied or have further
been determined by the Department 1o be a non-responsible contractor may not submil a bid or perform
work for the construction or repair of a public building or public work on a contract with the Recipient.

Neither the Recipient nor any of its confractors or their subcontractors shall enter into any contract,
subcontract or arrangement in connection with the Project or any property included or planned to be
included In the Project in which any member, officer or employee of the Recipient or the locality during
tenure or for 2 years thereafter has any interest, direct or indirect. If any such present or former member,
officer or employee invaluntarily acquires or had acquired prior to the beginning of tenure any such interest,
and if such inferest Is immediately disclosed to the Reciplent, the Recipient, with prior approval of the
Department, may waive the prohibition contained in this paragraph provided that any stich present member,
officer or employee shall not participate in any action by the Recipient or the locality relating to such
contract, subcontract or arrangement. The Recipient shall ingert in all contracts entered into in connection
with the Project or any property included or planned to be included in any Project, and shall require Its
contractors to insert in each of their subcontracts, the following provision;

“No member, officer or employee of the Recipient or of the locality during his tenure or for 2 years
thereafter shall have any Interest, direct or indirect, in this contract or the proceeds thereof."

The provisions of this paragraph shall not be applicable to any agreement between the Recipient and its
fiscal deposiories or to any agreement for utllity services the rates for which are fixed or controlied by a
governmental agency.

No member or delegate to the Congress of the United States shall be admitted to any share or part of this
Agrsement or any benefit arising therefrom.

Indemnification and Insurance:

it is specifically agreed between the parties executing this Agreement that It is not intended by any of tha
provisions of any part of this Agreement to create in the public or any member thereof, a third-party
beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain & suit
for personal injuries or property damage pursuant to the terms or provisions of this Agreement. The
Recipient guarantees the payment of all just claims for materials, supplies, tools, or iabor and other just
claims against the Recipient or any subcontractor, In connection with this Agreement.

To the extent provided bylaw, Recipient shall indemnify, defend, and hold harmless the Department against
any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of
Recipient, or any of its officers, agents, or employees, acting within the scope of their office or em ployment,
in connection with the rights granted to or exercised by Recipient hereunder, to the extent and within the
limitations of Section 768.28, Florida Statutes. The foregoing indemnification shall not constitute a waiver
of sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28, nor shall the same be
construed to constitute agreement by Reciplent 1o indemnify the Department for the negligent acts or
omissions of the Department, its officers, agents, or employees, or for the acls of third parties. Nothing
herein shall be construed as consent by Reciplent to be sued by third parties in any manner arlsing aut of

this Agreement. This Indemnification shall survive the termination of this Agreement.

Recipient agrees to include the following indemnificatlon in all contracts with contractors, subcontractors,
consulfants, or subconsuitants (each referred to as "Entity” for the purposes of the below indemnification)

who perform work In connection with this Agreement:
“To the extent provided by law, [ENTITY] shalt indemnify, defend, and hold harmless the
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[RECIPIENT] and the State of Florida, Department of Transportation, Including the Department's
officers, agents, and employees, againsl any actions, claims, or damages arising out of, relating
to, or resuiling from negligent or wrongful aci(s) of {(ENTITY), or any of its officers, agents, or
employees, acting within the scope of their office or employment, in connection with the rights
granted fo or exercised by [ENTITY] hereunder, to the exlent and within the limitations of Section

768.28, Florida Statutes.

The foregoing Indemnification shall not constitute a waiver of soversign immunity beyond the limits
set forth in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute
agreement by [ENTITY] to indemnify [RECIPIENT] for the negligent acts or omissions of
[RECIPIENT], its officers, agents, or employees, or third parties. Nor shall the same be construed
to constituie agreement by [ENTITY] to Indemnify the Department for the negligent acis or
omissions of the Department, its officers, agents, or employees, or third parties. This
indemnification shall survive the termination of this Agreement.”
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Maintenance Obligations: in the svent the Project includes construction then the following provisions are

incorporated into this Agreement:
a. The Recipient agrees to maintain any portion of the Project not located on the State Highway System

17.

City of Naples

constructed under this Agreement for its useful life. If the Recipient constructs any improvement on
Department right-of-way, the Recipient

[ shall

(] shall not
maintain the improvements located on the Department right-of-way for thelr useful life. if the Reciplent is
required to maintain Project improvements located on the Department right-of-way beyond final
acceptance, then Recipient shall, prior to any disbursement of the state funding provided under this
Agreement, also execute a Maintenance Memorandum of Agreement in a form that is aceeptable to the
Department. The Recipient has agreed to the foregoing by resolution, and such resolution is attached and
incorporated into this Agreement as Exhibit “D”. This provision will survive termination of thig Agreement.

Miscellaneous Provisions:
a. The Recipient will be solely responsible for campliance with all applicable environmental regulations, for

any liabifity arising from non-compliance with these regulations, and will reimburse the Department for any
loss Incurred In connection therewith. The Reciplent will be responsible for securing any applicable permits.
The Recipient shall include in all contracts and subconfracts for amounts in excess of $150,000, a provision
requiring compliance with all applicable standards, orders or regulations issued pursuant to the Clean Air
Act (42 U.8.C. 7401-7671q) and the Federal Waler Pollution Control Act as amended (33 U.s.C. 1251-

1387).

. The Department shall not be obligated or liable hersunder to any individual or entity not a party to this

Agreement.

In no event shall the making by the Department of any payment to the Recipient constitute or be construed
as a waiver by the Depariment of any breach of covenant or any default which may then exist on the part
of the Recipient and the making of such payment by the Department, while any such breach or default shail
exist, shall in no way impair or prejudice any right or remedy available to the Department with respect to

such breach or default.
If any provision of this Agreement is held invalid, the remainder of this Agreement shall nct be affected. In

such an instance, the remainder would then continue to conform to the terms and requirements of

applicable law.

By execution of the Agreement, the Recipient represents that it has not paid and, alsc agrees not to pay,
any bonus or commission for the purpose of obtaining an approval of its application for the financing

hereunder.
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f.  Nothing In the Agreement shall require the Reciplent to observe or enforce compliance with any provision
or perform any act or do any other thing in contravention of any applicable state law. if any of the provisions
of the Agreement violate any applicable state law, the Recipiant will at once notify the Department in writing
in order that appropriate changes and modifications may be made by the Department and the Reclpient to
the end that the Reclpient may proceed as soon as possible with the Project.

g. inthe event that this Agreement involves constructing and equipping of facilities, the Regcipient shall submit
lo the Depariment for approval all appropriate plans and specifications covering the Project. The
Department will revisw all plans and specifications and will issue to the Reclipient a written approval with
any approved portions of the Project and comments or recommendations covering any remainder of the
Project deemed appropriate. After resolution of these comments and recommendations fo the
Department's satisfaction, the Department will issue to the Reciplent a written approval with said remainder
of the Project. Failure to obtain this written approval shall be sufficlent cause of nonpayment by the

Depariment.

Upon completion of right-of-way activities on the Project, the Recipient must certify compliance with all
applicable federal and state requirements. Certification is required prior to authorization for advertisement
for or solickation of bids for consiruction of the Project, including if no right-of-way Is required.

The Recipienl will certify In writing, prior to Project closeout that the Project was completed in accordance
with applicable plans and specifications, is in place on the Recipient's factlity, adequate title is in the
Recipient's name, and the Project is accepted by the Recipient as suitable for the intended purpose.

J. The Recipient agrees that no federally-appropriated funds have been paid, or will be paid by or on behaif
of the Reclpient, to any person for Influsncing or attempting to Influence any officer or employee of any
federal agency, a Member of Congress, an officer or employes of Congress or an employee of a Member
of Congress in connection with the awarding of any federal coniract, the making of any federal grant, the
making of any federal loan, the entering inio of any cooperative agreement, and the extension, continuation,
renewal, amendment or modification of any federal contract, grant, loan or cooperative agreement. If any
funds other than federally-appropriated funds have been paid by the Recipient 1o any person for infiuencing
or attempting to influence an officer or employee of any federal agency, & Member of Congress, an officer
or employee of Congress or an employee of a Member of Congress In connection with this Agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form 1o Report Lobbying," in
accordance with fts instructions. The Recipient shall require that the language of this paragraph be included
In the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall cerlify and disclose
accordingly. No funds received pursuant to this contract may be expended for lobbying the Legislature, the

Jjudicial branch or a state agency.

The Recipient may not permit the Engineer of Record to perform Construction, Engineering and Inspection
services on the Projecl.

The Reclplent shali comply with all applicable federa! guidelines, procedures, and regulations. If at any
time a review conducted by Department and or FHWA reveals that the applicable federal guidefines,
procedures, and regulations were not followed by the Reciplent and FHWA requires reimbursement of the
funds, the Recipient will be responsible for repayment to the Department of all funds awarded under the

terms of this Agreement.

m. The Recipient shall:
I utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment
eligibility of &ll new employees hired by Reciplent during the term of the contract; and

il. axpresély require any contractor and subcontractors performing work or providing services
pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-
Verify system to verify the employment eligibility of all new employees hired by the subcontractor

during the contract term.
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This Agreement may be executed in one or more counterparts, each of which shall be deemed an original,
but all of which shall constilute the same Agreement. A facsimile or electronic transmission of this

Agreement with a signature on behalf of a party will be legal and binding on such party.

The Parties agree to comply with 5.20.055(5), Florida Statutes, and to incorporate in all subcontracts the
obligation to comply with 5.20.055(5), Florida Statutes.

if the Project is procured pursuant to Chapter 255 for construction services and at the time of the competitive
solickation for the Project 50 percent or more of the cost of the Project Is to be paid from state-appropriated
funds, then the Recipiant must comply with the requirements of Section 265.0991, Florida Statutes.

Exhibits:

b.

C.

Exhibits “A”, “B”, “C”, “D", “E” and “F" are attached to and incorporated into this Agreement.

If this Project includes Phase 58 (construction) activities, then Exhibit “G*, FHWA FORM 1273, is
attached and incorporated into this Agreement,

[J Alternative Advance Payment Financial Provisions are used on this Project. if an Alternative Pay Method
is used on this Project, then Exhibit “H", Alternative Advance Payment Financial Provisions, is attached

and incorporated Into this Agreement.

[J State funds are used on this Project. if state funds are used on this Project, then Exhibit “I", State
Funds Addendum, Is attached and incorporated into this Agreement. Exhibit “J”, State Financial
Assistance (Florida Single Audit Act), is atteched and incorporated into this Agreement.

[J This Project utilizes Advance Project Reimbursement. i this Project utilizes Advance Project
Reimbursement, then Exhibit “K”, Advance Project Reimbursement Is attached and incorporated into this

Agreement.

[JJ This Project includes funding for landscaping. If this Project includes funding for landscaping, then
Exhibit “L", Landscape Maintenance, is attached and incorporated into this Agreement.

[0 This Project includes funding for a roadway lighting system. If the Project includes funding for roadway
lighting system, Exhibit “M”, Roadway Lighting Maintenance is attached and incorporated Into this

Agreement,

[7] This Project includes funding for traffic signals and/or traffic signal systems. If this Project includes
funding for traffic signals andfor traffic signals systems, Exhibit “N*, Traffic Signal Maintenance is attached

and incorporated into this Agreement.

[ A portion or all of the Project will utilize Department right-of-way and, therefore, Exhibit “0", Terms and
Conditions of Construction in Department Right-of-Way, is attached and incorporated into this Agreemaent.

[J The following Exhibit(s) are attached and incorporated into this Agreement:

Exhibit and Aftachment List

Exhibit A: Praject Description and Responsibilities

Exhibit B: Schedule of Financial Assistance

Exhibit C: Title V! Assurances

Exhibit D: Reciplent Resolution

Exhibit E: Federal Financial Assistance (Single Audit Act)
Exhibit F: Contract Payment Requirements

* Exhibit G: FHWA Form 1273

* Exhlibit H: Alternative Advance Payment Finaenclal Provisions

* Exhibit |; State Funds Addendum
* Exthiblt J: State Financial Assistance (Florida Single Audit Act)

* Exhibit K: Advance Project Reimbursement
* Exhibit L: Landscape Maintenance
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* Exhiblt M: Roadway Lighting Maintenance

* Exhiblt N: Traffic Signal Maintenance
* Exhibit O: Terms and Conditions of Construction in Depariment Right-of-Way

* Additional Exhibit(s):
* Indicates that the Exhibit is only sttached and Incorgorated If acplicable box is selectad.
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IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year written above.

RECIPIEWO 27‘7/ o / " STATEOFF
/"‘ ; I
By: /é _/:i{’_ By;

ORID, “PART,

”m

OF, TRANSPORTATION

.I}lit;ze( > o Jehn  Keublter
[¥rector of Transportation Development
nd legality. ™

Approved as to form and leg ) Legal Review: ’7 4)“’]“

By o L/
_— Jaies D. Foy, Sity Attoriey Kzt
< s ) ',/’*: "‘4'. .,__.___. e

SNEERS |

“F e e Bk 31CCE .

1]

e Tressalt

-
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EXHIBIT "A”
PROJECT DESCRIPTION AND RESPONSIBILITIES
FPN: 440437-1-36/58/68-01
Department of

This exhibit forms an Integral pert of the Local Agency Program Agresment batween the State of Florida,
Transportation and

City of Nagles (the Recip.ient)

PROJECT LOCATION:
] The project Is on the National Highway System:.

] The project is on the State Highway System.
PROJECT LENGTH AND MILE POST LIMITS: 2.537

PROJECT DEECRIPTION: The project scope Is to apply a complete streets initlative along the corridor. To do this, the
scope of work will include survey, design, engineeting, permitting, public involvement, construction and construction
inspection. The project would accommodate, to the best of the designer’s abilities, a safe, mult-modal transporiation
corridor between Gulf Shore Bivd North and US-41 within the City of Naples. The project would include new sldewalk(s),
parking spaces, buffered bike lanes, stormwater infrastructure, traffic calming, landscape and irrigation improvements.

SPECIAL CONSIDERATIONS BY RECIPIENT:

The Recipient is required to provide a copy of the design plans for the Department's review and approval to coordinate
permitting with the Department, and notify the Department prior to commencement of any right-of-way activities.

The Racipient shall commence the project's activities subsequent to the execution of this Agreement and shall perform in
accordance with the following schedule;

A) Design to be completed by January 2022.
B) Construction contract to be let by June 2022,
C) Construction to be completed by June 30, 2023.

If this schedule cannot be met, the Recipient will notify the Department in writing with a revised schedule or the profect is
subject to the withdrawal of funding.

SPECIAL CONSIDERATIONS BY DEPARTMENT:
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EXHIBIT "B”
SCHEDULE OF FINANCIAL ASSISTANCE
RECIPIENT NAME & BILLING ADDRESS: FINANCIAL PROJECT NUMBER: 440437-1-38/68/88-01
Clty of Naples
295 Riversida Circle
Naples, FL 34102
r MAXIMUM PARTICIPATION
Té'&l. (2)
| PHASEOFWORKB, Fiscal Year | prosCrrinos |  tocalfuwos | sambhups | rependdrunos |
! ;esign- Phase 36
| Y: 201872019 (Surface Transsortation Program SU) $ 276.363.00 $___ $ $ 278.363.00
Y (Insert Prosram Name) §_____ (& & S
Y {ingert Program Name: | & : $ l's |'§
| Total Design Cost | § 278,963.00 |8 _000 /$_0.00 § 278,363.00
¥ ight-of-Way- Phase 48
b y: (insert Prozram Neme) X T $____ $__ .
{Insert Projram Name) $ $__ §. $
FY: {Ingent Proqrarh Neme, T | $ I §
, Total Risht-otWa, Cost | § 0.00 '$ oqo |s 000 /s o000
. onstruction- Phass 58
Y: 2022/2023 (Suiface Trans. ortation Pro.ram SA) §1855749,00 | § $ $ 1,855,749.00
y: {insert Program Name) § $ e $____ $
Y: {insent Pro_ ram Name: 8 ] § K
. e —o ... Total Construgtion Cost | $ 1,855749.00 '§ 0.00 |'$ 000 | § 1,885.740.00
| onstruction Englinesring and Inspection (CEl)- Phase 68 I
| Y: 202272023 (Surtace Transporfation Proaram, SA) | §120,000.00 s s £ 120,000.00
1Y: {lnsert Prasram Name) $___ '$___ $__ | $
v: ] s ‘ '8 s '8
. Total CEJ Cost | '$ 120,000.00 $ 000 , 8 000 | § 120,000,00
| Insert Phasa) |
LY {Insert Program Name) $____ b____ - C JE—.
FY: Ingert Program Name) | — — e e
|Y:  InsentProgram Name. 8 8] s $
Total Phase Costs | § 0.00 $ 000 ]; g.gg 'S 000
TOTAL COST OF THE PROJECT | § 2,254,112.00 $ o |'s $ 2,254,112.00
COST AMALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES:
ble, and necessary as required by

I certify that the cost for each line item budpet category hag been evaluated end determined to be alowsbie, reasona
Section 216.3475, F.5. Decumentation is on file evidencing the methodotegy used and the eonclusions reached.

Simon Shackelford

District Grant Manager ger Name

7£~1

City of Naples

! 4
ST
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Exhibit “C"
TITLE V] ASSURANCES

During the performance of this contract, the consultant or contractor, for itsel, its asslgness and successors in
interest (hareinafter collectively referred to as the "contractor”) agrees as follows:

(1.)  Compliance with REGULATIONS: The contractor shall comply with the Regulations relative to
nondiscrimination In federally-assisted programs of the U.S. Department of Transportation
(hereinafter, "USDOT") Title 48, Code of Federaf Regulations, Pert 21, as they may be
amended from time to time, (hersinafter referrad to as the REGULATIONS), which are herein

incorporated by reference and made a part of this contract.

{2.)  Nondiscrimination: The Contractor, with regard to the work performed by It during the contract, shall
not discriminate on the basis of race, color, national arigin, or sex In the selection and retention of sub-
contractars, Including procurements of materisls and leases of equipment. The contractor shall not
participate either directly or indireclly in the discrimination prohiblied by Sectlon 21.5 of the
REGULATIONS, including employment practices when the contract covers a program set forth in

Appendix B of the REGULATIONS.

(3.)  Solicitations for Sub-contractors, including Procurements of Materials and Equipment: In all
solicitations either by compelitive bidding or negotiation made by the contractor for work 1o be
performed under sub-contract, including procurements of materials or leasas of equipment, each
potential sub-contractor or supplier shall be notified by the contractor of the contractor's obligations
under this contract and the REGULATIONS relative to nondiscrimination on the basis of race, color,

national origin, or sex.

(4.) information and Reports: The contractor shall provide all information and reports required by
the REGULATIONS or dirsctives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Fiorida Depertment of Transpertation or the Federsl Highway Administration, Fodere! Transit
Administretion, Federal Aviation Administration, and Federaf Motor Cartier Safety Administration
to be pertinent to ascertain compliance with such REGULATIONS, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who
feils or refuses to furnish this information the contracior shall 50 certify to the Floride Department
of Transportation, or the Federel Highway Administration, Federal Transit Administration,
Federal Aviation Administration, or Federal Motor Carrier Safely Administration as appropriate,
and shall set forth what efforts it has made io obtain the information,

(5.) Sanctions for Noncompliance: In the event of the contractors noncompliance with the
nondiscrimination provisians of this contract, the Florida Depariment of Transportation shell impose
such contract sanctions as it or the Federal Highway Administration, Federal Transit Administrstion,

Fedaral Aviation Administration, or

City of Naples 20-042 South Golf Drive Design Engineering Services - FDOT (Financial Project 440437-1-38-01) - RFP - RE-BID



Kisinger Campo & Associates, Corp. (KCA)

City of Naples

(6.)

(7.

ETATE OF FLORIDA DEPARTMENT OF TRANSPORTATIO 825010-400
LOCAL AGENCY PROGRAM AGRE EMENT RRGARMIVNOEENT
Page20f2

Federal Motor Carrler Safety Administration may defermine to be appropriate, Including, but not
limited to:

a. withholding of payments to the contraclor under the contract unth the contractor
camplies, andfor
b. cancellation, temmination or suspension of the contract, in whole or in part.

Incorporation of Provisions: The contractor shall Include the provisions of paragraphs (1) ihrough (¢4)]
in every sub-cantract, including procurements of materials and leases of equipment, unfess exempt by
the REGULATIONS, or directives issuad pursuant thereto. The contractor shall take such action with
raspect i any sub-contract or procurement es the Florida Depariment of Transporlation or the Feders!
Highway Administration, Federal Transit Administration, Federal Aviation Administretion, or Federal
Motor Cenier Safely Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance, provided, however, that, in the event a conlractor becomes involved In,
or |s threatened with, litigation with a sub-contractor or aupplier a8 a result of such direction, the
contractor may request the Florida Departmanl of Transportation to enfer into such litigation to protect
the interests of the Florida Depariment of Transportation, and, in addition, the contractor may request
the United States to snter into such liigation to protect the interests of the United States.

Compliance with Nondlscrimination Statutes and Authoritles: Title VI of the Civil Rights Act of 1964
(42 U.S.C. § 2000d et seq., 78 stat. 262), (prohibils discrimination on the besls of race, color, national
origin); and 49 CFR Part 21; The Uniform Relocation Assistance and Real Property Acquisition Poficles
Act of 1870, (42 U.S.C. § 4801), (prohibils unfuir treatment of persons displaced or whose property has
been acquired because of Federal or Federal-ald programs and projects); Federal-Ald Highway Act of
1973, (23 U.S.C. § 324 et seq.), {prohibits discrimination on the basis of sex); Section 504 of the
Rehabilitation Act of 1973, (29 1U.S.C. § 704 et seq.), as amended, (prohiblts discrimination on the basis
of disability); and 49 CFR Part 27; The Age Distrimination Act of 1975, as amended, {42 U.S.C. § 6104
et seq.), (prohibits discrimination on the basls of sge); Alrport and Airway improvement Act of 1982, (49
USC § 471, Section 47123), as amended, {prohibits discrimination based on race, creed, color, nafionsl
origin, of sex); The Civil Rights Restoration Aot of 1887, (PL 100-209), (Breadened the scopa, coverage
and applicabllity of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section §04 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or
activities” {o include all of the programs or activities of the Federal-aid reciplents, sub-recipients and
contractors, whether such programs ot aclivities are Federally funded or not); Titles 1 and Il of the
Americans with Disabilities Aot, which prohibit discrimination on the basis of disabillly in the operation
of public entities, public and private transportation systems, places of public accommodation, and
certein tesling entities (42 U.5.C, §§ 12131 -- 12189) as implemented by Department of Transportation
regulations at 42 C.F.R. paris 37 and 38; The Federal Aviation Adminietration’s Nen-diserimination
siatute (48 U.S.C. § 47123) (prohibits discrimination on the basls of race, eolor, netional origin, and
sex); Executive Order 126898, Federal Actions to Address Environmental Justice In Minority Populations
and Low-Income Populafions, which ensures non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportiongtely high and adverss human health
or environmental effects on minority and low-income populations; Exscutive Order 13166, improving
Access to Services for Persons with Limited English Proficiency, and resulting agency guidance,
national origin discrimination includes discrimination because of imied English proficiency (LEP). To
ensure compllance with Title VI, you must teke reasonable steps o ensure that LEP persons have
mesningful access o your programs {70 Fed. Reg. at 74087 to' 74100); Title X of the Educetion
Amendments of 1872, as amended, which prohibits you from discriminating because of sex h education

programs or activities {20 U.5.C. 1681 et seq).
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STATE OF FLORIDA DEPARTMENT OF TRANSFORTATI 525010400
LOCAL AGENCY PROGRAM AGREEM ENT R e
Fape 1ol
EXHIBIT “D*
RECIPIENT RESOLUTION

The Recipient’s Resolution authorizing entry into this Agreement is attached and incorporated into this

Agreement.
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STATE OF FLORIDA DEPARTMENT OF TRANSFORTATION E25-01D-40E
LOCAL AGENCY PROGRAM AGREEMENT PROGRAL NANAGHENT
Pape 1 of 3

EXHIBIT “E”

FEDERAL FINANCIAL ASSISTANCE (SINGLE AUDIT ACT)
FEDERAL RESOURCES AWARDED PURSUANT TO THIS AGREEMENT ARE AS FOLLOWS:

CFDA No.: 20.205 '
CFDA Title: Highway Planning and Construction
Federal-Ald Highwey Program, Federal Lands Highway Program

CFDA Program Site:  htt; s:/www.cfda.cov/
Award Amount:  $2,254,112 (Two million, Two hundred Fifty-Four Thousand, One Hundred Twelve Dollars}
Awarding Agency: Florida Department of Transportation
Award Is for RED: No
Indirect Cost Rate: N/A

FEDERAL RESOURCES AWARDED PURSUANT TO THIS AGREEMENT ARE SUBJECT TO THE FOLLOWING:

2 CFR Part 200 ~ Uniform Administrative Requirements, Cost Principles & Audit Requirements for Federal Awards
htt;. Jfiwew _ectfr.oov/

FEDERAL RESOURCES AWARDED PURSUANT TO THIS AGREEMENT MAY ALSO BE SUBJECT TO THE
FOLLOWING:

Title 23 ~ Highways, United States Code
hip:fluscode house.gowbrowse/prelim@titie23& edition=prelim

Title 48 - Transportation, United States Code
htt;.Jluscode.house .aov/browse/, relim: titte49&edition=prelim

Map-21 — Moving Ahead for Progress in the 21 Century, Public Law 112-141
hito.//mww.apo.govifdsys/pka/PLAW-112publ141/pdf/PLAW-112publ141,pdf

Federal Highway Administration — Florida Division
htt;:/iwww.thwa.dot.gov/iidiv/

Federal Funding Accountabilily and Transparency Act (FFATA) Sub-award Reporting System (FSRS)
htt: s:fwnww fsrs.: .ov/
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STATE OF FLORIDA DEPARTMENT OF TRANSFORTATION 82501040
PROGRAM MANAGEVENT

LOCAL AGENCY PROGRAM AGREEMENT !
Paga 1cf1

City of Naples

EXHIBIT “F”

CONTRACT PAYMENT REQUIREMENTS
Florida Department of Financial Services, Reference Guide for State Expenditures
Cost Reimbursement Contracts

Involces for cost reimbursement contracts must be supported by an itemized listing of expenditures by
category (salary, travel, expenses, efc.). Supporting documentation shall be submitted for each amount for
which reimbursement is being claimed indicating thal the item has been paid. Documentation for each
amount for which reimbursement is being claimed must Indicate that the em has been paid. Check
numbers may be provided in lieu of copies of actual checks. Each piece of documentation should clearly
reflect the detes of service. Only expenditures for categories in the approved agreement budget may be
reimbursed. These expenditures must be allowable (pursuant to law) and directly related lo the services
being provided,

Listed below are types and examples of supporting documentation for cost reimbursement agreements:

(1) Salaries: A payroll register or similar documentation should be submitted. The payroll register
should show grose salary charges, fringe benefits, other deductions and net pay. If an individual
for whom reimbursement Is being claimed is paid by the hour, a document reflecting the hours

worked times the rate of pay will be acceptable.

(2) Fringe Benefits: Fringe Benefits should be supported by involces showing the amount paid on
behalf af the employee (e.g., insurance premiums paid). If the contract specifically states that fringe
benefils will be based on a specified percentage rather than the actual cost of fringe benefits, then
the calculation for the fringe benefits amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies of checks
for fringe benefits.

{3) Travel: Relmbursement for travel must be in accordance with Section 112.061, Florida
Statutes, which includes submission of the claim on the approved State travel voucher or electronic
means.

(4) Other direct costs: Reimbursement will bs made based on paid invoicesfreceipts. I
nonexpendable property is purchased using State funds, the contract should include a provision
for the transfer of the property to the State when services are terminated. Documentation must be

provided to show compliance with Department of Management Services Rule 60A-1.017, Florida
Administrative Code, regarding the requirements for contracts which include services and that

provide for the contractor to purchase tangible personal property as defined In Section 273.02,
Florida Statutes, for subsequent transfer to the State.

(6) In-house cherges:Charges which may be of an internal nature (e.g., postage, copies, etc.) may
be reimbursed on a usage log which shows the units times the rate being charged. The rates must
be reasonable.

(6) Indirect costs:lf the contract specifies that indirect costs will be paid based on & spscified rate,
then the calculation shouid be shown.

Contracts between state agencles, and or contracts betwsen universities may submit alternative
documentation to substantiate the reimbursement request that may be in the form of FLAIR reports
or other detalled reports.

The Florida Department of Financial Services, online Reference Guide for State Expenditures can be found
at this web address htt; /iwww.m, ‘loridacfo.com/aadir/reference .:uide/,
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STATE OF FLORDA DEPARTMENT OF TRANSPORTATION 695010400
LOCAL AGENCY PROGRAM AGREEMENT FROCRA e et
Papa{of v

EXHIBIT “G"

FHWA FORM 1273
FEDERAL RESOURCES AWARDED PURSUANT TO THIS AGREEMENT ARE AS FOLLOWS:

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC —
COMPLIANCE WITH FEWA 1273,

The FHWA-1273 version dated May 1, 2012 is appended in its entirety to this Exhibit, FHWA-
1273 may also be referenced on the Department’s website at the following URL address:
hitp://www.fhwa.dot.gov/proyramadmin/contracts/1273/1273.pdf

Sub-recipients of federal grants awards for Federal-Aid Highway construction shall take
responsibility to obtain this information and comply with all provisions contained in FHWA-
1273.
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South Golf Drive Design Engineering Services
D TaskName Duration Start Finish 2021 2022
: _ e ~ il 1 o Jan_ | Feb | Mar | Apr | Mey | Jun i Aug Sep | Oet hov Drec Jan Feb Mut Ape May dun Jul Aug Sep Ot
1 [South Golf Drive, FPID 440437-1-38-01 480days  Wed 1/20/21 Tue 10/26/22 F3 =,
2 - —
3 Notice to Procesd 0 days Wed 1/20/21  Wed 1/20/21 # Notles to Proceed
4 Qusiity Cantrel Pian 15dayvs  Wed 12021  Tue 208221 @ Quallty Contral Plan
5 Diemign Completn 0 days Mon 6/6/22  Mon 6/6/22 ‘ : ¢ Design Complete
6 Pubdic Involvement - Task 2 152 days Tus 31 Woed 10021 - | p—— . - ey 52days . B——— ]
7 Public g #1 (C ) 1 day Tue 3/8/21  Tue 315721 ! ¢ Publib Meating #1 (Conceptual Alterriatives) i :
8 Council Workshop #1 (with Beach Outfall Project) 1 day Wed 6/2/21  Wed 6/2/21 ‘ Q Couneil Workshop #1 (with Beach Outtil Project}|
3 Public Meeting #2 (60% Design) 1 day Tue 727121 Tue 727121 @ {Public Mesting #2 {80% Design)
10 Council Workshop #2 (w/ Beach Outfall Project} 1 day Wed 10/6/21 -Wed 10/6/21 A ‘ LQ CBUI'IB;'“ Wnrkshép #2 (w/ Beach Outfall Pruj!:t)[
1 Survey - Task 3 25 days Wed 1/27/21  Tua 3/2121 — B R R At ' i . I
1z HPN & VPN Control 2 days Wad 1/27/21  Thu /26721 1 HPN& VPN Gontrol |
13 Alignment / Existing RAW 2 days Fri 12921  Mon 2/4721 B Alignment/ Exlsﬁn:g RW
4 Reference Points 1 day Tue 2/2/21 Tue 272121 I Reforence Points | i
15 Topographic Survey 10 days Wed 2/3721  Tue 2/16/21 g- Topographic Survey
16 Topo Survey Complate 0 days Tue 211621  Tue 216/21 T e Topot s'iiiv-ﬁmmii-iii s |
17 Prepare DTM 10 days. Wed 217721 Tue 372721 === Prepare DTM i
18 Geotechnical - Task 4 §0days  Wed AT42T  Tue 6/22/21 P—— $0days | !
19 Rordway Soils Survey & Pavement Cores 10 days. Wed 4/14721  Tue 4727721 - R y $elh mnvdly& ent Cores &
20 Dreft Geotechnical Repart 20 days Woed 4/28/21  Tue 5/25/21 —— Draft Geoteohnloal Rn'pon
21 Cily Review 10 days Wad 52621 Tue 6/8121 o ClyRbview 7
2 Final Geotechnical Report 10 days Wed 6/9/21  Tue 8722121 == Final Geoteshnical Report
23 Design - Task 6,7, 9, 10 & 11 Fri2nazl  Mon6@i22 [ : v 342 ddys
24 Concep , Develop 80 days FR2/i2!21  Thu 8321 —_— i Devel
25 Prefsrred Alternative Selocted 1 day Fd &/47/21 Fri 6/4/21 i@ Preferred Alternative Selectsd
%6 60% Plans, Prepare 90 days Tue6/8r21  ‘Mon 10/1/21 | eeeseseese—— 60% Pians, Prepare
27 60% Plans QA/QC 10 days Tua 10/12/21 :Mon 40725721 - sfox Plans bAIQc
28 80% Plans, Submit 0 days Mon 10/25/21 ‘Mon 10/25/21 & §0% Plane;, Submit
29 80% Plans, City & FDOT Raview 25 days Tua 10/26/21 Mon 11/29/21 | £0% Plans, City & FDOT Review
30 90% Pians, Prepare 40days  Tue 11/3%421 Mon 1124722 I—— 90% Plans)Prepare |
31 20% Plans, QAV/QC 10 days Tue 1725722  Mon 217122 == 90% Plans, QATGC
32 80% Plans, Submit 0days Mon2/7/22  Mon 2/7/22 @ 50% Plans, Submlt
33 90% Pilans City & FDOT Review 20 days Tue 2/8722  Mon 317122 s 90% Plans,City & FDOT Revisw
34 100% Plans, Prepare 30 days Tue 38722 Mon 4/18122 Emms——— 100% Plans, Frepare
35 100% Flans QA/QC 5 days Tue 4118/22  Mon 4/25/22 m 100% Plans QA/QC .
% 100% Plans, Submit 0 days Mon 4/25/22  Mon 4125022 @ 1100% Plana, Bubmit| i
a7 100% Plans, City & FDOT Review 20 days Tue 4/26/22  Mon 5/23f22 ) mmmmm 100% Plans] Gity & FDOT Review|
38 Final Plans, Submit 10 days Tue 5/24/22 Mon 6/622 Flnal Plans, :Bubmn -
39 Utility Coordination - Task 5 IM0days  Wed 2017121 Tuw 4/19/22 = w310 days
40 Submit Base Maps to Utility Owners 1 day Wed 2117721 -Wed 2117721 & Submit Base Maps to liﬂlﬂy Ownars
a Receive Uity Markups 25 days Thu2M8/21  Wed 3724721 e Raceive Utliity Markups
2 Submit 80% Plans to Utility Owners 1 day Tue 10726121  Tue 10/26/21 @ [Submit 80% Plans to Utility Owners.
43 Utility Conference 1 day Wed 11/24/21 Wed 11/24/21 ’ *» Uﬂll!y Conference
44 Rsceive Location information 20 days Thu 12/23121  Wed 118/22 === Recelve Location Inforthation
45 Prepare Utility Adjustment Sheets. 10 days Thu 120/22  Wed 272722 i Preparel Utility Ad)listment SHeets
46 Submit Utility Adj. Sheets to Utility Owners. 1 day Tue 2/8/22  Tue 2/8/22 ' @ Submit Utility Adj, Sheets 1o Utility Owners
47 Final Utifity Certification 1 day Tue 4726/22  Tue 4/26/22 &/ Final Utility c-rﬂﬁnaiion
43 Permitting - Task 8 223 days Fri 4/30/21  Tue ifz2 = — 223 ddys
49 Pre-App Mtg 1 day Fri 430,21 Fri 4730021 @ Pre-App Mitg ’
50 Prepara Permit App 30 days Tue 11730521  Mon 1/10722 IEeammn Prapare Permit App
51 Submit to SFWMD 0 days Mon 110722 ‘Mon 1/10722 TUTT e Submifte SFWMB T T T 0 T
52 Agency Review (1) 20 days Tue 1/11/22  Mon2/7/22 ip— Agency Review (1} |
53 Respond to RAI (1) 21 days Tue 2/822  Tue 3/8722 —— Respohd to RAI {1} f
54 Aid Phase - Task 12 101 days Tue 8/7/22  Tue 10/26/22 i | 101 days w
55 Procurement Processing 65 days Tue 6/7/22  'Mon 9/5/22 nt|P inp
56 Advertisement 35 days Tue O8/22  Mon 10r24122 - N d
57 Bid Opening 1day Tue 10/25/22 Tue 10/25/22
Task IS Milestone * y v w——  Projact v




EXHIBIT B
BASIS OF COMPENSATION

As consideration for providing the Services as set forth in the Agreement, the CITY
agrees to pay, and the CONSULTANT agrees to accept payment on a monthly basis on
the percentage of work completed and as indicated in Attachment B-1 which is attached
and made a part of this Agreement.

Retainage: Not applicable to this Agreement.

END OF EXHIBIT B

Professional Services: Draft version 03/15/2019 gls -11-
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Kisinger Campo & Associates SUMMARY
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT

City of Naples Project No. 20-042 17412021

Senior Senior Total Total
Project | Principal | Senior Engr Engr Senior Senior Envr Envr | Subconsultant
Manager | Engineer Engr Intern Tech Tech | Designer | Designer | Specialist| Specialist Cost Hours Cost
Hourly Rates| $246.05 | $309.23 | $219.25 | $169.94 | $104.05 | $97.60 $93.59 | $133.11 | $103.13 | $147.31| $82.29
1. PROJECT ADMINISTRATION 34 1 26 0 0 0 0 0 0 0 0 61 $14,375
2. PUBLIC INVOLVEMENT 22 [1] 21 8 0 1] o 8 Cella Molnar (see attached) $21,444 59 $33,886
3. SURVEY E.F. Gaines Surveying Services, Inc. (see attached) $12,650 $12,650
4. GEOTECHNICAL SERVICES Ardaman & Associates, Inc. (see attached) $12,897 $12,897
5. UTILITY COORDINATION Davidson Engineering, Inc. (see attached) $12,000 $12,000
6. ROADWAY & DRAINAGE DESIGN ANALYSIS 14 4 149 132 196 0 0 68 0 0 0 563 $89,227
7. ROADWAY & DRAINAGE PLANS 8 2 68 55 124 0 0 98 53 0 0 408 $58,255
8. ENVIRONMENTAL AND PERMITTING SERVICE 2 2 20 2 0 6 8 0 0 5 47 92 $11,774
9. S&PM ANALYSIS & PLANS 1 2 13 24 29 0 0 16 18 0 0 103 $14,797
10. LIGHTING ANALYSIS & PLANS 2 2 21 32 20 0 0 13 17 0 (1] 107 $16,718
11. LANDSCAPING ANALYSIS AND PLANS David M. Jones, Ir. and Associates, Inc. (see attached) $18,360 $18,360
12, BID PHASE SERVICES 7 0 9 3 4 0 0 ] 0 0 ()] 23 $4,622
Total Hours 90 13 327 256 373 6 8 203 38 5 47 1416
Total Staff Hour Cost $22,145 | $4,020 | $71,695 | $43,505 | $38,311 $586 $749 $27,021 | $9,075 $737 $3,868 $77,351 $299,561




Kisinger Campo & Associates, Corp. (KCA)

Kisinger Campo & Associates
South Golf Drive Design Engineering Services

Attachment B-1 : Compensation

RFP No. 20-042 (FDOT 440437-1-38-01)

TASK 1 - PROJECT ADMINISTRATION (KCA)

PROJECT ADMINISTRATION

2 of14

ESTIMATE OF WORK EFFORT

City of Naples Project No. 20-042 1/4/2021
Sen.lor Principal | Senior . Engineer | Senior Senior i Sel:\lor Environ.
Project . . Engineer Tech . Designer | Environ. o Total
Engineer | Engineer Intern Tech Designer ... | Specialist
Manager Specialist
Hourly Rates| $246.05 $309.23 | $219.25 | $169.94 | $104.05 | $97.60 $93.59 | $133.11 | $103.13 | $147.31 | $82.29
PROJECT ADMINISTRATION
Project Initiation 2 1 1 4
Project Administration (12 Months) 12 6 18
Kickoff Meeting 3 6 9
Progress Meetings (6 Meetings) 9 9 18
Stakeholder Meetings (4 meetings) 8 | 12
Subtotal 34 1 26 0 0 0 0 0 0 0 0 61
TOTAL ADMINISTRATION HOURS 34 1 26 0 0 0 0 0 0 0 0 61
TOTAL ADMINISTRATION COST $8,366 $309 $5,701 $0 $0 $0 $0 $0 $0 $0 $0 $14,375
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TASK 2 - PUBLIC INVOLVEMENT (KCA)

Kisinger Campo & Associates PUBLIC INVOLVEMENT
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021
Serjlor Principal | Senior i Engineer | Senior Senior . Se|:||or Environ,
Project . ) Engineer Tech . Designer | Environ, . Total
Engineer | Engineer Intern Tech Designer .| Specialist
Manager Specialist
Hourly Rates| $246.05 | $309.23 | $219.25 | $169.94 $104.05 | $97.60 $93.59 | $133.11 | $103.13 | $147.31 | $82.29
PUBLIC INVOLVEMENT
General Activities
Coordination with Design Team 0
Develop and maintain mailing list 0
Develop and maintain email database 0
Prepare and distribute project contact cards 0
Communicate & coordinate onsite visits with
affected parties 1 1
Review Advanced Notification Letter to elected
officials/agencies 0
Review press releases/respond to
media/media interviews 1 1
Prepare RoadWatch/project updates 0
Prepare materials, maps, flyers 0
Respond to requests/concerns from public 2 2
Public Meetings (2) 0
Secure public meeting sites 0
Review and approve newsletter/fiyer (2) 2 2
Preparation of press release 0
Preparation of advertisements 0
Prepare meeting materials (display boards,
Power Point presentation) 3 4 4 11
Attendance at Public Meetings 6 10 16
Documentation 2 2
Small Group/Council Meetings (4) 0
Prepare meeting materials (display boards,
Power Point presentation) 2 4 4 10
Attendence 6 6 12
Documentation 2 2
Subtotal 22 0 21 8 0 0 0 8 0 0 0 59
TOTAL PUBLIC INVOLVEMENT HOURS 22 0 21 8 0 0 0 8 0 0 0 59
TOTAL PUBLIC INVOLVEMENT COST $5,413 $0 $4,604 | $1,360 $0 $0 $0 $1,065 $0 $0 $0 $12,442




Kisinger Campo & Associates, Corp. (KCA)

Attachment B-1 : Compensation

RFP No. 20-042 (FDOT 440437-1-38-01)

TASK 2 - PUBLIC INVOLVEMENT (CELLA MOLNAR)

TOTAL LUMP SUM COMPENSATION

City of Naples South Golf Drive
Cella Molnar & Associates, Inc.
ASSISTANT
PUBLIC PUBLIC PUBLIC
PROJECT  |INFORMATION| INFORMATION | INFORMATION | GRAPHIC/WE
CELLA MOLNAR & ASSOCIATES, INC. MANAGER SPECIALIST | SPECIALIST | SPECIALIST | B DESIGNER ADMIN TOTAL TOTAL
PUBLIC INVOLVEMENT TASKS $180.00 $125.00 $95.00 $87.00 $75.00 $46.00 HOURS FEE

1.0 [INITIAL PUBLIC INVOLVEMENT
1.01 | Project review and coordination with team 8.0 8.0 16.0 $1,976.00
102 |Prepare Email Lists (elected officials, agencies, interested parties) 4.0 40 8.0 $532.00
1.03 |Develop website 6.0 12.0 24.0 42,0 $3,804.00

TOTAL FOR INITIAL PUBLIC INVOLVEMENT 14.0 0.0 0.0 .0 24,0 4.0 66,0 $8,312.00
2.0 |ADVANCED NOTIFICATION
201 | Notification Letter to elected officials/agencies and interested parties 1.0 4.0 5.0 $540.00

TOTAL FOR ADVANCED NOTIFICATIONS 1.0 0.0 40 0.0 0.0 0.0 5.0 $540.00
3.0 |PUBLIC Mestings (2)
3.01 |Secure meeting site 2.0 2.0 4.0 $266.00
3.02 |Preparation of press release 1.0 20 20 5.0 $524.00
3.03 |Preparation of advertisements (2) (1/4 page naples Daily News) 1.0 2.0 2.0 20 7.0 $674.00
3.04 | Development of meeting materials (sign-in sheets, name tags,handouts, comment sheets, etc.) 1.0 4.0 8.0 6.0 2.0 21.0 $1.778.00
3.05 |Development, preparation & email of (2) Flyer 20 8.0 8.0 12.0 30.0 $2,675.00
3.06 |Setup and attend public meeting 12.0 12,0 12.0 36.0 $4,104.00

TOTAL PUBLIC MEETINGS 17.0 0.0 28.0 340 200 4.0 103.0 $10,022,00
4.0 |SMALL GROUP MEETINGS (4)

Schedule and attend small group meefings 8.0 4.0 12.0 $1,628.00

TOTAL SMALL GROUP MEETINGS 80 0.0 0.0 40 0,0 0.0 120 $1,628.00
5.0 |PUBLIC INQUIRIES

Maintain log and respond to inquiries 30 16.0 18.0 35.0 $2,608.00

TOTAL PUBLIC INQUIRIES 30 0.0 0.0 16,0 0.0 16.0 5.0 $2,608.00
6.0 |PUBLIC INVOLVEMENT RECORDS

Prepare technical memorandum summarizing public involvement 1.0 20 20 40 $524.00

'TOTAL PUBLIC INVOLVEMENT RECORDS 1.0 0.0 20 20 0.0 0.0 40 $334.00

TOTAL MANHOURS 44.0 0,0 340 80,0 40 24.0 225.0
TOTAL SALARY DOLLARS $7,040.00 $0.00 $3,230,00 $6,960.00 $3,300.00 $1,104.00 $21,444.00
SALARY $21,444,00
Non-Personnel reimbursable expenses (Public Meeting advertisement & site rental to be paid by City) $0.00|

$21,444.00

4 of 14



Kisinger Campo & Associates, Corp. (KCA)

E.F.

ttachm
aines

t B-1: Congaensation

urveying Se

rvices, Inc.
Project Fee Summary
Project Name: Naples Beach Restoration - South Golf Drive (KCA)

RFP No. 20-042 (FDOT 440437-1-38-01)

TASK 3 - SURVEY

Task No.

Task Title

Principal
Surveyor
135.00

Project
Surveyor
105.00

Survey
Tech
80.00

Admin
Assistant
45.00

Field Tech
1-man
110.00

Field Crew
2-man
140.00

Field Crew
travel
140.00

Fee

1.01

Research / Project Preparation / Communication:

Prepare field and office project files. Communicate with
client throughout project duration via emails and
telephone calls. No on-site or in-office meetings with client
are anticipated. Research plats, deeds and other maps.
Calculate R/W lines, relevant property lines and
easements for comer searches (covered with ECE).
Research nearby benchmarks (covered with ECE).

2.00

1.00

0.00

1.00

$420.00

2.01

Field Services - Control
* Recover published NGS benchmarks or other project

control in the project vicinity (covered with ECE)

» Set 3-4 additional control points (so that none are more
than 500" apart) and obtain horizontal values with RTK
GPS

+ Obtain elevations for the 3-4 additional control points
based on a closed optical level loop

1.00

1.00

1.00

6.00

2.00

$1,405.00

2.02

Field Services - Additional Topo Areas and x-sections
= Locate improvements within a strip of land lying 10'
outside of the R/W lines (sidewalks, driveways, fences,
walls, signs, mailboxes, utilities, trees, drainage
structures)

+ Obtain cross-sections at 100" intervals so that when
combined with the 100" intervals for ECE they will be at
50' intervals; obtain elevations at major grade breaks;

* Obtain cross-sections and topographic data at
intersecting streets extending 50 feet outside the right-of-
way of South Golf Drive.

» Obtain cross-sections and topographic data from the
east end of ECE area to and including westerlymost travel
lane of U.S. 41 (330 LF) and for the intersection of S. Golf
Drive and Guif Shore Blvd (75 LF) including 10’ beyond
R/W lines

2.00

3.00

24.00

6.00

$4,830.00

203

Field Services - Structures

* Horizontal and vertical data of visible drainage facilities
and structures shall be collected within the right-of-way
(and 10' beyond) including type, size, invert, length, top,
weir, crest, sump elevations, end treatments and extents
of rip-rap (16 CB and 10 SSMH)

1.00

2.00

1.00

16.00

4.00

$3,190.00

3.01

CAD / Maps / Deliverables: Import field data; prepare
CAD drawing (AutoCAD Civil 3D ver 2018) and a DTM
surface fiel; provide along with a digitally signed
Topographic Survey and an ASCII text file of point
numbers, northings, eastings, elevations and descriptions
(PNEZD)

4.00

12.00

12.00

1.00

$2,805.00

TOTAL HOURS

10.00

19.00

12.00

5.00

0.00

46.00

12.00

$12,650.00

EFG Manhour Worksheet 201014.xls

12/11/2020

50f14
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4 - GEOTECHNICAL SERVICES

Ardaman Proposal No. 20-554Rev.02

Project Name: South Golf Drive Date: 11/10/2020
Client: KCA County: Collier
Estimated Fee Schedule
Item Unit Rate Quantity Sub-Total
Engineering Man-Hours
Principal Engineer Hour $175.00 1 $175.00
Senior Project Engineer Hour $172.00 4 $688.00
Project Engineer Hour $120.00 10 $1,200.00
Staff Engineer Hour $105.00 14 $1,470.00
Senior Engineering Technician Hour $85.00 8 $680.00
Technician Hour $58.00 3 $174.00
Technical Draftsperson Hour $65.00 2 $130.00
Technical Secretary Hour $61.00 2 $122.00
Engineering Man-Hours - Sub-Total: $4,639.00
Pay Items
1.0 MOBILIZATION
1.1 Mobilization and Demobilization of Drill Crew and Equipm Each $375.00 1 $375.00
2.0 STANDARD DRILLING
2.1 Auger Borings (4-inch) ft $12.30 75 $922.50
2.3 Standard Penetration Test (SPT) Borings (ASTM D-1586) in Soil (N-Values <50) 0
2.3.1 from surface to 25 feet ft $18.45 0 $0.00
2.3.2 from 25 to 50 feet ft $20.60 0 $0.00
2.5 Furnish, Install and Remove Casing (up to 4-inch)
2.5.1 from surface to 50 feet ft $10.95 0 $0.00
4.0 OTHER CHARGES
4.1 Difficult Access, Hole location and set-up Crew Hr $205.00 0 $0.00
4.3 Standby Time Crew Hr $205.00 0 $0.00
4.4 Test Boring Permit(s) Job $672.00 0 $0.00
4.5 Right-of-Way Permit(s) Job $103.20 1 $103.20
7.0 FIELD PERMEABILITY TESTS
7.2 Double Ring Infiltrometer Test (ASTM D 3385) Each $700.00 0 $0.00
9.0 SOIL CLASSIFICATION TESTS
9.1 Moisture Content (ASTM D-2216) Each $15.75 8 $126.00
9.2 Organic Content (ASTM D 2974) Each $36.50 2 $73.00
9.4 Sieve Analysis (ASTM D-421, D-422) Each $55.75 2 $111.50
9.5 Percent Fines (ASTM D-1140) Each $37.75 8 $302.00
9.8 Atterberg Limits (ASTM D-4318) Set $122.00 1 $122.00
10.0 COMPACT TESTS
10.3 Limerock Bearing Ratio (FM5-515) Each $413.00 4 $1,652.00
20.0 CORING
20.1 Mobilization of Coring Equipment Project $195.00 1 $195.00
20.3. Two-Man Coring Crew (Senior Technician and Technicia Hour $124.00 8 $992.00
20.5 Asphaltic Concrete Core $49.00 8 $392.00
20.6 Limerock Base Thickness Determination Hole $49.00 8 $392.00
20.7 Maintenance of Traffic (MOT) by Subcontractor Job $2,500.00 1 $2,500.00
Pay Items - Sub-Total: $8,258.20

Estimated Grand- Total: $12,897.20
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: TASK § - UTILITY COORDINATION

P&YLQESR O N Civil Engineering  Planning e+ Permitting
FSTARHSHED, esigningxcellence
PROFESSIONAL SERVICES CONTRACT
Client Name & Address: Date: January 4, 2021

Kisinger Campo and Associates
Attn: Adrienne Wisdom, P.E. ; Senior Roadway Engineer )
13461 Parker Commons Blvd, Suite 104 Project Name:

Ft. Myers, FL 33912 South Golf Drive

Utility Coordination per

Scope of Work:
Roadway Design
e Attend project kick-off, stake holder meetings & public meetings, as . ]
requested. City of Naples }
¢ Review survey of existing conditions to ensure all aboveground existing
utility info has been collected by surveyor. Project Manager:

e Coordinate with surveyor to include City Utility GIS, private utility !
provider layouts (existing & planned) and potholing results on existing Andrew Rath, P.E.
conditions, in order to avoid underground utility conflicts with proposed
stormwater pipes.

® Research & coordination with adjacent proposed & future development | Email Address:
property owners for incorporation of their utility design. ,

] ¢ Develop contact list of utilities affected within project limits. andrew_{_a:'davidsoneneineerinu,.coi
¢ Coordination with City of Naples on any requested abandoned utilities
requested to be removed. Fee Type: Fixed Fee

Fee Amount: $12,000

General Notes:

e All permit submittal fees if required will be provided by primary consultant.

e Revisions, as directed by the client, after substantial completion of the
construction plans will be considered as an additional service. DE will notify the
client immediately if this becomes an issue.

o This proposal assumes that the project wiil not be phased.

Client Authorized Signatur_e
Client Authorization:

| warrant and represent that | am authorized to enter into this contract for
professional services, and | hereby authorize the performance of the above service
and agree to pay the charges resulting therefrom, as identified in the “Fee Type”
paragraph above. 1| have read, understand and agree to the Davidson Engineering, —
Inc. “Terms and Conditions”, including limitation of liability, printed and attached ~ Representing
hereto. This agreement gives no rights or benefits to anyone other than the client

and the consultant, and all duties and responsibilities undertaken pursuant to this

agreement will be for the sole benefit of the client and the consultant. The client  pgte

shall not assign nor transfer any rights under or interest in this agreement, or any

claim arising out of the performance of services by consultant, without the written

consent of the consultant.

Print Name

4365 Radio Road e Suite 201 = Naples, FL 34104 « P:239.434.6060 ¢ www.davidsonengineering.com
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TASK 6 - ROADWAY AND DRAINAGE DESIGN ANALYSIS (KCA)

Kisinger Campo & Associates ROADWAY & DRAINAGE DESIGN ANALYSIS
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021
Senior - R . . . Senior i
Project Prln.apal Se!'nor Engineer Engineer | - Senior Tech Sefnor Designer | Environ. Enwr of" Total
Engineer | Engineer Intern Tech Designer ... . | Specialist
Manager Spedcialist
Hourly Rates| $246.05 | $309.23 | $219.25 | $169.94 $104.05 | $97.60 $93.59 | $133.11 | $103.13 | $147.31 $82.29
GENERAL DESIGN ANALYSIS
Drainage
Data Collection & Field Reviews 4 4 4 12
Base Clearance Water Elevation 3 2 5
Drainage Design Documetation Report 12 12 12 36
Drainage Map Hydrology 4 10 14
Stormsewer Design (20+) 16 24 20 60
Optional Pipe/Culvert Materials 2 4 6 12
Design of Ditches 4 10 20 34
Quantities 2 4 12 18
Roadway
Data Collection & Field Reviews 2 4 4 2 12
Design Criteria/Documentation Report 4 4 8
Pavement Design 2 2 4
Typical Section Analysis 1 4 4 6 15
Intersection Analysis (2) 4 4 4 8 20
Driveway Analysis (48) 2 6 24 12 44
Geometric Analysis 3 16 28 40 28 115
Alternative Concepts Exhibits 2 4 4 12 12 34
MOT {Conceptual) 8 8 8 24
Quantities 2 12 16 30
Cost Estimate (60%, 90%, 100% & Final) 2 4 4 10
Quality Control 4 4 48 56
Subtotal 14 4 149 132 196 0 0 68 0 0 0 563
TOTAL ROADWAY DESIGN ANALYSIS HOURS 14 4 149 132 196 0 0 68 0 0 0 563
TOTAL ROADWAY DESIGN ANLAYSIS COST $3,445 $1,237 | $32,668 | $22,432 | $20,394 $0 $0 $9,051 $0 $0 $0 $89,227
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TASK 7 - ROADWAY AND DRAINAGE PLANS (KCA)

ROADWAY & DRAINAGE PLAN PREPARATION

South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021
Sertlor Principal Senior . Engineer | Senior Senior . Ser.nor Environ,
Project . A Engineer Tech . Designer | Environ. . Total
Engineer | Engineer Intern Tech Designer ... .| Specialist
Manager Specialist
Hourly Rate| $246.05 | $309.23 $219.25 $169.94 | $104.05 $97.60 $93.59 $133.11 $103.13 | $147.31 | $82.29
ROADWAY & DRAINAGE PLAN PREPARATION
Roadway
Cover Sheet (1) 1 1 2
Project Layout 1 2 2 5
H & V Control Sheet 1 1 2
Soil Borings Sheet 1 1 2
Typical Section Sheet (2) 2 4 4 10
Miscellaneous Construction Details 2 8 8 18
General Notes 2 2 2 6
Summary of Quantities 2 8 8 18
Plan Profile Sheet (7 sheets) 1 4 6 12 12 35
Cross Sections (26 sheets) 4 6 12 16 38
Driveway Sections (16 sheets) 2 8 8 18
Utility Sheets (7 sheets) 2 2 7 11
SUE Data 1 1 2
MOT Plans {14 sheets - 2 Phases) 1 2 4 6 6 6 25
Drainage
Drainage Map (1) 2 14 16
Summary of Drainage Structures (1) 2 4 10 6 22
Optional Pipe/Culvert Materials (1) 1 4 5
Drainage Structure Sections (20+) 4 6 20 18 48
Drainage Structure Details {2} 2 4 12 18
Lateral Ditch Sections 2 4 16 12 34
Erosion Control Sheets (7) 4 12 16
SWPPP Plans (3) 1 6 7
Quality Control 2 2 30 34
Specifications 4 6 6 16
Subtotal 8 2 68 55 124 0 0 98 53 1] 0 408
TOTAL ROADWAY PLAN HOURS 8 2 68 55 124 0 0 98 53 0 0 408
TOTAL ROADWAY PLAN COST $1,968 $618 $14,909 $9,347 | $12,902 $0 $0 $13,045 $5,466 $0 $0 $58,255
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TASK 8 - ENVIRONMENTAL AND PERMITTING SERVICES (KCA)

Kisinger Campo & Associates PERMITTING
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021

Senior L. A ) . . Senior )

Project Pr|n.C|paI Sernor Engineer Engineer | - Senior Tech Se!uor Designer | Environ. Enw.ro!-n. Total

Engineer | Engineer Intern Tech Designer ... | Specialist
Manager Specialist
Hourly Rates| $246.05 | $309.23 | $219.25 | $169.94 | $104.05 | $97.60 | $93.59 $133.11 | $103.13 | $147.31 | $82.29
PERMITTING
Agency Meetings (2 meetings) 2 4 2 4 12
Prepare SFWMD Permit Application 8 2 12 22
Environmental Field Work 1 4 10 15
Environmental Tech Memo 4 4 10 18
Environmental Determination Worksheet 1 7 8
Permitting & RAl's 8 4 12
Quality Control 2 3 5
Subtotal 2 2 20 2 0 6 8 0 0 5 47 92

TOTAL PERMITTING HOURS 2 2 20 2 0 6 8 0 0 5 47 92
TOTAL PERMITTING COST $492 $618 $4,385 $340 $0 $586 $749 $0 $0 $737 $3,868 | $11,774
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TASK 9 - SIGNING & PAVEMENT MARKING ANALYSIS AND PLANS (KCA)

Kisinger Campo & Associates S&PM DESIGN AND PLAN PREPARATION
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021
Ser:wr Principal | Senior i Engineer | Senior Senior . Ser.uor Environ.
Project . _ Engineer Tech . Designer | Environ. . Total
Engineer | Engineer Intern Tech Designer ... _|Specialist
Manager Specialist
Hourly Rate| $246.05 | $309.23 | $219.25 | $169.94 | $104.05 | $97.60 | $93.59 | $133.11 $103.13 | $147.31 | $82.29

S&PM DESIGN AND PLAN PLAN PREPARATION
Data Collection & Field Reviews 1 4 4 9
Design Analysis 1 8 8 17
Alternative Concepts Exhibits 1 4 5
Cover Sheet (1) 1 4 5
General Notes 3 2 5
Summary of Quantities 3 3 6
Signing and Marking Plans (7) 1 4 4 4 14 27
Guide Sign Worksheet(s) 2 4 6
Quantities 3 3 6
Construction Cost Estimate (60%, 90%, 100% & Final) 1 2 3 6
Quality Control 1 2 8 11

Subtotal 1 2 13 24 29 0 0 16 18 0 0 103
TOTAL S&PM DESIGN AND PLAN HOURS 1 2 13 24 29 0 0 16 18 0 0 103
TOTAL S&PM DESIGN AND PLAN COST $246 $618 $2,850 | $4,079 | $3,017 $0 $0 $2,130 | $1,856 $0 $0 $14,797
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TASK 10 - LIGHTING ANALYSIS AND PLANS (KCA)

Kisinger Campo & Associates LIGHTING DESIGN AND PLAN PREPARATION
South Golf Drive Design Engineering Services ESTIMATE OF WORK EFFORT
City of Naples Project No. 20-042 1/4/2021
Serflor Principal | Senior . Engineer | Senior Senior 3 Se|:||or Environ.
Project . R Engineer Tech . Designer | Environ. . Total
Engineer | Engineer Intern Tech Designer . .. | Specialist
Manager Specialist
Hourly Rate| $246.05 | $309.23 | $219.25 $169.94 | $104.05 | $97.60 $93.59 | $133.11 | $103.13 | $147.31 582.29

LIGHTING DESIGN & PLAN PREPARATION
Data Collection & Field Reviews 1 1 2 2 6
Lighting Design Analysis Report 2 6 6 14
Voltage Drop Calculations 4 q 8
Design Analysis 2 4 4 10
Design Documentation 2 4 6
Cover Sheet (1) 1 1
General Notes 2 2 4
Summary of Quantities 2 3 2 2 9
Pole Data, Legend and Criteria 2 2 3 7
Service Point Details 4 2 2 8
Lighting Plan Sheets (7) 2 4 12 18
Quantities 1 2 2 5
Construction Cost Estimate (60%, 90%, 100% & Final) 1 2 1 4
Quality Control 1 2 4 7

Subtotal 2 2 21 32 20 0 0 13 17 0 0 107
TOTAL LIGHTING DESIGN & PLAN HOURS 2 2 21 32 20 0 0 13 17 0 0 107
TOTAL LIGHTING DESIGN & PLAN COST $492 $618 $4,604 | $5438 | $2,081 $0 $0 $1,730 | $1,753 $0 $0 $16,718
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David M. Jones, Jr. and Associates, Inc FEE ESTIMATE
TASK 11. LANDSCAPING ANALYSIS AND PLANS

TASK 11. LANDSCAPING ANALYSIS AND PLANS

SOUTH GOLF DRIVE 12/31/2020
PLA SLA LA DES CADD ADMIN
Hourly Rates| $140 $125 $100 $80 $65 $50

1.00
1.01 |Kick off Meeting 3 1
1.02  |Progress Meetings (1) 3 1
1.03 |Stakeholders Meetings (1) 3 1
1.04 |Design Public Meetings(2) 8
3.00 |Survey and SUE
3.01 [Field Reviews 4 8 4
6.00
6.01 |Design Reviews w/ Engineer 3 2
6.02 |Progress Meetings (1) 3
6.03 |Stakeholders Meetings (2 } 8
11.00 |Llandscaping Analysis and Plans
11.10 |City Staff Meeting 4
11.20 |Planting Design (60%) 4 12 10

Planting Details/Notes/Plan Set 2 3 1
11.30 |lrrigation Design {60%) LS 2 2 4

Irrigation Details/Notes/Plan Set 1 2 2
11.40 |Planting Design (90%) 2 4 2

Planting Details/Notes/Plan Set 2
11.50 |irrigation Design (90%) LS 2 4

Irrigation Details/Notes/Plan Set 1 2
11.60 |Planting Design (100%) 2 4 4

Planting Details/Notes/Plan Set 1 2 2
11.70 |lrrigation Design (100%) LS 2 4 3

Irrigation Details/Notes/Plan Set 1 2 2
11.80 |Final Plans (signed Sealed) 4 2 2
11.90 |[Specifications 2 2 2

I [TOTAL 63 48 8 0 36 8
$8,820 $6,000 $800 ) $2,340 $400

$18,360

RFP No. 20-042 (FDOT 440437-1-38-01)
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TASK 12 -BID PHASE SERVICES (KCA)

BID PHASE SERVICES
ESTIMATE OF WORK EFFORT

1/4/2021

Senior .. ] ] , \ Senior .
. Principal | Senior R Engineer | Senior Senior 3 . Environ.
Project i . Engineer Tech . Designer | Environ. - Total
Engineer | Engineer Intern Tech Designer . .. | Specialist
Manager Specialist
Hourly Rate| $246.05 | $309.23 | $219.25 | $169.94 | $104.05 | $97.60 | $93.59 $133.11 | $103.13 | $147.31 | $82.29
BID PACKAGE
Final Bid Documents 2 2 2 4 10
Pre-Bid Meeting 3 3 6
Bid Addenda 1 2 1 4
Bid Review/Recommendation 1 2 3
TOTAL BID PHASE SERVICES HOURS 7 0 9 3 4 0 0 0 0 0 0 23
TOTAL BID PHASE SERVICES COST $1,722 $0 $1,973 $510 $416 $0 $0 $0 $0 $0 $0 $4,622




EXHIBIT C
GENERAL INSURANCE REQUIREMENTS

The CONSULTANT shall not commence work until he has obtained all the insurance required under this heading,
and until such insurance has been approved by the Owner, nor shall the CONSULTANT allow any sub-consultant
to commence work until all similar insurance required of the sub-consultant as also been obtained and approved
by the Owner.

Certificates of insurance must be issued by an authorized representative of the insurance company at the request
and direction of the policyholder and must include sufficient information so as to identify the coverage and the
contract for Owner's improvements for which they are issued. Certificates of insurance must be issued by a
nationally recognized insurance company with a Best's Rating of no less than B+VII, satisfactory to the Owner,
and duly authorized to do business in the state of said Contract.

The CONSULTANT shall procure and maintain, during the life of this Contract, Workmen's Compensation
Insurance for all of his employees to be engaged in work under this Contract, and he shall require any sub-
consultant similarly to provide Workmen's Compensation Insurance for all of the latter's employees to be engaged
in such work, unless such employees are covered by the protection afforded by the CONSULTANT's insurance.
In case any employees are to be engaged in hazardous work under this Contract, and are not protected under
this Workmen's Compensation statute, the CONSULTANT shall provide, and shall cause each sub-consultant to
provide, adequate coverage for the protection of such employees. It is acceptable to use a State-approved
Workmen's Compensation Self-Insurance fund.

Except for Worker's Compensation coverage, or unless waived by the City in writing, the CONSULTANT shall
take out and maintain during the life of this Contract, Public Liability and Property Damage and shall include
Contractual Liability, Personal Injury, Libel, Slander, False Arrest, Malicious Prosecution, Wrongful Entry or
Eviction, Broad Form Property Damage, Products, Completed Operations and XCU Coverage to be included on
an occurrence basis, and to the full extent of the Contract to protect him, the Owner, and any sub-consultant
performing work covered by this Contract from damages for personal injury, including accidental death, as well as
from claims for property damage, which may arise from operations under this contract, whether such operations
be by himself or by a sub-consultant, or by anyone directly or indirectly employed by either of them. The
CONSULTANT shall also maintain automobile liability insurance including "non-owned and hired" coverage. The
entire cost of this insurance shall be borne by the CONSULTANT.

The amount of such insurance shall be no less than $1,000,000 annual aggregate for bodily injury and property
damage combined per occurrence.

Except for the Worker's Compensation and Professional Liability, the City of Naples must be named as Additional
Insured on the insurance certificate and the following must also be stated on the certificate. "These coverage’'s

are primary to all other coverage’s the City possesses for this contract only." The City of Naples shall be named
as the Certificate Holder. The Certificate Holder shall read as follows:

City of Naples
Attention: City Manager
735 Eighth Street South

Naples, Florida 34102

No City Division, Department, or individual name should appear on the Certificate.
No other format will be acceptable, without prior approval of the City.

The Certificate must state the bid number and title. When using the ACORD 25 ~ Certificate of Insurance-—only
the most current version will be accepted.

The City of Naples requires a copy of a cancellation notice in the event the policy is cancelled. The City of Naples
shall be expressly endorsed onto the policy as a cancellation notice recipient.

[If other insurance or insurance requirements or any waivers, attach as Exhibit C-1through C-__]
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EXHIBIT D
CERTIFICATION OF COMPLIANCE WITH IMMIGRATION LAWS

The undersigned is the Senior Vice President / Director of Production of the Kisinger Campo &
Associates, Corp. company (‘the CONSULTANT"), and hereby certifies to the following:

1. The CONSULTANT is in full compliance with all provisions of the immigration Reform
and Control Act of 1986 (“IRCA"), as well as all related immigration laws, rules, regulations pertaining
to proper employee work authorization in the United States.

2. The undersigned has verified that the CONSULTANT has obtained and maintains on
file, and will continue to obtain and maintain on file, all documentation required by law, including but
not limited to, Form I-9, Employment Eligibility Verification, for all persons employed by or working for
the CONSULTANT in any capacity on any project for the City of Naples (CITY). All such persons
have provided evidence of identity and eligibility to work to the CONSULTANT in accordance with the
IRCA and related law. The undersigned hereby affirms that no person has been or will be employed
by the CONSULTANT to work on projects for the CITY who is not authorized to work under law. The
undersigned further affirms that the CONSULTANT's files will be updated by written notice any time
that additional employees work on projects for the CITY.

3. The CONSULTANT will have its consultants, sub-consultants, suppliers and vendors
who are involved in projects for the CITY to sign a written acknowledgment that they too are in
compliance with immigration law. It is understood that failure to do so could result in the
CONSULTANT being liable for any violation of the law by such third parties.

4. The CONSULTANT wili fully cooperate with and have its consultants, sub-consultants,
suppliers and vendors to fully cooperate with, all inquiries and investigations conducted by any
governmental agency in connection with proper compliance with the laws pertaining to appropriate
work authorization in the United States.

5. The undersigned, on behalf of the CONSULTANT, acknowledges that this Certification
may be relied upon by the CITY, its officers, directors, employees, and affiliates or related persons
and entities.

6. If it is found that the CONSULTANT has not complied with the laws pertaining to proper
employment authorization, and any legal and administrative action ensues against the CITY, the
CONSULTANT will indemnify, defend and hold the CITY harmless along with their officers, directors,
employees, and affiliated or related persons and entities.

7. The CONSULTANT acknowledges that the CITY by their authorized representatives
shall have the right, at any time, upon 24 hours’ notice, to examine the CONSULTANTS’s books and
records to confirm that the CONSULTANT is in compliance with the terms of this certification.

Executed this _ 8th day of January , 2021.

By. "%:J:j M;

('Il'homasf.l ﬂém. PE)

Professional Services: Draft version 03/15/2019 gls -13-



