



CITY OF NAPLES
Purchasing Division

Opening Date 05/03/2023 - FOR INFORMATION PURPOSE ONLY

Bid Tabulation 23-024 8th St S Parking Garage Restoration Project - ITB

Vendor Submittal Names				Browning Chapman, LLC		Innovative Masonry Restoration LLC		Restocon Corporation		The Walker Contracting Group, Inc.		Titan Construction Management LLC	
ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1	Repair Areas of Loose Concrete Spalling	EA	30	\$275.00	\$8,250.00	\$405.00	\$12,150.00	\$457.00	\$13,710.00	\$142.00	\$4,260.00	\$432.76	\$12,982.80
2	Remove and Repair Concrete Pop-outs	EA	20	\$361.00	\$7,220.00	\$220.00	\$4,400.00	\$265.00	\$5,300.00	\$115.00	\$2,300.00	\$350.00	\$7,000.00
3	Install CFRP Biscuits	EA	407	\$233.00	\$94,831.00	\$470.00	\$191,290.00	\$394.00	\$160,358.00	\$215.00	\$87,505.00	\$229.00	\$93,203.00
4	Remove and Replace Cant Bead	LF	2300	\$8.60	\$19,780.00	\$18.00	\$41,400.00	\$15.00	\$34,500.00	\$5.75	\$13,225.00	\$17.00	\$39,100.00
5	Excavate Planters and Install Urethane Caulking	EA	32	\$893.00	\$28,576.00	\$5,470.00	\$175,040.00	\$1,646.00	\$52,672.00	\$952.50	\$30,480.00	\$300.00	\$9,600.00
6	Install Planter Drain Holes	EA	24	\$646.00	\$15,504.00	\$370.00	\$8,880.00	\$164.00	\$3,936.00	\$650.00	\$15,600.00	\$100.00	\$2,400.00
7	Guard Cable Mortar Packing	EA	22	\$64.00	\$1,408.00	\$190.00	\$4,180.00	\$66.00	\$1,452.00	\$142.75	\$3,140.50	\$85.00	\$1,870.00
8	Repaint Steel Cable Eyes	EA	88	\$48.75	\$4,290.00	\$45.00	\$3,960.00	\$33.00	\$2,904.00	\$33.50	\$2,948.00	\$34.00	\$2,992.00
TOTAL COST:				\$179,859.00		\$441,300.00		\$274,832.00		\$159,458.50		\$169,147.80	
Payment Options				YES	NO	YES	NO	YES	NO	YES	NO	YES	NO
Does your company accept credit card payment?				X			X		X		X		X
Is there a discount for a credit card payment?					X		X		X		X		X
Is there an additional charge for credit card payment?				X - 2.5%			X		X		X		X
Discount for early payment?					X		X		X	X			X
Prompt payment terms: _____% _____Days; Net 30 Days					X		X		X		X		X