

**(TO) TASK ORDER AMENDMENT TO CSC AGREEMENT
(PROFESSIONAL CCNA SERVICES)**

Clerk Tracking No. 15-00145

THIS TASK ORDER AMENDMENT (the "Amendment") to the (CSC) Continuing Services Contract for Professional CCNA Services is made and entered into effective the 26th day of August 2015, by and between the **CITY OF NAPLES**, a Florida Municipal Corporation (the "City"), and **ADEAS-Q, LLC**, a Florida Limited Liability Company (the Consultant").

WHEREAS, the City and the Consultant entered into that certain Agreement to furnish CCNA Services, on **June 22, 2015** (the "Original Agreement") (Reference Original **RFQ 14-054** and Original **Clerk Tracking No.15-00103**. **This Task Order Amendment is for services associated with Miscellaneous Transportation Planning and Engineering Support: Task Order No. 15-01-65-02-531010:** ('Project'); and

WHEREAS, the parties desire to amend the Original Agreement by this Task Order Amendment so that the Consultant will provide said services pursuant to the terms and conditions contained in the Original Agreement and Amendment herein.


NOW, THEREFORE, for good and valuable consideration, the receipt of which is hereby acknowledged, and in consideration of the mutual covenants, promises and conditions herein set forth, it is hereby acknowledged and agreed as follows:

1. The above recitals are true and correct and are incorporated herein by this Reference.
2. "Article Three, Time" is amended to state that this Project Task Order Amendment will be performed through December 31, 2015 from the issuance of a Notice-to-Proceed and with a 30-day Project close-out time frame. **Project: Miscellaneous Transportation Planning and Engineering Support.**
3. "Article Four, Compensation" is amended to reflect an increase of an anticipated expenditure of \$50,000.00 to the Consultant for this Task Order Amendment based off of the original CSC Agreement's hourly rates, Exhibit-B and as indicated in **Attachment A-1 Scope of Services and Basis of Compensation**, attached and made a part of this Amendment.
4. All other terms, provisions and conditions of the Original Agreement, except as expressly amended and modified by this Amendment, shall remain in full force and effect.
5. This Amendment may be executed in any number of counterparts, each of which shall be deemed to be an original as against any part whose signature appears thereon and all of which shall together constitute one and the same instrument.

IN WITNESS WHEREOF, the City and the Consultant have caused this Task Order Amendment to be duly executed by their duly authorized officers, all as of the day and year first above written.

ATTEST:

By: *Patricia L. Ramboski*
Patricia L. Ramboski, City Clerk



CITY:

CITY OF NAPLES, FLORIDA

By: *A. William Moss*
A. William Moss, City Manager

Approved as to form and legal sufficiency:

By: *Robert D. Pritt*
Robert D. Pritt, City Attorney

CONSULTANT:

ADEAS-Q, LLC
446 Second Street North, Suite 100
Saint Petersburg, Florida 33701
Att: **Jason Collins**, President

By: *Jason Collins*
(Signature)

Printed
Name: Jason Collins

Title: President

FEI/EIN Number: On File
A Florida Limited Liability Co. (FL)

Nora Wartanian
Witness (Signature)

Printed
Name: Nora Wartanian



EXHIBIT A

*City of Naples
RFQ 14-054*

Task 1

***MISCELLANEOUS TRANSPORTATION
PLANNING AND ENGINEERING SUPPORT***

SCOPE OF SERVICES

The City of Naples requires a Consultant to provide temporary support to assist City staff with miscellaneous transportation planning and engineering services. These services are intended to serve as an extension of City staff capabilities. ADEAS-Q, henceforth termed CONSULTANT, shall coordinate with City staff on a regular basis to provide the following technical services and coordination, but not limited to:

- Intersection traffic control warrant studies
- Traffic Impact Analysis reviews
- Coordination and technical assistance with public right-of-way easements and/or to vacate public right-of-way
- Site plan reviews and transportation plan reviews
- Design certifications
- Coordination and review of right-of-way use permits

Consultant shall provide hourly not to exceed fees for services based upon the continuing services agreement/contract. The Consultant shall provide a qualified professional transportation engineer available to provide these services with all of the Consultant's resources available for support, if needed. These services are estimated to average 20-25 hours per week. It is anticipated that the Consultant shall have this professional available on-site within the City of Naples two days per week, and then available to respond via email/phone for the remaining time per week. Project scheduling and coordination will be through the City's Streets and Stormwater Department. Scope and invoices should be directed to Gregg Strakaluse, P.E., Director of the Streets and Stormwater Department.

END OF EXHIBIT A



EXHIBIT B

Payment Information

Services provided will be billed on a percentage complete for each item described above for a reimbursable fee not to exceed \$187 per hour and will be billed based off of Exhibit-B of the Continuing Services Contract (CSC) Agreement and its relevant Position's hourly rates. This amount includes anticipated reimbursables, such as reproduction costs, mileage, computer software, telecommunications, etc. that were previously factored into the hourly rates. Biweekly time summaries shall be provided and services will be billed on a monthly basis.

END OF EXHIBIT B

EXHIBIT B**BASIS OF COMPENSATION HOURLY RATES**

As consideration for providing the Services as set forth in the Agreement, the CITY agrees to pay, and the CONSULTANT agrees to accept payment on a monthly basis on the percentage of work completed per Task Order issued.

Current hourly rates and position title descriptions 1-29 are included in this Exhibit B and Attachment B-1, which are attached and made a part of this agreement. However, the price for each Task will be negotiated at the time the Task Order is issued.

CONSULTANT will be allowed to submit a revised hourly rate table before the end of a CITY's Fiscal Year during the month of August that will be based off of the Engineering News-Record Construction Cost Index published by McGraw-Hill Engineering News-Record. The CITY upon receipt of any revised hourly rate table will review said hourly rates and determine with the CONSULTANT if any of the hourly rate(s) will be increased or decreased as negotiated between the CITY and the CONSULTANT. The first allowed submittal of a revised hourly rate table must be received in August 2015 for Fiscal Year 2015-2016. Revised hourly rate requests will be allowed to be submitted in the same manor from the CONSULTANT to the CITY for review through the term of the Continuing Services Contract.

Firm:	ADEAS-Q, LLC	
34-50	Title	Rate Per Hour
1	Principal	\$187.00
2	Senior Project Manager	\$0.00
3	Project Manager	\$159.00
4	Senior Engineer	\$159.00
5	Engineer	\$138.00
6	Senior Inspector	\$0.00
7	Inspector	\$0.00
8	Senior Planner	\$0.00
9	Planner	\$0.00
10	Senior Designer	\$117.00
11	Designer	\$65.00
12	Environmental Specialist	\$0.00
13	Senior Environmental Specialist	\$0.00
14	Scientist/Geologist	\$0.00
15	Senior Scientist/Geologist	\$0.00
16	Marine Biologist/Hydrogeologist	\$0.00
17	Senior Marine Biologist/Hydrogeologist	\$0.00
18	Senior GIS Specialist	\$0.00
19	GIS Specialist	\$0.00
20	Clerical/Administrative	\$43.00
21	Senior Technician	\$89.00
22	Technician	\$65.00
23	Surveyor and Mapper	\$0.00
24	CADD Technician	\$0.00
25	Survey Crew - 2 man	\$0.00
26	Survey Crew - 3 man	\$0.00
27	Survey Crew - 4 man	\$0.00
28	Senior Architect	\$0.00
29	Architect	\$0.00

END OF EXHIBIT B