
Item Description of Item Unit

Est 

Quantity Unit Price Total Unit Price Total

1 Mobilization LS 1 160,000.00$    181,000.00$    

2

Pre‐construction Video & Post‐

Construction Documentation LS 1 7,500.00$          10,000.00$       

3 Layout and Post‐Construction Surveys LS 1 28,500.00$       22,935.00$       

4 Canal Excavation and Conveyance

4a

Canal Excavation and Conveyance 

(Design Depth) CY 17960 21.00$     377,160.00$     37.00$     664,520.00$     

4b

Canal Excavation and Conveyance 

(Four inch Overdredge Allowance) CY 3785 21.00$     79,485.00$       37.00$     140,045.00$     

4c Oyster Shell Removal and Re‐Use CY 65 30.00$     1,950.00$          100.00$   6,500.00$         

5 Construct Habitat Island LS 1 740,499.62$    1,880,000.00$

6

Environmental Compliance, Turbidity 

Control and Testing LS 1 132,500.00$     2,000.00$         

7 Demobilization LS 1 90,000.00$      60,000.00$      

 $ 1,617,594.62   $ 2,967,000.00 

8

Base Bid Unforseen Considitions (5% 

of Sub‐Total Above) LS 1 80,879.73$       148,350.00$     

1,698,474.35$ 3,115,350.00$

Bid 

Option Description of Item Unit

Est 

Quantity Unit Price Total Unit Price Total

A Habitat Island Vegetation

A1

Furnish, Deliver and Install Habitat 

Island Vegetation LS 1 94,300.00$       93,000.00$       

A2

Base Bid Unforseen Considitions (5% 

of Item A1 Above) LS 1 4,715.00$          4,650.00$         

99,015.00$      97,650.00$      

ERI states there would be a value 

engineering savings of close to 1 

million dollars by pumping to the 

city yard and hauling to CC 

landfill.

Bid Option A Total 

Port Royal Habitat Island and Canal Dredging Project

Bid 022‐13

Prolime Corporation Energy Resources

Base Bid Sub‐Total (Items1‐7)

Base Bid Total (Items 1‐8)


