# CITY OF NAPLES PURCHASING DIVISION CITY HALL, 735 8<sup>TH</sup> STREET SOUTH NAPLES, FLORIDA 34102

PH: 239-213-7100 FX: 239-213-7105

### **ADDENDUM NUMBER 1**

NOTIFICATION DATE:	BID TITLE:	BID NUMBER:	BID OPENING DATE & TIME:	
10/11/13	ASR Well No. 3 and Monitoring Well No. 3	058-13	10/21/2013 2:00PM	

### THE FOLLOWING INFORMATION IS HEREBY INCORPORATED INTO, AND MADE AN OFFICIAL PART OF THE ABOVE REFERENCED BID.

The following clarifications are issued as an addendum identifying the following changes for the referenced solicitation:

**Issue No. 1** – What will be the work hours?

Answer: Typical work hours will be 7:00 am until 7:00 pm Monday through Friday. Additional hours and workdays will be allowed provided they are coordinated and approved by the City. It is understood that 24-hour days may be required depending on the type of construction / testing. See revisions noted below to page 01010-8, 1.13 TIME OF WORK, A. will be modified as indicated:

A. The normal time of work for this Contract is limited to 40 hours per week and shall generally be between the hours of 7:00 am and 6:00 pm, Monday through Friday. The normal time of work for this Contract shall generally be between the hours of 7:00 am and 7:00 pm, Monday through Friday. The contractor will be allowed to work extended hours and on weekends provided prior approval is granted by the City and noise levels are maintained below acceptable levels as determined by the City.

Issue No. 2 - SECTION 02856 CORING - Clarify if coring is included in this project?

**Answer:** No, coring is not included in this project. This specification section will be deleted from the contract documents. Revisions will be as follow:

Delete Specification Section 02856 - Coring should be considered deleted.

<u>Issue No. 3</u> – Is an alternative casing material allowed for final casing string at Monitor Well No. 3?

Answer: Yes, an alternative casing material will be allowed for the final casing string at Monitor Well No. 3. Use of 6-inch diameter SDR-17 PVC casing will be considered. The alternative bid item noted on page 201 (Bid Form) of the contract documents should include the cost savings for use of PVC casing in-lieu of FRP casing should the contractor elect to include this alternative.

<u>lusse No. 4</u> – Drawing Number M01 – Purchase of the 24-inch diameter resilient wedge gate valve?

Answer: The City of Naples has purchased the 24-inch diameter resilient wedge gate valve. Hence, the contractor will only be responsible for installation of the valve as noted on Drawing M03.

<u>Issue No. 5</u> – Clarify the amount of time to complete the project.

Answer: The City of Naples will allow 120 calendar days to achieve Substantial Completion and 150 calendar days for Final Completion. It is the intent of the City to open bids on October 21, 2013. Bids will be reviewed and a recommendation to the City Council is anticipated on November 20, 2013. The City tentatively plans on issuing a Notice-to-Proceed to the successful bidder in December 2013.

<u>Issue No. 6</u> – Where will the contractor get potable water and will the City pay for water consumption?

**Answer:** There is a 2-inch water main in the road near the proposed ASR Well #3 site. The Contractor may tap this line for potable water service. It should be noted that there are other utilities in the roadway that may require crossing including reclaimed, electric, and raw water. The City will install a meter, but the contractor will not be charged for water use.

**Issue No. 7** - Could you please provide the estimated budget for the project?

**Answer:** The project budget is \$1.3M.

#### Exhibit A – Pre-Bid Attendees List

### **EXHIBIT A**

# City of Naples NON-MANDATORY PRE-BID 058-13 ASR WELL NO. 3 AND MONITORING NO. 3 - ITB October 7, 2013 10:00 AM Local Time

Page \\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\
NAME_BILL MUSSELWHITE
COMPANY YOUNGRUIST BROTHERS INC.
TELEPHONE (239) 489-4444 // CELL = 239-910-1191
E-MAIL BILL YOUNGQUISTBROTHERS-COM
NAME HARVEY COMPANY YOWGALLIST BROTHERS, INC.
COMPANY_ YOUNGALIST BROTHERS, INC.
TELEPHONE 231 487 4444
E-MAIL HARvey @ youngquistbrothers, com
NAME Richard Schuttes
COMPANY_ACSchultes of F1.
TELEPHONE 8/3 74/ 3010
E-MAIL Greg. ACSFI @ VERIZON, Not

## Th

# City of Naples NON-MANDATORY PRE-BID 058-13 ASR WELL NO. 3 AND MONITORING NO. 3 - ITB October 7, 2013 10:00 AM Local Time

	Page			
NAME_Bd Kohlmeier				
COMPANY Wells & Walls 545/105 -1				
TELEPHONE 339 872 5955				
E-MAIL RJKOWATER SYFTEMS FloR.DD, COM				
•				
NAME Noah Ringdahl				
COMPANY Florida Design Drilling				
TELEPHONE 56/ 844 2966				
E-MAIL noah Cfldrilling.com				
NAME KENWIN LEE				
COMPANY ALL WEBBS ENT. INC				
TELEPHONE 561746 2079				
E-MAIL ALLIEBES @ ALLIEBES. Com				

# City of Naples NON-MANDATORY PRE-BID 058-13 ASR WELL NO. 3 AND MONITORING NO. 3 - ITB October 7, 2013 10:00 AM Local Time

	Page 3d
NAME CHRIS BANNON	
COMPANY LAYNE CHRISTENSEN COMPANY	
TELEPHONE 239 275 /029	
E-MAIL CHRISTOPHER. BANNON C LAYNE. COM	
NAME Bob Middleton	
COMPANY City of Waples	
TELEPHONE 239-213-47/2	
E-MAIL BMiddleton @ naplique. com	
NAME_ JUSTIN FREDERINSEN	
COMPANY CITY OF NAPLES	
TELEPHONE 239 213-4762	
E-MAIL if reducksen andes novem	

# City of Naples NON-MANDATORY PRE-BID 058-13 ASR WELL NO. 3 AND MONITORING NO. 3 - ITB October 7, 2013 10:00 AM Local Time

	Page 465
NAME Ed Mª CullERS	
COMPANY LAYNE CHRISTENSEN	
TELEPHONE 239-275-1029	
E-MAIL Edward, M. Culleas @ LAGNE, com	
NAME_ Albert Mainiz	
COMPANY Hazen and Sawyen	
TELEPHONE_ 561-997-8070	
E-MAIL amuniz@ hazen and sawyer, con	
NAME DAULD GERAFF	
COMPANY City of Naples	
TELEPHONE 239-213 4716	
E-MAIL dgnaff@ naples gov. con.	

# City of Naples NON-MANDATORY PRE-BID 058-13 ASR WELL NO. 3 AND MONITORING NO. 3 - ITB October 7, 2013 10:00 AM Local Time

Bid Opening: October 21, 2013 Last Day for Questions: October 11, 2013

	Case
NAME	CARRES CAMPAIS
COMPANY	Coll
TELEPHONE_	235(-213-710)
	detrouse, marsdon com
NAME	
COMPANY	
	•
E-MAIL	
NAME	*
COMPANY	
E-MAIL	

Page 500