

	A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P
1																
2																
3	Opening Date: 03/21/14 --- FOR INFORMATION PURPOSE ONLY															
4																
5	BID TITLE 14-026 Accelator # 4 Rehabilitation															
6																
7																
8																
9					Cypress Construction & Coating Inc.		SGS Contracting Services Inc.		Viktor Construction Corp		CSJ of SWFL Inc.		DN Higgins Inc		Tritec Painting & Water Proofing	
10	Item No.	Description	Quantity	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	STATEMENT OF NO BID		STATEMENT OF NO BID	
11																
12																
13	Item 1	Mobilization/Demobilization	1	LS	N/A	\$11,362.00	\$3,000.00	\$3,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00				
14	Item 2	Back Wall Rehabilitation	1	LS	N/A	\$18,145.00	\$26,500.00	\$26,500.00	\$45,000.00	\$45,000.00	\$6,500.00	\$6,500.00				
15	Item 3	Descaling of Accelator	1	LS	N/A	\$41,463.00	\$19,900.00	\$19,900.00	\$30,000.00	\$30,000.00	\$30,600.00	\$30,600.00				
16	Item 4	Steel Weirs Rehabilitation	1	LS	N/A	\$43,928.00	\$21,000.00	\$21,000.00	\$60,000.00	\$60,000.00	\$4,200.00	\$4,200.00				
17	Item 5	Concrete Out-Box Rehabilitation	1	LS	N/A	\$6,061.00	\$4,400.00	\$4,400.00	\$20,000.00	\$20,000.00	\$1,500.00	\$1,500.00				
18																
19																
20	Total Price for the Contract (Sum of Items 1 through 5):					\$120,959.00		\$74,800.00		\$175,000.00		\$52,800.00				