CITY OF NAPLES

Opening Date: 05/12/14 --- FOR INFORMATION PURPOSE ONLY

BID TITLE 14-029 Potable Well Acidization, Well Abandonment and Monitoring Well Construction RFP

COST

/ BID SCHEDULE - RPF 14-029

Florida Design Drilling

Parts A-E: Coastal Ridge Production Wells Corp A.C. Schultes Inc  |Youngquist Brothers Ing
No. [Description Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
Rehab Well at Water Treatment Plant
PART A[(CR 301A)
A-1 |Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $13,000.00 | $13,000.00| $46,900.00 | $46,900.00
A-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $9,500.00 | $9,500.00
A-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
A-4 |Install Temporary Pump 2 EA | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00( $5,000.00 | $10,000.00
A-5 |Install Temporary Piping, Throttling 2 EA | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00( $5,000.00 | $10,000.00
A-6 |Develop Well by Over Pumping 4 Hours | $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
A-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $350.00 $2,800.00
A-8 |Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
A-9 [Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
A-10 |Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART ASUBTOTAL $60,800.00 $46,280.00 $88,000.00
Rehab Well Near Golf Course (CR 302
PART Bjor 303) Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
B-1 |Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $13,000.00 | $13,000.00| $56,900.00 | $56,900.00
B-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $9,500.00 | $9,500.00
B-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
B-4 |Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00 $5,000.00 | $10,000.00
B-5 |Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00( $5,000.00 | $10,000.00
B-6 |Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
B-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $350.00 $2,800.00
B-8 |Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
B-9 |Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
B-10 |Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART B SUBTOTAL $60,800.00 $46,280.00 $98,000.00
Rehab Well Near FPL Power Lines (CR
PART C|317, 318, 319 or 320) Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
C-1 [Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $13,000.00 | $13,000.00| $56,900.00 | $56,900.00
C-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $9,500.00 | $9,500.00
C-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
C-4 |Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00 $5,000.00 | $10,000.00
C-5 [Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00( $5,000.00 | $10,000.00
C-6 [Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
C-7 [Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $350.00 $2,800.00
C-8 [Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
C-9 |Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
C-10 [Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART C SUBTOTAL $60,800.00 $46,280.00 $98,000.00
Rehab Well In Road Median (CR 301,
PART D|304, 305, 306, 306-A or 309-A) Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
D-1 [Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $30,400.00| $30,400.00| $57,900.00 | $57,900.00
D-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $9,500.00 | $9,500.00
D-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
D-4 |Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00 $5,000.00 | $10,000.00
D-5 [Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00 $5,000.00 | $10,000.00
D-6 |Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
D-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $350.00 $2,800.00
D-8 |Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
D-9 [Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
D-10 [Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART D SUBTOTAL $60,800.00 $63,680.00 $99,000.00
Rehab Well With No Limitations (CR
300-2A, 300-6A, 307, 308, 309, 310, 311,
312, 313, 314, 315, 316, 321, 322, 323,
PART E|324, 327 or 328) Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
E-1 |Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $13,000.00 | $13,000.00| $44,900.00 | $44,900.00
E-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $9,500.00 | $9,500.00




E-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
E-4 |Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00( $5,000.00 | $10,000.00
E-5 |Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00 $5,000.00 | $10,000.00
E-6 |Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
E-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $350.00 $2,800.00
E-8 |Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
E-9 |Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
E-10 |Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART E SUBTOTAL $60,800.00 $46,280.00 $86,000.00
Parts F &G: Golden Gate Production Wells
No. [Description Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
Rehab Well In Steel Buildings (GG 401-
PART F|419 or 421)
F-1 [Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $19,050.00 | $19,050.00| $44,200.00 | $44,200.00
F-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00| $15,000.00 | $16,500.00 | $16,500.00| $18,000.00 | $18,000.00
F-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
F-4 [Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00 $6,000.00 | $12,000.00
F-5 [Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00 $6,000.00 | $12,000.00
F-6 [Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
F-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $250.00 $2,000.00
F-8 [Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
F-9 [Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
F-10 [Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART F SUBTOTAL $60,800.00 $52,780.00 $97,000.00
Rehab Well In Structured Buildings (GG
PART G|420, 423, 424 or 425) Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
G-1 |Mobilization and Preparation 1 LS | $15,000.00 | $15,000.00 | $19,050.00 | $19,050.00| $43,700.00 | $43,700.00
G-2 |Furnish and Emplace Strong Acid 1 LS | $15,000.00 | $15,000.00 | $16,500.00 | $16,500.00| $22,500.00 | $22,500.00
G-3 |Air Develop Well Clean From Solids 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $450.00 $1,800.00
G-4 |Install Temporary Pump 2 LS | $5,000.00 | $10,000.00 | $3,200.00 $6,400.00 $6,000.00 | $12,000.00
G-5 |Install Temporary Piping, Throttling 2 LS | $5,000.00 | $10,000.00 [ $2,500.00 $5,000.00 $6,000.00 | $12,000.00
G-6 |Develop Well by Over Pumping 4 Hours| $500.00 $2,000.00 $120.00 $480.00| $250.00 $1,000.00
G-7 |Perform 4 Hour Step-Drawdown Test 8 Hours| $500.00 $4,000.00 $120.00 $960.00| $250.00 $2,000.00
G-8 |Video Log Well (DVD Format) 1 LS $2,000.00 | $2,000.00 | $2,500.00 $2,500.00| $4,000.00 $4,000.00
G-9 |Stand By 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
G-10 |Assist Engineer 4 Hours| $100.00 $400.00 $120.00 $480.00[ $250.00 $1,000.00
PART G SUBTOTAL $60,800.00 $52,780.00 $101,000.00
PART H|Video Log of 2-Inch Monitoring Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
H-1 |Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 | $6,000.00 $6,000.00 $2,000.00 | $2,000.00
H-2 [2-Inch Video Log (DVD Format) 1 LS $1,000.00 | $1,000.00 | $1,500.00 $1,500.00| $2,700.00 $2,700.00
PART H SUBTOTAL $6,000.00 $7,500.00 $4,700.00
PART I|Video Log of 4- to 16-Inch Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
I-1 |Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 | $6,000.00 $6,000.00 $2,000.00 | $2,000.00
I-2  |4-Inch to 16-inch Video Log (DVD 1 LS $1,000.00 | $1,000.00 | $2,500.00 $2,500.00| $2,700.00 $2,700.00
PART I SUBTOTAL $6,000.00 $8,500.00 $4,700.00
Geophysical logging of 4-inch to 16-inch
PART J[Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
J-1 |Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 [ $6,000.00 $6,000.00 $2,000.00 | $2,000.00
J-2 |Static and Dynamic Geophysical Logs 1 LS | $1,000.00 | $1,000.00 | $1,500.00 $1,500.00( $4,200.00 | $4,200.00
PART JSUBTOTAL $6,000.00 $7,500.00 $6,200.00
Plug & Abandon 2" x 30" Monitoring
PART K|Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
K-1 | Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 [ $4,500.00 $4,500.00 $3,000.00 | $3,000.00
K-14 |2-Inch Well Casing 0 to 30 Feet Deep 2 Sacks | $100.00 $200.00 $7.00 $14.00] $50.00 $100.00
PART K SUBTOTAL $5,200.00 $6,014.00 $3,100.00
Plug & Abandon 2" x 150" Monitoring
PART L|Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
L-1 | Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 [ $4,500.00 $4,500.00 $3,000.00 | $3,000.00
L-15 |2-Inch Well Casing 31 to 150 Feet Deep 4 Sacks | $100.00 $400.00 $7.00 $28.00] $50.00 $200.00
PART L SUBTOTAL $5,400.00 $6,028.00 $3,200.00
Plug & Abandon 4™ x 40" Monitoring
PART MWell Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
M-1 | Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 [ $4,500.00 $4,500.00 $3,000.00 | $3,000.00
M-16 |4-Inch Well Casing 0 to 20 Feet Deep 4 Sacks | $100.00 $400.00 $7.00 $28.00] $50.00 $200.00
PART M SUBTOTAL $5,400.00 $6,028.00 $3,200.00




Plug & Abandon 4'* x 200" Monitoring
PART N|Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
N-1 | Mobilization and Preparation 1 LS | $5,000.00 | $5,000.00 [ $4,500.00 $4,500.00 $3,000.00 | $3,000.00
N-17 |4-Inch Well Casing 41 to 200 Feet Deep 15 Sacks | $100.00 $1,500.00 $7.00 $105.00( $50.00 $750.00
PART N SUBTOTAL $6,500.00 $6,105.00 $3,750.00
PART O|Construct Monitoring Well Quantity| Unit | Unit Price Total Unit Price Total Unit Price Total
0-18 [Mobilization, Preparation, Permitting 1 LS | $10,000.00 | $10,000.00 | $12,200.00 | $12,200.00| $51,250.00 | $51,250.00
0-19 |Drill 7 7/8-inch Pilot Hole and Collect 50 FT $100.00 $5,000.00 $225.00 $11,250.00f $50.00 $2,500.00
0-20 |Ream Pilot Hole to 12-inch 50 FT $100.00 $5,000.00 $250.00 $12,500.00f $50.00 $2,500.00
O-21 |Furnish and Install 8-inch Schedule 40 50 FT $100.00 $5,000.00 $100.00 $5,000.00f $10.00 $500.00
0-22 [Cement 8-Inch Casing to Surface with 25 Sacks | $100.00 $2,500.00 $9.00 $225.00] $20.00 $500.00
0-23 |Drill 7 7/8 inch Hole Using Reverse or 250 FT $100.00 | $25,000.00 [ $225.00 $56,250.00[ $50.00 $12,500.00
0-24 |Perform Geophysical Logs, (Static and 1 LS | $2,500.00 | $2,500.00 [ $2,500.00 $2,500.00( $4,200.00 | $4,200.00
0-25 [Video Log Well (DVD Format) 1 LS $2,500.00 | $2,500.00 | $1,500.00 $1,500.00| $3,100.00 $3,100.00
0-26 [Backplug Well 100 Feet with 100% 35 Sacks | $100.00 $3,500.00 $9.00 $315.00] $50.00 $1,750.00
O-27 |Furnish and Install 4-Inch Schedule 40 200 FT $100.00 | $20,000.00 [ $100.00 $20,000.00f $8.00 $1,600.00
O-28 |Place Pea Gravel & 2 Feet of Silica 20 FT $100.00 $2,000.00 $50.00 $1,000.00f $10.00 $200.00
0-29 [Cement 4-inch Casing to Surface with 40 Sacks | $100.00 $4,000.00 $9.00 $360.00] $10.00 $400.00
0-30 [Air Develop Well Clean of Solids 4 Hours| $100.00 $400.00 $120.00 $480.00| $250.00 $1,000.00
0-9 |Stand By 8 Hours| $100.00 $800.00 $120.00 $960.00[ $250.00 $2,000.00
0O-10 |Assist Engineer 8 Hours| $100.00 $800.00 $120.00 $960.00[ $250.00 $2,000.00
0-31 |[Install Well Pad, Blind Flange 1 LS $100.00 $100.00 $10,000.00 [ $10,000.00{ $7,150.00 $7,150.00
PART O SUBTOTAL $89,100.00 $135,500.00 $93,150.00
PART A SUBTOTAL $60,800.00 $46,280.00 $88,000.00
PART B SUBTOTAL $60,800.00 $46,280.00 $98,000.00
PART C SUBTOTAL $60,800.00 $46,280.00 $98,000.00
PART D SUBTOTAL $60,800.00 $63,680.00 $99,000.00
PART E SUBTOTAL $60,800.00 $46,280.00 $86,000.00
PART F SUBTOTAL $60,800.00 $52,780.00 $97,000.00
PART G SUBTOTAL $60,800.00 $52,780.00 $101,000.00
PART H SUBTOTAL $6,000.00 $7,500.00 $4,700.00
PART | SUBTOTAL $6,000.00 $8,500.00 $4,700.00
PART JSUBTOTAL $6,000.00 $7,500.00 $6,200.00
PART K SUBTOTAL $5,200.00 $6,014.00 $3,100.00
PART L SUBTOTAL $5,400.00 $6,028.00 $3,200.00
PART M SUBTOTAL $5,400.00 $6,028.00 $3,200.00
PART N SUBTOTAL $6,500.00 $6,105.00 $3,750.00
PART O SUBTOTAL $89,100.00 $135,500.00 $93,150.00
GRAND TOTAL | $555,200.00 | $537,535.00 | $789,000.00

Note: The cells highlighted in yellow have mathematical errors, PART F SUBTOTAL should read $52,330.00, PART G SUBTOTAL should read
$52, 330.00, PART K SUBTOTAL should read $4,514.00, PART L SUBTOTAL should read $4,528.00, PART M SUBTOTAL should read
$4,528.00, PART N SUBTOTAL should read $4,605.00 and Grand Total should read $529, 385.00.
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