							CITY	OF NAP	PLES								
				Openin	g Date:	04/25/14	l FOR	INFO	RMATIC	N PURP	OSE ON	ILY					
	Opening Date: 04/25/14 FOR INFORMATION PURPOSE ONLY																
	Bid Title 14-037 WWTP Reuse Pump Replacement - ITB																
					u Title	L4-037 V		lease I a	пир кер		- 111						
						oup Douglas Higgins Inc.		TLC Diversified		Quality Enterprises USA Inc.		Mitchell & Stark Const Co Inc.		A.C. Schultes of Florida Inc.		D.B. Construction Service Inc.	Industrial Process Control Inc.
				Hinterlan	d Group												
		Estimated															
Item No.	Description	Quantity	Units	Unit Price	Price	Unit Price	Price	Unit Price	Price	Unit Price	Price	Unit Price	Price	Unit Price	Price		
	<b>K</b>																
Schedule 1:	: General																
1.1	Mobilization/Demobilization	1	LS	\$13,000.00	\$13,000.00	\$6,976.00	\$6,976.00	\$11,000.00	\$11,000.00	\$43,470.00	\$43,470.00	\$12,000.00	\$12,000.00	\$941,100.00	*941,100.00		
1.2	General Requirements	1	LS	\$19,000.00	\$19,000.00	\$6,900.00	\$6,900.00	\$7,000.00	\$7,000.00	\$1,150.00	\$1,150.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00		
1.3	Indemnification	1	LS	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	\$100.00	BID	$\square$
	Subtotal for Schedule 1:				\$32,100.00		\$13,976.00		\$18,100.00		\$44,720.00		\$18,100.00		*\$104,200.00	_	
																O Z	Z
Sahadula 2	Davis Dumm Hagnadas																<b>—</b>
2.1	Reuse Pump Upgrades 350 Hp Pump Replacement	1	LS	\$30,000.00	\$30,000,00	\$13 101 00	\$13,191.00	\$5,000.00	\$5,000.00	\$15,525.00	\$15,525.00	\$43,900,00	\$43,900,00	\$30,000.00	\$30,000.00	OF	<b>X</b>
2.1	Pipe/Appurtenance Replacement	1	LS	\$94,000.00			\$71,787.00	\$62,000.00	•	\$73,485.00	\$73,485.00	-	-	\$48,000.00	\$48,000.00		
2.2	Subtotal for Schedule 2:	1	Lo		\$124,000.00	Ψ71,707.00	\$84,978.00	φο2,000.00	\$67,000.00	Ψ73,103.00	\$89,010.00	<del>                                     </del>	\$159,900.00		\$78,000.00		
					, ,		7 - 7		, ,		, , , , , , , , , , , , , , , , , , , ,		,,.		, ,	EMENT	$\mathbf{Z}$
Schedule 3:	: Electrical/Mechnical Upgrades																
																	$\geq$
3.1	Remove/Replace Controls	1	LS	\$504,000.00	\$504,000.00	\$542,858.00	\$542,858.00	\$611,500.00	\$611,500.00	\$580,250.00	\$580,250.00	\$650,000.00	\$650,000.00	\$641,000.00	\$641,000.00	$\mathbf{\Xi}$	A
3.2	Remove/Replace HVAC	1	LS	· ·	-	1	· · · · · · · · · · · · · · · · · · ·	-	\$99,000.00	\$89,130.75	\$89,130.75	· · · · · ·		\$85,800.00			
3.3	Programming Allowance	1	LS	\$25,000.00	-		-	-	-	\$25,000.00	\$25,000.00			\$25,000.00		<b>Y</b>	<b>Y</b>
3.4	I/O Module Allowance	1	LS	\$5,000.00		\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00		SI
3.5	City of Naples Permitting Allowance	1	LS	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	S	
	Subtotal for Schedule 3:				\$627,500.00		\$679,503.00		\$741,000.00		\$699,880.75		\$776,500.00		\$757,300.00		
Fotal Base F	Bid Price for the Contract (Sum of Scho	edule 1 thro	ugh 3):		\$783,600.00		\$778,457.00		\$826,100.00		\$833,610.75		\$954,500.00		*\$939,500.00		
_ Jun Dube I	2.222 101 Me Constact (Dum VI Den		<u></u>		<del>~,02,000.00</del>		\$770,157.00		\$020,100.00		4000,010.70		475 1,500.00		φ,σ,σ,σοσ.σο		
*Note: A (	C. Schultes Cost Schedule has math	ematical e	errors in	n Subtotal fo	r Schedule	1										J	