



CITY OF NAPLES

Purchasing Division

Opening Date 10/09/2019 - FOR INFORMATION PURPOSE ONLY
Formal Written Quote FWQ 20-002 - CSFM - NPD Interior Renovations

Item	DESCRIPTION	VENDOR		
		Infinity Framing & Trim	Shoreline Property Company	JMC Custom Builders LLC
		3731 4th Ave S.E. Naples, FL 34117	2514 SE 24th Ave., Cape Coral, FL 33904	2480 Sunset Ave., Naples, FL 34112
1	Frame in new door opening. Install door with new window (Supplied by City) from Phase 2 item # 11. Finish drywall and ceiling to match existing.	\$2,831.22	\$1,440.00	\$1,890.00
2	Make existing door opening larger to accommodate new door. (Supplied by City). See dimensions in bid documents. Rework electrical as needed.	\$2,831.22	\$1,560.00	\$2,940.00
3	Remove door/jam and cabinets. Existing opening to be closed in with framing and drywall. Demo'd double doors to be transferred to adjacent side. Finish drywall and ceiling to match existing. Rework electrical as needed.	\$2,831.22	\$2,860.00	\$2,940.00
4	Remove existing door and frame. Finish drywall and ceiling to match existing	\$2,831.22	\$1,180.00	\$1,050.00
5	Remove 3 doors 4 and frames. Finish openings to match existing. Demo all interior walls, creating one room. Finish drywall and ceiling to match existing.	\$2,831.22	\$5,080.00	\$4,725.00
6	Remove existing door and frame. Finish drywall and ceiling to match existing.	\$2,831.22	\$1,180.00	\$1,050.00
7	Move door to align with adjacent door. (7A) is new door opening.	\$2,831.22	\$1,500.00	\$2,625.00
8	Frame in walls and door opening to create new closet. Used demo'd closet door from phase 1 item # 5. Add light fixture and switch for new closet. Finish drywall and ceiling to match existing.	\$2,831.22	\$2,470.00	\$3,150.00
9	Remove existing wall, creating one large room. Rework electrical and drop ceiling as needed.	\$2,831.22	\$9,100.00	\$4,725.00
10	Frame/ drywall and finish new wall where existing opening is and glass wall was removed.	\$2,831.22	\$3,640.00	\$3,465.00
11	Frame/drywall and finish around drain pipe.	\$2,831.22	\$800.00	\$1,024.00
12	Remove glass wall. Rework drop ceiling as needed.	\$2,831.22	\$2,340.00	\$2,625.00
13	Remove door and reinstall with new glass window. (See item #1 Phase 1)	\$2,831.22	\$1,320.00	\$604.00
Total Quote Price - Items 1 thru 13		\$36,805.86	\$34,470.00	\$32,813.00

PAYMENT OPTIONS

Accept Credit Card Payments	No	No	Not Indicated
Discount for Credit Card Payment?	Not Indicated	No	No
Charge for Credit Card Payment?	Not Indicated	No	No
Discount for Early Pmt.	Not Indicated	No	No
Prompt Payment Terms:%days:net 30	Not Indicated	No	Not Indicated