CITY OF NAPLES PURCHASING DIVISION CITY HALL, 735 8TH STREET SOUTH NAPLES, FLORIDA 34102

PH: 239-213-7100 FX: 239-213-7105

ADDENDUM NUMBER 2

| NOTIFICATION DATE: | BID TITLE: | BID NUMBER: | BID OPENING DATE & TIME: | |
|--------------------|---|-------------|--------------------------|--|
| 12/20/19 | WTP Switchgear and MCC Replacement Projects | 20-014 | 1/13/2020 2:00PM | |

THE FOLLOWING INFORMATION IS HEREBY INCORPORATED INTO, AND MADE AN OFFICIAL PART OF THE ABOVE REFERENCED BID.

The following clarification is issued as an addendum identifying the following change for the referenced solicitation.

Attached "Exhibit A" is revised pages 12, 13 and 31; these pages replace in their entirety the originally published pages 12, 13 and 31.

Exhibit A - Revised pages 12, 13 and 31.

###



CITY OF NAPLES

Purchasing Division

REFERENCE QUESTIONNAIRE

PROVIDED SAME OR SIMILAR SERVICES WITHIN THE LAST 5 YEARS.

It is the bidder's responsibility to contact the Purchasing Department prior to submitting their bid to verify receipt of the required number of references.

| Solicitation No RFP/ITB Title: |
|---|
| Bidder/Respondent Name: This reference questionnaire must be filled out by the company that has done business with the Bidder/Respondent in the past. If the item is not applicable, please state "n/a". |
| Relationship with Bidder/Respondent: |
| Title of last project: |
| Year last project completed |
| Contract Start/End Dates: |
| Contract Amount: \$ |
| How many projects performed: |
| Overall Performance: |
| Management Ability: |
| Ability to meet time schedule: |
| Ability of control costs: |
| Problems encountered: |
| Quality of Personnel: |
| How well Contractor coordinated with Owner: |
| Cooperation or Lack Thereof: |
| Quality of Subcontractors: |
| Subcontractor Payment Issues: |
| Were there any conflicts, disputes, or other problems: |
| Yes No If yes, were they reported early and were they managed well? How were they resolved? Were you satisfied the resolution was fair to both parties? |

| How satisfied are you with the Bidder/Respondent's ability to perform based on your expectations and according to the contractual arrangements? | | | | |
|---|-----|----|--|--|
| Would you contract again with the Bidder/Respondent for the same or similar services? Do you have plans to contract with them again? | Yes | No | | |
| Any additional comments? | | | | |
| | | | | |
| This REFERENCE QUESTIONNAIRE is provided by: | | | | |
| Name of Company | | | | |
| Address of Company | | | | |
| Telephone No. | | | | |
| Email address: | | | | |
| Date: | | | | |
| Name and title of person filling out this reference questionnaire: | | | | |
| Signature of person filling out this reference questionnaire: | | | | |

This reference form must be emailed to Purchasing@naplesgov.com by the company who is providing the reference on or before BID OPENING DATE & TIME indicated on the Cover Sheet. Please add Solicitation Number to your E-mail subject line.

1. Systems Integration

- a. Systems integration of the SWITCHGEAR will be performed by the Engineer-of-Record (EOR), to include:
 - i. CP-SWGR Switchgear Control Panel PLC programming
 - ii. CP-SWGR Operator Interface Terminal programming
 - iii. Ethernet and Modbus communications network setup
 - iv. Switchgear and Intelligent MCC field commissioning.
- b. SCADA HMI programming modifications will be performed by others.
- c. Engineering Analyses will be performed by the EOR.
 - i. Short Circuit Analysis
 - ii. Arc Flash Analysis
 - iii. Protective Device and Selective Coordination Analysis
- d. Switchgear FAT will be performed by the EOR.
- e. All utility service entrance transformer connections and disconnections inside the electrical vault will be performed by the local utility, and associate fees shall be the responsibility of the CITY.
- f. All associated utility connection and re-connection planned outage fees shall be the responsibility of the CITY.

2. PROPOSED PROJECT SCHEDULE

Pre-Qualification Submittals due: 1/13/20

CITY issues ITB Week of Jan 27, 2020

CITY issues Construction Contract: Week of Mar 2, 2020

Substantial Completion 3/1/21

The schedule for the services described herein will be included in the Bid. The schedule will include milestone dates for completion of the individual tasks.

3. <u>SELECTION PROCESS</u>

1. SOLICITATION SCHEDULE:

Listed below are the important dates and times related to this solicitation. The Procurement Division may find it necessary to change any of these dates or times. All dates are subject to change.